DEPARTMENT OF INFORMATION TECHNOLOGY

ISABEL FITZGERALD
Secretary

Amendment #1

TORFP # F50B5400004

Maryland Statewide Public Safety Communications System (700MHz)

August 7, 2014

Ladies/Gentlemen:

This Amendment #2 is being issued to amend and clarify certain information contained in the above referenced TORFP. All information contained herein is binding on all Offerors who respond to this TORFP. Specific parts of the TORFP have been amended. The following changes/additions are listed below; new language has been double underlined and marked in bold (i.e., <u>word</u>) and language deleted has been marked with a strikeout (i.e., <u>word</u>).

1. Revise Section 2.6.2 PROJECT MANAGEMENT PLAN ACTIVITIES

Risk Management Plan and Risk Registry - Create and update an	Deliverable 2.8.2.7 – Risk
ongoing Risk Management Plan (RMP) and Risk Registry. The	Management Plan
RMP shall identify and prioritize potential risks to successful	
completion of the CAD/RMS The Statewide Public Safety	
Communications System SDLC Phases. The RMP shall	
incorporate pertinent risk information found in the Master Project	
Status Report. The RMP will include a Risk Registry of all project	
risks that will be updated throughout the project.	
	ongoing <i>Risk Management Plan (RMP) and Risk Registry</i> . The RMP shall identify and prioritize potential risks to successful completion of the CAD/RMS The Statewide Public Safety Communications System SDLC Phases. The RMP shall incorporate pertinent risk information found in the Master Project Status Report. The RMP will include a Risk Registry of all project

End of Document

Terraceta Tubaya Procurement Officer