
 

  
 

  
  

 
 

 
 

 
  
   

 
 

  
 

 
 

   
 

 
 

 
 

 
 

 
 

 
 
 

  
 

  
 

 
   

 
 

   
 

 
 

  
 

 
 

 
   

Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #1 
November 1, 2016 

To all bidders of the CATS + Task Order J02B4400003 

This Addendum is being issued to amend and clarify certain information contained in the above 
named TORFP.  All information contained herein is binding on all offerors who respond to this 
TORFP. Specific parts of the TORFP have been amended. 

Changes to the scope of work or any response requirement will be published as an amendment 
and supersede the original published document per COMAR 21.05.02.07. 

Summary of October 25, 2016 Pre-Proposal Conference 

SEE ATTACHED DOCUMENTS: 

Pre-Proposal Conference Sign In Sheet 

Pre-Proposal Conference 

SOLICITATION NO. J00B6400003
 

MVA Enterprise Systems Business Process Reengineering (BPR)
 

October 25, 2016 10:00 a.m. (EST)
 
Bentley Conference Room
 

The conference began promptly at 10:00 a.m. 

Introductions were made for all in attendance.  Firms with certification as a 
VSBE, SBE or MBE provided that information in their introduction. 

Below is the script that was provided at the conference: 

Welcome to the Pre-proposal conference for the Request For Proposals for MVA 
Enterprise Systems Business Process Reengineering (BPR). My name is Nancy 
Hevey.  I am the Procurement Officer for this project. 

If you have not already done so, please sign the attendance sheet.  If you see someone 
come in later, please pass the sign in sheet to them.  Thank you. 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #1 
November 1, 2016 

In attendance with me is Ms. Kameel Hall -Strategic Project Manager, MVA - Office of 
Planning and Capital Programs and Dave Devlin, the Procurement Officer. 

This TORFP provides BPR services for the Maryland Motor Vehicle Administration.  The 
MVA is only one of the business units of the Maryland Department of Transportation . 
(MDOT) is an organization comprised of five business units and one Authority. They 
are: The Secretary's Office, State Highway Administration, Maryland Transit 
Administration, Motor Vehicle Administration, Maryland Port Administration, 
Maryland Aviation Administration and the Maryland Transportation Authority. This 
unique approach provides the state’s leadership with the ability to develop a 
coordinated and balanced approach to transportation.  If you are not familiar with our 
agency, we invite you to visit our website and the home pages of each of our 
Transportation Business Units (TBUs) to gain insight to the broad encompassing scope 
of our mission. 

•	 I have a few key points for the procurement related matters of the TORFP I 
would like to highlight.  Keep in mind that these minutes including the questions 
and answers and the sign in sheets will be posted to all firms who have received 
the TORFP as soon as possible. Please note that nothing stated at the pre-
proposal conference constitutes an amendment to the TORFP document. Only 
information communicated by the Procurement Officer in writing shall be the official 
position of the MDOT. MDOT assumes no responsibility for information communicated 
by any other source. 

We ask that all material questions be submitted in writing for formal response 
and possible amendment to the TORFP. 

•	 This is a new procurement. There is no incumbent. 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #1 
November 1, 2016 

•	 All questions are due to the TO Procurement Officer no later than Tuesday, November 1, 
2016 by 2:00 p.m. Local Time. 

•	 The Technical & Financial Proposals are due no later than Tuesday, November 22, 
2016 by 2:00 p.m. Local Time. Offers received after the stated date and exact 
time will not be accepted. 

There is a 30% MBE Goal on this project and 1% VBE. 

The period of performance is Two (2) years base term, with three 
additional, one-year renewal options. These renewal options are 
unilateral for the State. 

TORFP Overview: 

Section 1 – Administrative Information 

•	 Proposals must be submitted electronically as 2 separate attachments in MS Word 
Format. 

•	 Submit all required attachments under Section 4.3 with your proposal 

•	 PDF documents will be accepted for those documents requiring signatures. 

•	 Email subject lines must have the TORFP # and name(s) of attachments. 

•	 Technical must say Technical in subject line; Financial must say Financial in 
subject line. 

•	 There are file size limitations. Please note that the MDOT email system has an 8 
MB limit on email transmission. 

•	 Also, indicate number of emails, example: 1 of 5, 2 of 5, 3 of 5 etc. 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #1 
November 1, 2016 

Attachment 5 - Personnel Resume Form: 

•	 Must include CATS+ labor categories only 

•	 Work experience must include Start and End dates (mm/yyyy to mm/yyyy). 

•	 All information requested in Attachment 5 must be clear, accurate and complete. 

•	 Information in this attachment should support the required accredited education, 
experience and the ability to perform the duties for the proposed CATS+ labor 
category as it relates to the Scope of Work for this project, and meet the minimum 
qualifications (see Section 2.1.1 & 2.1.2). 

•	 You are required to provide the name/number of your point of contact to set up 
interviews. 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #2 
November 10, 2016 

To all bidders of the CATS + Task Order J00B6400003 

This Addendum is being issued to amend and clarify certain information contained in the above 
named TORFP.  All information contained herein is binding on all offerors who respond to this 
TORFP. Specific parts of the TORFP have been amended. 

Changes to the scope of work or any response requirement will be published as an amendment 
and supersede the original published document per COMAR 21.05.02.07. 

Revisions to the original Solicitation 

The following changes/additions are listed below; new language has been double underlined and 
marked in bold (i.e., word) and language deleted has been marked with a strikeout (i.e., word). 

KEY INFORMATION SUMMARY SHEET 

This CATS+ TORFP is issued to obtain the services necessary to satisfy the requirements defined in 
Section 3 - Scope of Work.  All CATS+ Master Contractors approved to perform work in the 
Functional Area under which this TORFP is released shall respond to this TORFP with either a Task 
Order (TO) Proposal to this TORFP or a Master Contractor Feedback form (See Section 4). 
Solicitation Title: MVA ENTERPRISE SYSTEMS BUSINESS PROCESS 

REENGINEERING (BPR) 
Solicitation Number (TORFP #): J00B6400003 
Functional Area: Functional Area – 11 Business Process Consulting 

Services 
Issue Date: 10/18/2016 
Questions Due Date and Time: 11/01/2016 at 12:00 PM Local Time 
Closing Date and Time: 11/22/2016 at 2:00 PM Local Time 

12/6/2016 at 2:00 PM Local Time 

TO Requesting Agency: Maryland Department of Transportation (MDOT) 
Motor Vehicles Administration (MVA) 

Send Proposals to: Dave Devlin 
ddevlin@mdot.state.md.us 
E-mail submission is required. 

Send Questions to (e-mail only) ddevlin@mdot.state.md.us 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #2 
November 10, 2016 

TO Procurement Officer: Dave Devlin 
Office Phone Number: 410-865-1230 
Office Fax Number: N/A 
e-mail address:                      ddevlin@mdot.state.md.us 

TO Manager: Kameel R. Hall 
Office Phone Number: 410-768-7188 
Office Fax Number: N/A 
e-mail address:  khall3@mva.maryland.gov 

TO Type: Time and materials 
Period of Performance: Two (2) years base term, with three additional, one-year 

renewal options. 
MBE Goal: 30 % 
VSBE Goal: 1% 
Small Business Reserve (SBR): No 
Primary Place of Performance: Motor Vehicles Administration (MVA) 

6601 Ritchie Highway 
Glen Burnie, 21062 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #3 
November 23, 2016 

To all bidders of the CATS + Task Order J00B6400003 

This Addendum is being issued to amend and clarify certain information contained in the above 
named TORFP.  All information contained herein is binding on all offerors who respond to this 
TORFP.  Specific parts of the TORFP have been amended. 

Changes to the scope of work or any response requirement will be published as an amendment 
and supersede the original published document per COMAR 21.05.02.07. 

Revisions to the original Solicitation 

The following changes/additions are listed below; new language has been double underlined and 
marked in bold (i.e., word) and language deleted has been marked with a strikeout (i.e., word). 

KEY INFORMATION SUMMARY SHEET 

This CATS+ TORFP is issued to obtain the services necessary to satisfy the requirements defined in 
Section 3 - Scope of Work.  All CATS+ Master Contractors approved to perform work in the 
Functional Area under which this TORFP is released shall respond to this TORFP with either a Task 
Order (TO) Proposal to this TORFP or a Master Contractor Feedback form (See Section 4). 
Solicitation Title: MVA ENTERPRISE SYSTEMS BUSINESS PROCESS 

REENGINEERING (BPR) 
Solicitation Number (TORFP #): J00B6400003 
Functional Area: Functional Area – 11 Business Process Consulting 

Services 
Issue Date: 10/18/2016 
Questions Due Date and Time: 11/01/2016 at 12:00 PM Local Time 
Closing Date and Time: 11/22/2016 at 2:00 PM Local Time 

12/6/2016 at 2:00 PM Local Time 
12/29/16 at 2:00 PM local Time 

TO Requesting Agency: Maryland Department of Transportation (MDOT) 
Motor Vehicles Administration (MVA) 

Send Proposals to: Dave Devlin 
ddevlin@mdot.state.md.us 
E-mail submission is required. 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #3 
November 23, 2016 

Send Questions to (e-mail only) ddevlin@mdot.state.md.us 
TO Procurement Officer: Dave Devlin 

Office Phone Number: 410-865-1230 
Office Fax Number: N/A 
e-mail address:                      ddevlin@mdot.state.md.us 

TO Manager: Kameel R. Hall 
Office Phone Number: 410-768-7188 
Office Fax Number: N/A 
e-mail address:  khall3@mva.maryland.gov 

TO Type: Time and materials 
Period of Performance: Two (2) years base term, with three additional, one-year 

renewal options. 
MBE Goal: 30 % 
VSBE Goal: 1% 
Small Business Reserve (SBR): No 
Primary Place of Performance: Motor Vehicles Administration (MVA) 

6601 Ritchie Highway 
Glen Burnie, 21062 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #4 
December 1, 2016 

To all bidders of the CATS + Task Order J00B6400003 

This Addendum is being issued to amend and clarify certain information contained in the above 
named TORFP.  All information contained herein is binding on all offerors who respond to this 
TORFP. Specific parts of the TORFP have been amended. 

Changes to the scope of work or any response requirement will be published as an amendment 
and supersede the original published document per COMAR 21.05.02.07. 

Questions & Answers: 

1.	 OFFEROR’S COMPANY MINIMUM QUALIFICATIONS Unser 2)-iii) – It states ‘The 
BPR engagement must have been completed within the last three (3) years’. Would MVA 
consider changing this to ‘within 5 or 7 years’ since these type of engagements are long term 
and many companies would have has it in the last 5 to 10 years. 

RESPONSE: The MVA is willing to consider BPR engagement experience within the last 4 
years. 

2.	 Would MVA consider both Prime & Subcontractor qualification in evaluating the company 
qualification as there is a 31% (30% MBE & 1% VSBE) goal and it is a significant part of the 
work? 

RESPONSE: The MVA would prefer to evaluate the qualifications of the prime only for the
 
company qualifications.
 

A preference is not an option for minimum quals. It is a pass or fail. We recommend the 

following:
 
The experience of any subcontractor that will be used for Key Personnel may be considered for
 
meeting minimum qualifications.
 

(the prime and the sub are considered a team) 

3.	 Since the agency does not have clear estimated start date, it is hard to hold on to resources (key 
personnel) forever. Would you consider allowing the awardee to substitute any of the key 
personnel is if the start date is beyond 2 months after the proposal due date? 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #4 
December 1, 2016 

RESPONSE: Policy for the CATS + master contract substitution of personnel prior to award is 
posted on DOIT’s website. Also, information is contained in Section 3.7.3 of this TORFP. 

http://doit.maryland.gov/contracts/Pages/catsplus-substitution.aspx 

Substitutions of Personnel Under CATS+ 

Post Award 
Sections labeled Substitution of Personnel applies to substitutions after the TO Agreement has 
been awarded. Once awarded, the Master Contractor/s are required to replace resources named 
in the TO Proposal, if necessary. 
Pre-Award 
Prior to Task Order execution or within thirty (30) days after Task Order execution, the Offeror 
may substitute proposed Key Personnel only under the following circumstances: vacancy 
occurs due to the sudden termination, resignation, or approved leave of absence due to an 
Extraordinary Personnel Event, or death of such personnel. To qualify for such substitution, the 
Offeror must describe to the State's satisfaction the event necessitating substitution and must 
demonstrate that the originally proposed personnel are actual full-time direct employees with 
the Offeror (subcontractors, temporary staff or 1099 contractors do not qualify). Proposed 
substitutions shall be of equal caliber or higher, in the State's sole discretion. Proposed 
substitutes deemed by the State to be less qualified than the originally proposed individual may 
be grounds for pre-award disqualification or post-award termination. 
An Extraordinary Personnel Event – means Leave under the Family Medical Leave Act; an 
incapacitating injury or incapacitating illness; or other circumstances that in the sole discretion 
of the State warrant an extended leave of absence, such as extended jury duty or extended military 
service. 

4.	 What is the target start date of this engagement? We understand MVA’s goal is ASAP and this 
depends on the number of proposals received, etc. But for example, if we know the estimated 
start date is February 1st vs. April 1st this could help us to propose the best resources that can be 
available to start on that approximate date. 

RESPONSE: The target start date is mostly determined by the evaluation and review process of 
the procurement process. The MVA is targeting a tentative start date of early 2017. 

5.	 Does MVA prefer a specific BPR tool(s) to be used to help manage this project? 

RESPONSE: MVA is willing to consider all viable BPR tools to accomplish the goals as 
defined in the solicitation. Document management for MVA is currently being handled with 
Sharepoint. 
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RESPONSE: The MVA is willing to consider BPR engagement exper4 years.

Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #4 
December 1, 2016 

6.	 Can a subcontractor’s experience be used to help meet the Offeror’s Company Minimum 
Qualifications listed in section 2.2.1? This would seem to make sense since the 30% MBE goal 
means the subcontractor could need to provide two of the four key personnel required. 

RESPONSE: The MVA would prefer to evaluate the qualifications of the prime only for the 
company qualifications. See above 

7.	 Section 2.1.1.2.iii says BPR engagement must have been completed within the last three (3) 
years. Would MVA consider changing this to “completed within the last five (5) years”? 

RESPONSE: The MVA is willing to consider BPR engagement experience within the last 4 
years. 

8.	 Same section 2.1.1.2.iii. Would MVA accept an ongoing (not yet completed) BPR engagement 
that meets all other stated criteria? 

RESPONSE: The MVA is willing to accept current BPR engagements of the prime as meeting 
the stated criteria. 

9.	 If a company is certified as both a MBE and VSBE, can they fulfill both MBE and VSBE 
requirements on this rfp? 

RESPONSE: No. The MBE or VSBE can only satisfied one Minority or Disadvantaged 

requirement.
 

10. What percentage of work/time will key personnel have to work onsite, and what percentage of 
time can they work remotely? 

RESPONSE: The MVA expects that the prime will determine the work location however, it 
would be expected that the key personnel may be required onsite a minimum of 3 days per 
week. 

11. Will MVA extend the due date of this opportunity? 

RESPONSE: Yes, The MVA will extend the due date of this solicitation to December 29, 2016. 

12. Can 20 years of relevant experience replace the requirement for a Bachelor’s Degree for key 
personnel? 

RESPONSE: The MVA prefers a Bachelor’s Degree for key personnel. 

13. Does the Attachment 5 require signature at the time of submission? 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #4 
December 1, 2016 

RESPONSE: Refer to page 100, Attachment 5 Instructions, Item D.
 
Complete and sign the Personnel Resume Form
 

14. Instructions on page 100 for completion of Attachment 5 reference “Attachment 5B”. Where is 
Attachment 5B? Is this necessary? 

RESPONSE: Attachment 5B is considered the Personnel Resume Form. Yes, this is necessary. 

15. Should Attachment 5’s (1 through 4) be considered Attachment 5A? 

RESPONSE: Attachment 5’s (1 through 4) should be considered “Attachment B” as noted on 
the instructions page 100, item 1d. 

16. Also, on Attachment 5, under “Relevant Work Experience”, instructions say to “use 
Employment History below for full employment history” (middle of pages 101, 103, 105, and 
107). There is no section identified as “Employment History”. Where should this be included? 

RESPONSE: Please list your employment history in the rows and columns provided. 

17. Again, on Attachment 5, “Relevant Work Experience” for “Personnel Resume Form (1 of 4)” is 
preceded by the letter “A)”; for “2 of 4” it’s preceded by the letter “B)”; “3 of 4” by “C)”; and 
“4 of 4” by “D)”. Is this deliberate or are these typos? 

RESPONSE: The letters are not specific in this solicitation. All of the items are required for 
Attachment 5. 

18. The “Deliverable Description” column of Deliverable 3.8.4.2 states, “…with MVA 
Departments/Units business process owners (User Groups) identified in 3.6.2.1” and the “Due 
Date / Frequency” column for Deliverable 3.8.4.2 states, “…for initial BPR meetings with all 
13 MVA Departments/Units.” Section 3.6.2.1 includes a list of 10 Departments/Units. Please 
clarify/address the discrepancy between “13 MVA Departments/Units” in Deliverable 3.8.4.2 
and the 10 Departments/Units listed in Section 3.6.2.1. 

RESPONSE: There are 10 MVA Departments/Units that will be under evaluation as identified 
in Section 3.6.2.1 

19. The second paragraph within the “Purpose” section of Attachment 14 states, “In order to be 
counted for purposes of achieving VSBE participation goals, VSBEs must be verified by the 
Center for Veterans Enterprise of the United States Department of Veterans Affairs. The listing 
of verified VSBEs may be found at http://www.vetbiz.gov.” Please clarify whether a VSBE 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #4 
December 1, 2016 

found using the vetbiz.gov website must be headquartered within the State of Maryland to be 
eligible to meet VSBE participation goals. 

RESPONSE: The correct name is “ U.S. Department of Veterans Affairs” Office of Small & 
Disadvantaged Business Utilization. The web site is correct. VSBE do not have to be 
Headquartered within the State of Maryland to participate. Out of State VSBE are eligible and 
would receive credit for their participation. 

20. Please clarify as to whether any work on the awarded Task Order (TO) or future Work Orders 
(WOs) will/may use Federal funds. 

RESPONSE: At this time, it is not clear if federal funds will be used for any of the TO or WO. 
The current funding for this solicitation does not include federal funds. 

21. Item B defines the TO Manager as having, “…the primary responsibility for the management 
of the work performed under the TO Agreement…” and Item G defines the MDOT Contract 
Management Office (CMO) as being, “…responsible for management of the TO Agreement 
after award.” Please confirm that the TO Manager will be located at MVA and not at the 
MDOT CMO. 

RESPONSE: Section 1.2.G should read: 

CMO is responsible for contract management issues outside of the day to day management of 
the TO contract after award. 

22. The “Attachment Name” row for “Attachment 2” within the List of Attachments table states, 
“Minority Business Enterprise Participation (Attachments 1A – 5)”; however, the MDOT MBE 
Forms included in attachment 2 use an “A, B, C, D, E” method of naming forms. Please clarify 
the reference to “Attachments 1A – 5”. 

RESPONSE – Replace reference of (Attachments 1A – 5) with Attachments A, B, C, D, E 

23. Section 4.3 designates all MDOT MBE Forms (A – E) be “…included with the TO Technical 
Proposal…” Please clarify the following regarding this requirement: 
A. MDOT MBE Form D includes two items that are vague and/or undefined: 
“If the bidder/offeror fails to return this affidavit within the required time…” and 
“Bidders/offerors are highly encouraged to submit Form D prior to the ten (10) day deadline.” 

•	 Please define “Required Time” and “Ten Day Deadline”
 
Response – Within 10 Days
 

•	 Is MDOT MBE Form D required for submission with the TO Technical Proposal? 

Quality Transportation Services through Information Technology Excellence 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #4 
December 1, 2016 

Response –No. 
•	 Please confirm that Attachments D-5 and D-6 are not required for submission with the 

TO Technical Proposal. 
Response – Correct. 

B. MDOT MBE Form E – Good Faith Efforts Guidance and Documentation: 
•	 If a bidder/offeror has met MBE participation goals as documented in MDOT MBE 

Form B, are they required to complete and submit MDOT MBE Form E? 
Response - No 

•	 If the answer to the above question is Yes, is it acceptable to not include Part 1 with the 
submitted forms?
 

RESPONSE: There will be no use of Federal Funds.
 

24. For the purposes of work plan development and organization, we recommend the following 
changes to Requirement/Deliverable alignment for Requirements 3.6.2.1 and 3.6.2.2: 

• 3.6.2.1 Project Initiation and Planning – Deliverables 3.8.4.1; 3.8.4.2; 3.8.4.3; and 
3.8.4.4 

• 3.6.2.2 BPR Solution Recommendation – Deliverables 3.8.4.5 and 3.8.4.6 

Please confirm whether MVA accepts this recommendation. 

RESPONSE: MVA accepts this recommendation to include the Baseline “AS-IS” as part of the 
BPR Solution Recommendation 

25. The associated deliverables for Requirements 3.6.2.5 and 3.6.3.1 reference Deliverable 3.8.4.9; 
however, Deliverable 3.8.4.9 does not exist within the Deliverables table in Section 
3.8.4. Please clarify and confirm the list of deliverables required for this task order. 

RESPONSE: Deliverable 3.8.4.9 has been removed and will not be required. 

26. In Section 4.4.1 letter G, Master Contractor and Subcontractor Experience and Capabilities, 
does requirement 1e, Current Master Contractor team personnel on the engagement, require the 
Master Contractor to list only personnel who participated on the engagement who are being 
submitted as proposed personnel for TORFP J00B6400003, or does it require the Master 
Contractor to list all personnel who participated on the engagement whether or not they are 
being submitted as proposed personnel for TORFP J00B6400003? 

RESPONSE: Please only list those Master Contractors that worked on the engagement and are 
being submitted as proposed personnel 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #4 
December 1, 2016 

27. Is this a new requirement or a follow-on to an existing contract? If an existing contract, a few 
additional questions: 

a. Is it a small-business set-aside contract now? 
b. Can the incumbent contractor bid as a prime contractor? 
c. What is the name of the incumbent firm? 

RESPONSE: This is a new contract. 

28. The MBE and VCBE goals would seem difficult to achieve given the anticipate four FTE level 
of effort. Would MVA consider setting the goal as 25% for either MBE or VSBE? 
RESPONSE – The MBE Office completed an extensive search for Subcontracting Category 
and revealed an abundance of MBE and VSBE that are TO capable. 

29. Can the veteran-owned business be certified by the US government and not Maryland to 
qualify toward to goal? 

RESPONSE – Yes. To satisfied the VSBE Goal Only. 

30. Do you expect or anticipate the four resources will be on-site full time or work some at the 
vendor’s facility? 

RESPONSE: The MVA expects that the prime will determine the work location however, it 
would be expected that the key personnel may be required onsite a minimum of 3 days per 
week. 

31. Minimum qualifications ask for, "At least three (3) years of demonstrated experience providing 
BPR consulting to at least one U.S. based commercial or government entity. The entity to which 
the services were provided by the Master Contractor must have had at least 500 employees 
serving customers in a revenue generating activity with a minimum of $500M in annual sales at 
the time of engagement.” If the work was with a government entity, what is the size standard 
other than revenue? 

RESPONSE: For the offeror minim qualifications, the MVA expects that the government entity 
has at least 500 employees. 

32. Will the government consider a mix of on-site and off-site resources for the project? Where a 
resource will be on-site and the off-site resources will be on-site for evaluations, data 
collection, in-person meetings/presentations but will conduct analysis off-site? 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #4 
December 1, 2016 

RESPONSE: Yes, the MVA will consider a mix of onsite and offsite resources. The MVA 
expects that the prime will determine the work location however, it would be expected that the 
key personnel may be required onsite a minimum of 3 days per week. 

33. Does the government consider the implementation of BPR as a separate effort then the design 
effort? 

2a. If yes, does the government have a mandated timeline for issuing the
 
implementation
 
RFP?
 

2b. Would this be the case if the result of the BPR is major changes to the manual 
workflows / information flow and only minor technology changes? 

RESPONSE: Yes, the MVA considers design and recommendation a separate task as 
implementation. No, the MVA does not have a mandated timeline for issuing the 
implementation. There is no difference in implementation time based on recommended 
changes, i.e., major changes or minor changes. 

34. Does the government plan to change MVA existing software applications as a result of the BPR 
work? If yes, can you state which systems are candidate(s) for change? 

RESPONSE: The MVA will consider all recommendations for the BPR solution, including 
existing software applications as appropriate. The TO Contractor will recommend which 
systems are candidates for change. 

35. Does the government require visits to all MVA offices and development of separate BPR 
recommendation for each office? 

RESPONSE: The MVA may require visits to MVA branch offices as appropriate, however, the 
BPR recommendation may not affect each branch office individually rather it is assumed that 
there would be a collective solution to include branches, Headquarters, VEIP, Statewide 
Compliance and Call Centers. 

36. Is the government looking for physical facility layout change recommendations as well? 

RESPONSE: Yes, physical layout changes may be part of the BPR solution recommendation 
for the MVA. 

37. What technology systems will the contractor be analyzing as part of BPR to identify optimal 
business processes? 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #4 
December 1, 2016 

RESPONSE: The MVA does not have BPR solutions currently in place. Some of the
 
technology systems may include payments, finance, human resource, etc.
 

38. Does the government have tentative dates for when implementation must be completed by? 

RESPONSE: No, the MVA does not have an implementation date. 

39. Will the government dedicate any internal resources to this project? If so what skillsets and 
how many? 

RESPONSE: The MVA will not have any dedicated internal resources. The MVA - Office of 
Planning and Capital Programs will support this effort. 

40. On point 2.1.1. It states that “Only those BPR engagements where the Master Contractors 
served as the prime are eligible to meet minimum qualifications” 

RESPONSE: The MVA would prefer to evaluate the qualifications of the prime only for the 
company qualifications. 

41. A CATS+ master contractor with BPR experience as a subcontractor usually means they have 
been the subject matter expert. A prime will use a subcontractor to leverage capabilities they 
may be lacking. So, it would be in the best interest of the agency to have the Subject Matter 
Expertise which in most cases is the subcontractor not the prime. Would it be possible to 
reconsider this, and allow BPR experience as a prime or subcontractor? 

RESPONSE: The MVA would prefer to evaluate the qualifications of the prime only for the 
company qualifications. 

42. On point 2.1.1. It states that the entity to which the BPR services were provided by the Master 
Contractor must have had at least 500 employees serving customers in a revenue generating 
activity with a minimum of $500M in annual sales at the time of engagement. 

Can you please clarify if you are looking for experience only related with commercial
 
companies?
 

RESPONSE; The MVA will accept experience with government entities as well as commercial 
companies. The offeror minimum qualifications for government entities can be found in 
Section 2. 

43. Many U.S. Federal and State Government agencies are revenue generating; would you consider 
a federal working capital fund entities to be revenue generating? 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #4 
December 1, 2016 

RESPONSE; The MVA will accept experience with government entities as well. 

44. TORFP states: “An Offeror awarded the TO for this TORFP and/or any of the resources shall 
not be eligible to compete for any procurements issued as a result of, or other projects managed 
under this TO.” During the pre-proposal conference, a question was asked about what specific 
work would be precluded. 

QUESTION: Is it correct that the only future CATS+ work with Maryland that the successful 
contractor would be precluded from bidding on is an RFP for which the contractor developed 
or provided the statement of work under this TORFP? 

RESPONSE: Yes, the awarded TO Contractor will be precluded from bidding on any RFP for 
which they develop or provide statement of work under this TORFP. 

45. TORFP states: “Additionally, the MVA will reserve the option for the TO Contractor to 
provide consulting services in supporting and/or writing procurement documents, including but 
not limited to, scopes of work, request for resume (RFRs) and request for proposals (RFPs) for 
development and implementation of the reengineered “To-Be” BPR processes that have been 
formally approved by the MVA.” 

QUESTION: If the selected contractor desires to bid on a project, would it be allowed to 
decline to perform the work to develop the statement of work for that project? 

RESPONSE: The awarded TO Contractor will be required to complete all items as identified in 
the scope of work. 

46. MBE Goals 
QUESTION: Please confirm that MBE Goal of 30% does or does not have sub goals for
 
MBEs African American, Woman Owned, Asian American, Hispanic.
 
Response – The Goal is 30% and No Sub goals.
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Addendum #5 
December 7, 2016 

To all bidders of the CATS + Task Order J00B6400003 

This Addendum is being issued to amend and clarify certain information contained in the above 
named TORFP. All information contained herein is binding on all offerors who respond to this 
TORFP. Specific parts of the TORFP have been amended. 

Changes to the scope of work or any response requirement will be published as an amendment 
and supersede the original published document per COMAR 21.05.02.07. 

1) NOTE: AMENDMENT #4 was issued in error. 
The Amendment #4, as posted, was a draft document only and not a 
formal response. All Offerors are advised to 
DELETE Amendment #4. 

2) A formal response to questions will be forthcoming as Amendment 
#6. 

3) The Proposal Due Date is now extended to January 9, 2016 at 2:00 
P.M. Local Time. 

End of Amendment #5. 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Enterprise Systems Business Process Reengineering 

Addendum #6 
December 21, 2016 

To all bidders of the CATS + Task Order J00B6400003 

This Addendum is being issued to amend and clarify certain information contained in the above 
named TORFP.  All information contained herein is binding on all offerors who respond to this 
TORFP. Specific parts of the TORFP have been amended. 

Changes to the scope of work or any response requirement will be published as an amendment 
and supersede the original published document per COMAR 21.05.02.07. 

1) The Proposal Due Date is now extended to January 27, 2017 at 2:00 
P.M. Local Time. 

End of Amendment #6. 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Enterprise Systems Business Process Reengineering 

Addendum #7 
January 20, 2017 

To all bidders of the CATS + Task Order J00B6400003 

This Addendum is being issued to amend and clarify certain information contained in the above 
named TORFP. All information contained herein is binding on all offerors who respond to this 
TORFP. Specific parts of the TORFP have been amended. 

Changes to the scope of work or any response requirement will be published as an amendment 
and supersede the original published document per COMAR 21.05.02.07. 

1) The Proposal Due Date is now extended to February 16, 2017 at 
2:00 P.M. Local Time. 

End of Amendment #7. 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Amendment 8 
January 27, 2017 

To all bidders of the CATS + Task Order J00B6400003 

This Addendum is being issued to amend and clarify certain information contained in the above 
named TORFP. All information contained herein is binding on all offerors who respond to this 
TORFP. Specific parts of the TORFP have been amended. 

Changes to the scope of work or any response requirement will be published as an amendment 
and supersede the original published document per COMAR 21.05.02.07. 

1. Questions and Answers: 

Answers to questions received to date are posted as an attachment to this Amendment. 

2. Due date for proposals: 

The Due Date for proposals has been extended.  See Amendment 7 for this extension. 

3. Amended TORFP 

The TORFP has been amended by Amendment 8.   

DISCARD the original TORFP and REPLACE with the amended TORFP, Amendment 8.  

Changes are in the following sections: 

Page 2 
Page 25 – 2.1.1 
Page 34, 35 and 37 – 3.6.2.1, 3.6.2.2, 3.6.2.5 and 3.6.3.1 
Page 44 – 3.8.4.2 
Page 61 
Attachment 5 

END OF AMENDMENT 8  - SEE ATTACHED Q & A 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Amendment 8 
January 27, 2017 

Questions & Answers: 

1.	 OFFEROR’S COMPANY MINIMUM QUALIFICATIONS Section 2)-iii) – It states ‘The 
BPR engagement must have been completed within the last three (3) years’.  Would MVA 
consider changing this to ‘within 5 or 7 years’ since these type of engagements are long term 
and many companies would have has it in the last 5 to 10 years. 

RESPONSE: See Amended TORFP Document and Amendment 8 that adjusts the Minimum 
Qualifications.  

2.	 Would MVA consider both Prime & Subcontractor qualification in evaluating the company 
qualification as there is a 31% (30% MBE & 1% VSBE) goal and it is a significant part of the 
work? 

RESPONSE: The experience of a subcontractor that is providing Key Personnel may be 
considered for evaluation of the Offeror for the Minimum Qualifications. See Amended 
TORFP at 2.1.1 per Amendment 8. 

3.	 Since the agency does not have clear estimated start date, it is hard to hold on to resources (key 
personnel) forever. Would you consider allowing the awardee to substitute any of the key 
personnel is if the start date is beyond 2 months after the proposal due date? 

RESPONSE: The policy for the CATS + master contract substitution of personnel prior to 
award is posted on DOIT’s website. Also, this information is contained in Section 3.7.3 of this 
TORFP. 

http://doit.maryland.gov/contracts/Pages/catsplus-substitution.aspx 

Substitutions of Personnel Under CATS+ 

Post Award 
Sections labeled Substitution of Personnel applies to substitutions after the TO Agreement has 
been awarded. Once awarded, the Master Contractor/s are required to replace resources named 
in the TO Proposal, if necessary. 
Pre-Award 
Prior to Task Order execution or within thirty (30) days after Task Order execution, the Offeror 
may substitute proposed Key Personnel only under the following circumstances: vacancy 
occurs due to the sudden termination, resignation, or approved leave of absence due to an 
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RESPONSE: The MVA is willing to consider BPR engagement exper4 years.  

Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Amendment 8 
January 27, 2017 

Extraordinary Personnel Event, or death of such personnel. To qualify for such substitution, the 
Offeror must describe to the State's satisfaction the event necessitating substitution and must 
demonstrate that the originally proposed personnel are actual full-time direct employees with 
the Offeror (subcontractors, temporary staff or 1099 contractors do not qualify). Proposed 
substitutions shall be of equal caliber or higher, in the State's sole discretion. Proposed 
substitutes deemed by the State to be less qualified than the originally proposed individual may 
be grounds for pre-award disqualification or post-award termination.  
An Extraordinary Personnel Event – means Leave under the Family Medical Leave Act; an 
incapacitating injury or incapacitating illness; or other circumstances that in the sole discretion 
of the State warrant an extended leave of absence, such as extended jury duty or extended military 
service. 

4.	 What is the target start date of this engagement? We understand MVA’s goal is ASAP and this 
depends on the number of proposals received, etc.  But for example, if we know the estimated 
start date is February 1st vs. April 1st this could help us to propose the best resources that can be 
available to start on that approximate date. 

RESPONSE: The target start date is mostly determined by the proposal evaluation process of 
the procurement process. Based on the current schedule and due date of the proposals, the 
MVA is targeting a tentative start date of mid-June to early July 2017. 

5.	 Does MVA prefer a specific BPR tool(s) to be used to help manage this project? 

RESPONSE: No. MVA is willing to consider all viable BPR tools to accomplish the goals as 
defined in the solicitation. Document management for MVA is currently being handled with 
Sharepoint. 

6.	 Can a subcontractor’s experience be used to help meet the Offeror’s Company Minimum 
Qualifications listed in section 2.2.1?  This would seem to make sense since the 30% MBE goal 
means the subcontractor could need to provide two of the four key personnel required. 

RESPONSE: Please refer to the response to question #2. 

7.	 Section 2.1.1.2.iii says BPR engagement must have been completed within the last three (3) 
years. Would MVA consider changing this to “completed within the last five (5) years”? 

RESPONSE: Please see response to question #1 and see Amendment 8.   

8.	 Same section 2.1.1.2.iii.  Would MVA accept an ongoing (not yet completed) BPR engagement 
that meets all other stated criteria? 

RESPONSE: Please see response to question #1 and see Amendment 8.   
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Amendment 8 
January 27, 2017 

9.	 If a company is certified as both a MBE and VSBE, can they fulfill both MBE and VSBE 
requirements on this RFP? 

RESPONSE:  Yes. But the percentage value cannot be counted twice.  

10. What percentage of work/time will key personnel have to work onsite, and what percentage of 
time can they work remotely? 

RESPONSE: The MVA expects that the prime will determine the work location however, the 
Key Personnel will be required onsite a minimum of 3 days per week. 

11. Will MVA extend the due date of this opportunity? 

RESPONSE: Yes. The MVA will extend the due date of this solicitation to February 16, 2017 
at 2:00 p.m. Local Time. 

12. Can 20 years of relevant experience replace the requirement for a Bachelor’s Degree for key 
personnel? 

RESPONSE: The MVA will give greater consideration to Offerors whose proposed Key 
Personnel meet the education requirements.  However, experience may be considered in 
accordance with the CATS + Master Contract RFP, Section 2.9.  

13. Does the Attachment 5 require signature at the time of submission? 

RESPONSE: Yes, Refer to page 100, Attachment 5 Instructions, Item D. 

Complete and sign the Personnel Resume Form.
 

14. Instructions on page 100 for completion of Attachment 5 reference “Attachment 5B”.  	Where is 
Attachment 5B?  Is this necessary? 

RESPONSE: See Amendment 8 for the revisions to the instructions on page 100.  There is no 
5B attachment.  

15. Should Attachment 5’s (1 through 4) be considered Attachment 5A? 

RESPONSE: Attachment 5 (1 through 4) should be considered “Attachment 5” as noted in the 
instructions on page 100, item 1d.  See Amendment 8. 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Amendment 8 
January 27, 2017 

16. Also, on Attachment 5, under “Relevant Work Experience”, instructions say to “use 
Employment History below for full employment history” (middle of pages 101, 103, 105, and 
107). There is no section identified as “Employment History”.  Where should this be included? 

RESPONSE: Please list your employment history in the rows and columns provided.  See 
Amendment 8 for clarification of Attachment 5.  

17. Again, on Attachment 5, “Relevant Work Experience” for “Personnel Resume Form (1 of 4)” is 
preceded by the letter “A)”; for “2 of 4” it’s preceded by the letter “B)”; “3 of 4” by “C)”; and 
“4 of 4” by “D)”. Is this deliberate or are these typos? 

RESPONSE: The letters are not specific in this solicitation. All of the items are required for 
Attachment 5.  See response to 16 above. 

18. The “Deliverable Description” column of Deliverable 3.8.4.2 states, “…with MVA 
Departments/Units business process owners (User Groups) identified in 3.6.2.1” and the “Due 
Date / Frequency” column for Deliverable 3.8.4.2 states, “…for initial BPR meetings with all 
13 MVA Departments/Units.” Section 3.6.2.1 includes a list of 10 Departments/Units.  Please 
clarify/address the discrepancy between “13 MVA Departments/Units” in Deliverable 3.8.4.2 
and the 10 Departments/Units listed in Section 3.6.2.1. 

RESPONSE: See Amendment 8, which clarifies this ambiguity in 3.8.4.2. There are, in fact, 
10 MVA Departments/Units that will be under evaluation as identified in Section 3.6.2.1 

19. The second paragraph within the “Purpose” section of Attachment 14 states, “In order to be 
counted for purposes of achieving VSBE participation goals, VSBEs must be verified by the 
Center for Veterans Enterprise of the United States Department of Veterans Affairs. The listing 
of verified VSBEs may be found at http://www.vetbiz.gov.” Please clarify whether a VSBE 
found using the vetbiz.gov website must be headquartered within the State of Maryland to be 
eligible to meet VSBE participation goals. 

RESPONSE: The correct name is “U.S. Department of Veterans Affairs” Office of Small & 
Disadvantaged Business Utilization. The web site is correct. VSBE do not have to be 
Headquartered within the State of Maryland to participate.  Out of State VSBE are eligible and 
would receive credit for their participation, if properly certified as such by the U.S. Department 
of Veteran Affairs. 

20. Please clarify as to whether any work on the awarded Task Order (TO) or future Work Orders 
(WOs) will/may use Federal funds. 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Amendment 8 
January 27, 2017 

RESPONSE: The current funding and current plans for this solicitation do not include federal 
funds. 

21. Item B defines the TO Manager as having, “…the primary responsibility for the management 
of the work performed under the TO Agreement…” and Item G defines the MDOT Contract 
Management Office (CMO) as being, “…responsible for management of the TO Agreement 
after award.”  Please confirm that the TO Manager will be located at MVA and not at the 
MDOT CMO.  

RESPONSE:  Yes. The TO Manager will be located at the MVA and not at the MDOT CMO. 

22. The “Attachment Name” row for “Attachment 2” within the List of Attachments table states, 
“Minority Business Enterprise Participation (Attachments 1A – 5)”; however, the MDOT MBE 
Forms included in attachment 2 use an “A, B, C, D, E” method of naming forms.  Please clarify 
the reference to “Attachments 1A – 5”. 

RESPONSE:  See Amendment 8 for clarification.  The attachments are A, B, C, D, E and not 
1A-5. 

23. Section 4.3 designates all MDOT MBE Forms (A – E) be “…included with the TO Technical 
Proposal…” Please clarify the following regarding this requirement: 
A. MDOT MBE Form D includes two items that are vague and/or undefined:   
“If the bidder/offeror fails to return this affidavit within the required time…” and 
“Bidders/offerors are highly encouraged to submit Form D prior to the ten (10) day deadline.” 

 Please define “Required Time” and “Ten Day Deadline” 
RESPONSE: Within 10 Days of the Successful Contractor’s receipt of the Intent to 
Award letter. 

 Is MDOT MBE Form D required for submission with the TO Technical Proposal? 
RESPONSE: –No. 

 Please confirm that Attachments D-5 and D-6 are not required for submission with the 
TO Technical Proposal. 
RESPONSE: – Correct. 

B. MDOT MBE Form E – Good Faith Efforts Guidance and Documentation: 
	 If a bidder/offeror has met MBE participation goals as documented in MDOT MBE 

Form B, are they required to complete and submit MDOT MBE Form E? 
RESPONSE: - No 

	 If the answer to the above question is Yes, is it acceptable to not include Part 1 with the 
submitted forms? 
RESPONSE:  No response required. 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Amendment 8 
January 27, 2017 

24. For the purposes of work plan development and organization, we recommend the following 
changes to Requirement/Deliverable alignment for Requirements 3.6.2.1 and 3.6.2.2: 

 3.6.2.1 Project Initiation and Planning – Deliverables 3.8.4.1; 3.8.4.2; 3.8.4.3; and 
3.8.4.4 

 3.6.2.2 BPR Solution Recommendation – Deliverables 3.8.4.5 and 3.8.4.6 

Please confirm whether MVA accepts this recommendation. 

RESPONSE: MVA accepts this recommendation to include the Baseline “AS-IS” as part of 
the BPR Solution Recommendation. See Amendment 8. 

25. The associated deliverables for Requirements 3.6.2.5 and 3.6.3.1 reference Deliverable 3.8.4.9; 
however, Deliverable 3.8.4.9 does not exist within the Deliverables table in Section 
3.8.4. Please clarify and confirm the list of deliverables required for this task order. 

RESPONSE: Deliverable 3.8.4.9 has been removed and will not be required.  See 

Amendment 8. 


26. In Section 4.4.1 letter G, Master Contractor and Subcontractor Experience and Capabilities, 
does requirement 1e, Current Master Contractor team personnel on the engagement, require the 
Master Contractor to list only personnel who participated on the engagement who are being 
submitted as proposed personnel for TORFP J00B6400003, or does it require the Master 
Contractor to list all personnel who participated on the engagement whether or not they are 
being submitted as proposed personnel for TORFP J00B6400003? 

RESPONSE: No. Only list personnel that worked on the engagement and are being submitted 
as proposed personnel. 

27. Is this a new requirement or a follow-on to an existing contract? If an existing contract, a few 
additional questions: 

a. Is it a small-business set-aside contract now? 
b. Can the incumbent contractor bid as a prime contractor? 
c. What is the name of the incumbent firm? 

RESPONSE: This is a new contract. 

28. The MBE and VSBE goals would seem difficult to achieve given the anticipate four FTE level 
of effort. Would MVA consider setting the goal as 25% for either MBE or VSBE? 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Application Business Systems 

Amendment 8 
January 27, 2017 

RESPONSE: The MBE Office completed an extensive search for Subcontracting Categories 
and based its goal on said search results. 

29. Can the veteran-owned business be certified by the US government and not Maryland to 
qualify toward to goal? 

RESPONSE: The US Government certifies the Veteran Owned Businesses. Maryland does 
not. Please refer to the response to question #19. 

30. Do you expect or anticipate the four resources will be on-site full time or work some at the 
vendor’s facility? 

RESPONSE: Please refer to the response to question # 10. 

31. Minimum qualifications ask for, "At least three (3) years of demonstrated experience providing 
BPR consulting to at least one U.S. based commercial or government entity. The entity to which 
the services were provided by the Master Contractor must have had at least 500 employees 
serving customers in a revenue generating activity with a minimum of $500M in annual sales at 
the time of engagement.” If the work was with a government entity, what is the size standard 
other than revenue? 

RESPONSE: For the offeror minimum qualifications, the MVA requires that the government 
entity have at least 500 employees. 

32. Will the government consider a mix of on-site and off-site resources for the project? Where a 
resource will be on-site and the off-site resources will be on-site for evaluations, data 
collection, in-person meetings/presentations but will conduct analysis off-site? 

RESPONSE: Please see response to question #10. 

33. Does the government consider the implementation of BPR as a separate effort than the design 
effort? 

33 a. If yes, does the government have a mandated timeline for issuing the 

      implementation 


RFP?
 
33 b. Would this be the case if the result of the BPR is major changes to the manual  
      workflows / information flow and only minor technology changes? 

RESPONSE: Yes, the MVA considers design and recommendation a separate task as 
implementation. The MVA does not have a mandated timeline for issuing the 

Quality Transportation Services through Information Technology Excellence 
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implementation. There is no difference in implementation time based on recommended 
changes, i.e., major changes or minor changes. 

34. Does the government plan to change MVA existing software applications as a result of the BPR 
work?  If yes, can you state which systems are candidate(s) for change? 

RESPONSE: Yes. It is up to the Offerors to recommend which systems are candidate(s) for 
change. The MVA will consider all recommendations for the BPR solution, including existing 
software applications, as appropriate. 

35. Does the government require visits to all MVA offices and development of separate BPR 
recommendation for each office? 

RESPONSE: The MVA may require visits to MVA branch offices as appropriate; however, 
the BPR recommendation may not affect each branch office individually. Rather, it is assumed 
that there would be a comprehensive solution to include branches, Headquarters, VEIP, 
Statewide Compliance and Call Centers. 

36. Is the government looking for physical facility layout change recommendations as well? 

RESPONSE: Yes, physical layout changes may be part of the BPR solution recommendation 
for the MVA. See Section 3.6.2.2. 

37. What technology systems will the contractor be analyzing as part of BPR to identify optimal 
business processes? 

RESPONSE: The MVA does not have BPR solutions currently in place. Some of the 
technology may include those systems to support the Departments listed in Section 3.6.2.1. 

38. Does the government have tentative dates for when implementation must be completed by? 

RESPONSE: No. 

39. Will the government dedicate any internal resources to this project? If so what skillsets and 
how many? 

RESPONSE: The MVA will not have any dedicated internal resources. The MVA - Office of 
Planning and Capital Programs will support this effort thru task manager guidance. 

40. On point 2.1.1. It states that “Only those BPR engagements where the Master Contractors 
served as the prime are eligible to meet minimum qualifications” 

Quality Transportation Services through Information Technology Excellence 
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RESPONSE: See Amendment 8 for revisions to minimum qualifications. 


41. A CATS+ master contractor with BPR experience as a subcontractor usually means they have 
been the subject matter expert. A prime will use a subcontractor to leverage capabilities they 
may be lacking. So, it would be in the best interest of the agency to have the Subject Matter 
Expertise which in most cases is the subcontractor not the prime. Would it be possible to 
reconsider this, and allow BPR experience as a prime or subcontractor? 

RESPONSE: See Amendment 8 for revisions to minimum qualifications. 

42. On point 2.1.1. It states that the entity to which the BPR services were provided by the Master 
Contractor must have had at least 500 employees serving customers in a revenue generating 
activity with a minimum of $500M in annual sales at the time of engagement. 

Can you please clarify if you are looking for experience only related with commercial 

companies? 


RESPONSE: The MVA will accept experience with government entities as well as 

commercial companies.   


43. Many U.S. Federal and State Government agencies are revenue generating; would you consider 
a federal working capital fund entities to be revenue generating? 

RESPONSE: The MVA will accept experience with government entities as well. 

44. TORFP states: “An Offeror awarded the TO for this TORFP and/or any of the resources shall 
not be eligible to compete for any procurements issued as a result of, or other projects managed 
under this TO.” During the pre-proposal conference, a question was asked about what specific 
work would be precluded. 

QUESTION: Is it correct that the only future CATS+ work with Maryland that the successful 
contractor would be precluded from bidding on is an RFP for which the contractor developed 
or provided the statement of work under this TORFP? 

RESPONSE: Yes, the awarded TO Contractor will be precluded from bidding on any RFP for 
which they develop or provide statement of work under this TORFP. 

45. TORFP states: “Additionally, the MVA will reserve the option for the TO Contractor to 
provide consulting services in supporting and/or writing procurement documents, including but 
not limited to, scopes of work, request for resume (RFRs) and request for proposals (RFPs) for 
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development and implementation of the reengineered “To-Be” BPR processes that have been 
formally approved by the MVA.” 

QUESTION: If the selected contractor desires to bid on a project, would it be allowed to 
decline to perform the work to develop the statement of work for that project? 

RESPONSE: The awarded TO Contractor shall complete all requirements of this TORFP. 

46. MBE Goals 
QUESTION: Please confirm that MBE Goal of 30% does or does not have sub goals for 
MBEs African American, Woman Owned, Asian American, Hispanic. 

RESPONSE: There are no Sub goal requirements. 

Quality Transportation Services through Information Technology Excellence 
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BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

CATS൅ TORFP #	 J00B6400003 

KEY	 INFORMATION	 SUMMARY	 SHEET	
 

This	CATS൅	TORFP	is	 issued	to	obtain	the 	services	necessary	to	 satisfy	the	requirements	defined	
in	Section	3	‐	Scope	of	Work.		All	CATS൅	Master	Contractors	approved	to	perform	work	in	the	
Functional	Area	under	 which	this TORFP	is	released	shall 	respond	to	 this	TORFP	 with	either	 a	
Task	Order	 ሺTOሻ	Proposal	to	this	TORFP	or	a	 Master	 Contractor	Feedback	form	ሺSee	Section	4ሻ.

State	of	Maryland‐	Motor 	Vehicles	Administration 2 

Solicitation Title: MVA	ENTERPRISE SYSTEMS	BUSINESS	PROCESS	
REENGINEERING	 ሺBPRሻ

Solicitation Number	ሺTORFP	#ሻ:	 J00B6400003 

Functional	Area:	 Functional	Area	– 11	Business	Process	Consulting	
Services	

Issue	Date:	 10/18/2016

Questions	 Due	Date	and	Time:	 11/01/2016 at	12:00	 PM Local	Time	 

Closing	Date 	and	 Time: 11/18/2016 	2/16/17 at	2:00	PM Local	Time	 

TO	Requesting	Agency: Maryland Department of Transportation ሺMDOTሻ
Motor	Vehicles	Administration ሺMVAሻ

Send	Proposals	to:	 Dave	Devlin	
ddevlin@mdot.state.md.us
E‐mail	submission	is	required.

Send	Questions	to	ሺe‐mail	onlyሻ ddevlin@mdot.state.md.us 

TO	Procurement	Officer: Dave	Devlin
Office	Phone	Number: 410‐865‐1230	
Office	Fax	Number: N/A
e‐mail	address:																						ddevlin@mdot.state.md.us

TO	Manager: Kameel	R.	Hall
Office	Phone	Number: 410‐768‐7188	
Office	Fax Number: N/A 
e‐mail	address:	 khall3@mva.maryland.gov 

TO	Type: Time and	materials 

Period	of	Performance:	 Two	ሺ2ሻ	years	base	term,	with	three additional,	one‐
year	 renewal	options. 

MBE	Goal:	 30 % 

VSBE	Goal:	 1% 

Small	Business	Reserve	ሺSBRሻ:	 No 

Primary	Place	of	Performance: Motor	Vehicles	Administration	ሺMVAሻ
6601	Ritchie	Highway
Glen	Burnie,	21062 



	

	 	

	 	

 

	

	

	
	

	
	

	

	

MVA	ENTERPRISE	SYSTEMS	 
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TO	Pre‐proposal	Conference:
Harry	Hughes	Suite	3 

MDOT	Headquarters	
7201	 Corporate	 Center	 Drive	
Hanover,	Maryland	 21076	 

10/25/2016 at	10:00	 AM Local	Time	
See	Attachment	6 for	directions. 

THE	REMAINDER	OF	THIS	PAGE	IS	 INTENTIONALLY	 LEFT	 BLANK	
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SECTION	 1	 ‐ ADMINISTRATIVE	 INFORMATION	 

1.1 TORFP	 SUBJECT	 TO CATS൅ MASTER	CONTRACT 

In	addition	 to	the	requirements of	 this	TORFP, the	Master	 Contractors	are	subject	to	all	terms	
and	conditions	contained	in	 the	CATS൅	RFP	issued	by	the	Maryland	Department	 of	Information	
Technology ሺDoITሻ	and 	subsequent	Master	Contract	 Project	Number 060B2490023,	including	
any	amendments.

All	times	specified	in	this	document	are	local	time,	defined as Eastern	Standard	Time	or	Eastern	
Daylight	Time,	whichever	is	 in	 effect.	 

1.2 ROLES	 AND RESPONSIBILITIES	 

Personnel	roles	and	responsibilities	under	the	TO:	

A.	 TO	Procurement 	Officer 	–	The	 TO	 Procurement	Officer	has	the	primary	responsibility	 for	
the	management	of	the	 TORFP	process,	for	the	resolution	 of	TO	Agreement	scope	 issues,	
and	for	 authorizing	 any	changes	to 	the	TO	Agreement. 

B.	 TO	Manager 	‐	The	TO	Manager	has	the	primary	responsibility	for 	the	 management	of	the	
work	performed	under	the	TO	Agreement,	administrative	functions, including	issuing	
written	directions,	 and for	ensuring 	compliance	with	the	 terms	 and	conditions	of	the	 
CATS൅	Master	 Contract.	 

The	TO	Manager	will	assign	tasks	 to	the	personnel	provided	under	this	TORFP	and	will	
track	and	monitor	the	work	being	 performed	 through	the	monthly	 accounting	of	hours	
deliverable	 for	work	types;	actual	 work	produced	will	be	reconciled	 with	the	hours	
reported.	

C.	 TO	Contractor 	–	The	 TO	Contractor	 is	the	CATS൅	Master	Contractor	 awarded	 this	TO.		The	
TO	Contractor	shall	provide	human	resources as	necessary 	to	perform	the	services	 
described	 in	this	TORFP	Scope	of	Work.	 

D.	 TO	Contractor	Manager	 –	The	TO	 Contractor	Manager	will	serve	 as	primary	point	 of	
contact	with	the	TO	Manager	to	regularly	discuss	progress	of	tasks,	 upcoming	tasking,	
historical	performance,	and	resolution	of	any	issues	that	 may	arise 	pertaining	 to	the	TO	
Contractor	 Personnel.		 The	TO	 Contractor	Manager	will	serve	as	 liaison	between	the	TO	
Manager	and	the	senior 	TO	Contractor	management. 

The	TO	 Contractor	will	provide	invoices	as	specified	under	Section	 3.10	Invoicing.		The	TO	
Contractor	is	responsible	for	making	payments	to	the	TO	Contractor	 Personnel. 

E.	 TO	Contractor	Personnel 	–	Any	official,	employee,	agent,	Subcontractor,	or	Subcontractor
agents	of	the	TO	 Contractor	who	is	involved	with	the	TO	over	the	course	of	the	 TO	period	 
of	performance.		 

F.	 Key	Personnel	 –	 A	subset	of	TO	Contractor	Personnel	whose	departure	during 	the	 
performance	period,	will,	in	the	State’s	opinion, 	have	a	substantial	negative 	impact	on	TO	 
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performance.		Key	personnel	proposed	as	part	of	the	TO	Proposal 	shall	start	as	 of	TO	 
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Agreement	issuance	unless	specified	otherwise	in	this	 TORFP	or	 the	Offeror’s	 TO	
Technical	Proposal.		Key	Personnel may	be	identified	after TO	award.	 

G.	 MDOT	 Contract Management 	Office	 ሺCMOሻ 	–	The	CMO	is	responsible	for	management	of	 
the	TO	 Agreement	 after award.	 

1.3 TO	 AGREEMENT 

Based	upon	an	evaluation	of	TO	 Proposal	responses,	a	Master	 Contractor	will	be	selected	 to	
conduct	the	work	defined	in	Section	3	‐	Scope	of	Work.		A	 specific	 TO	 Agreement,	Attachment	3,	
will	then	be	entered	 into between 	the	State	and	the	selected	Master	Contractor,	 which	will	bind	 
the	selected 	Master	 Contractor	ሺTO	 Contractorሻ 	to	the	contents	 of	its	TO	Proposal,	including	the	 
TO	Financial Proposal.	 

1.4 TO	 PROPOSAL	 SUBMISSIONS	 

The	TO	 Procurement	Officer	will	 not	accept	submissions	after	the	date 	and	 exact	 time	stated	 in	
the	Key	Information	Summary	Sheet	 above.		The	date	and	time	of	 an	e‐mail	TORFP	submission	is	
determined 	by	the	date	and	time	 of	arrival	of	all 	required	files	in	the	 TO	Procurement	Officer’s	e‐
mail	inbox.		In	the	case	of	a	paper	 TO	Proposal	 submission,	Offerors	shall	take	such	steps	
necessary	to 	ensure	the	delivery 	of	the	paper	 submission	by	the 	date	 and	time	specified	in	the	 
Key	Information	Summary	Sheet	 and 	as	 further	described	in	Section 4.	 

Requests	for 	extension	 of	this	date	 or	time	will 	not	be	granted.		Except	as	provided	in	COMAR
21.05.03.02F,	Proposals	received	by	the	TO	 Procurement	 Officer	 after	the	due	date	will	not	be
considered. 

1.5 ORAL	 PRESENTATIONS/INTERVIEWS		

All	Offerors 	and	proposed	staff	 will	be	required	to	make	an	oral	presentation	to	State	 
representatives	 in	the	 form	of	oral	presentations	with	interviews	of	the	four	Key	 Personnel	
conducted	during	orals.	Significant	representations	made 	by	a	Master	Contractor	during	the	oral	 
presentation/interviews	shall	be 	submitted	in	writing.		All	such	representations	will	become	part	
of	the	Master	Contractor’s	proposal	and	are	binding,	if	the	TO	 is	awarded	to	the	 Master	
Contractor.		The	TO	Procurement	 Officer	will	notify	Master	Contractor of	the	time	and	place	of	
oral	presentations	and	 interviews.	 

Interviews,	 which	are	a	type	of	 oral 	presentation,	will	be	performed	in‐person	for	all	Offerors	
meeting	minimum	qualifications.		 All	candidates	shall	be	interviewed	in	substantially	the	same	
manner.	 

In	the	event	that	more	than	ten	 ሺ10ሻ	qualified	proposals	are	received, the	TO	 Procurement	
Officer	may elect	to	follow	a	down‐select	process	as	more	fully 	described	in	Section	5.3. 

1.6 QUESTIONS

All	questions	must	be	submitted	 via	e‐mail	to	the	TO	Procurement	Officer	 no	later	than	the	date	
and	time	indicated	in	 the	Key	Information	Summary	Sheet.		Answers	applicable	to	all	Master	
Contractors will	be	distributed	to	all	Master	Contractors	who	are	known	to	have	received	a	copy	
of	the	TORFP.	 
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Answers	can	be	considered	 final	 and	binding	 only	when	they	have been	answered	in	writing	by	
the	State.		 

1.7 TO PRE‐PROPOSAL CONFERENCE 

A	pre‐proposal	conference	will	be	held	at	the	 time,	date	and	location	 indicated	on	the	Key	
Information	Summary	Sheet.		Attendance	at	the	pre‐proposal	conference	is	not	 mandatory, but	
all	Master	 Contractors are	encouraged	to	attend	in	order	to	facilitate	 better	preparation	of	 their	
proposals.			

Seating	at	the	pre‐proposal	conference	will	be	limited	to	two	ሺ2ሻ	attendees	per	company.		
Attendees	should	 bring	a	copy	of 	the	TORFP	and	a	business	card	 to	help	facilitate	the	sign‐in	 
process.	

The	pre‐proposal	conference	will	 be	summarized	in	writing.		As	 promptly	as	is	feasible	
subsequent	to	the	pre‐proposal	conference,	the 	attendance	record	and	pre‐proposal	conference	
summary	will	be	distributed	via	e‐mail	to	all	Master	 Contractors	known	to	have	received	a copy	
of	this	TORFP.	 

In	order	 to	 assure	adequate	seating	and	other	 accommodations	 at 	the pre‐proposal	conference,	
please	e‐mail	the	TO	 Procurement	 Officer	 indicating	 your	planned	attendance 	no	later	than 	three 
ሺ3ሻ	business	days	prior	to	the	pre‐proposal	conference.		In	addition,	 if	there	is	a	 need	 for	sign	 
language	 interpretation	and/or	other	special	 accommodations	due to	a	disability,	please	contact	
the	TO	 Procurement	Officer	 no	later	than	five	ሺ5ሻ	business days prior	to	the	pre‐proposal	
conference. 		The	TO	Requesting	Agency	will	make	reasonable	efforts	to	provide	such	special	
accommodation.	 

1.8 CONFLICT	OF	INTEREST 

The	TO	 Contractor	shall	provide	 IT	technical	and/or	consulting	 services	for	State	agencies	or	
component	programs	with	those	 agencies,	and	shall	do	so	impartially	and	without	any	conflicts	
of	interest.		Each	Offeror	shall	 complete	and	include	with	its	 TO	Proposal	a	Conflict	of	Interest	
Affidavit	and	Disclosure 	in	 the	 form	included	as	Attachment	4	of	this 	TORFP.		If	the	TO	
Procurement	Officer	makes	a	determination	that	facts	or	 circumstances	exist	that	give 	rise	 to	or	 
could	in	the	future	give rise	 to	a	conflict	of	 interest	within	 the	meaning	of	COMAR	21.05.08.08A,	 
the	TO	 Procurement	Officer	may 	reject	an	Offeror’s	TO	Proposal	 under	COMAR	 21.06.02.03B.	

Master	 Contractors	should	be	aware	that	the	State	Ethics	Law,	Md.	Code	Ann.,	 General	Provisions	
Article,	 Title	5,	might	limit	the	selected	Master Contractor's ability	to	 participate	 in	future	 related	 
procurements,	depending	upon specific	circumstances.	

By	submitting	a	Conflict	of	Interest	Affidavit	and	Disclosure,	 the	Offeror	shall	be	construed	as	
certifying	all 	personnel	 and	subcontractors	 are	also	without	a	 conflict	of	interest	 as	defined	in	
COMAR	21.05.08.08A. 

1.9 LIMITATION OF	LIABILITY	 

The	TO	 Contractor’s	liability	is 	limited	in	accordance	with	Section	27	of	the	CATS൅ Master	
Contract.	TO	Contractor’s	liability	under	Section	27ሺcሻ	of	the	 CATS൅	Master	 Contract	 for	this	
TORFP	is	limited	to	the	total	TO	Agreement	amount.		 
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1.10 CHANGE	 ORDERS	 

If	the	TO	Contractor is	required 	to	perform	work	beyond	the	scope	of	Section	3	of this	TORFP,	or	

there	 is	a	work	reduction	due	to 	unforeseen	scope	changes,	a	TO 	Change	 Order	 is	required.	 The	

TO	Contractor	and	 TO	 Manager	shall	negotiate	a	mutually	acceptable	price	modification	based	on	
 
the	TO	 Contractor’s	proposed	rates 	in	the	Master	Contract	 and	scope	of	the	work	change.		No	

scope	of	work	changes	shall	be	performed	until	a	change	order	is	approved	by	DoIT	and	

executed	by the	TO	 Procurement	Officer.
 

1.11 TRAVEL	REIMBURSEMENT
 

Expenses	 for 	travel	performed	in	completing	tasks	for	this	 TORFP	shall	not	be	reimbursed.			
 

1.12 MINORITY	 BUSINESS	 ENTERPRISE	 ሺMBEሻ	 

This	TORFP	has	MBE	goals	and	sub‐goals	as	stated	in	 the	 Key	Information	Summary	Sheet	above.	

A	Master	Contractor	 that	responds	to	this	TORFP	shall	complete, sign,	and	submit	all	required	
MBE	documentation	 at	the	time	 of	 TO	Proposal	submission	ሺSee	 Attachment	2	 Minority	Business	
Enterprise	Forms	and	Section	4	TO	Proposal	Format	and	Submission	Requirementsሻ.		 Failure	of	 
the	Master Contractor to	complete,	 sign,	and 	submit	all	required MBE documentation 	at	 the	time of	
TO	 Proposal	submission 	will	result	in	the	State’s	rejection	 of	 the	Master 	Contractor’s	TO Proposal.	 

In	2014,	Maryland	adopted	new	regulations	as 	part	of	its	 Minority	Business	Enterprise	ሺMBEሻ	
program	concerning	MBE	primes.		Those	new	 regulations, which	became	effective	June	9,	2014	
and	are	being	applied	to	this	task	order,	provide	that	when	a	certified 	MBE	firm	participates	 as	a	
prime	contractor	on	a	contract,	 an	 agency	may count	the	distinct,	clearly	defined	 portion	of	the	
work	of	the	 contract	that	the	certified	MBE	firm	performs	with	 its	own	forces	 toward	fulfilling	up	
to	fifty‐percent	ሺ50%ሻ	 of	the	MBE	participation 	goal	ሺoverallሻ	 and	up	to	one	hundred	percent	
ሺ100%ሻ	of	 not	more	than	one	of	the	MBE	participation	subgoals,	 if	any,	established	for	the	
contract.		Please	see	the	attached	MBE	forms	and	instructions.	 

iሻ MBE	 PARTICIPATION REPORTS 

MVA	will	monitor	both	the	TO	 Contractor’s	efforts	to	achieve	the	MBE	participation	goal	and	
compliance	with	reporting	requirements.

Aሻ Monthly	reporting	of 	MBE	participation	 is	required	in	 accordance	with	the	terms	and	
conditions	 of	the	CATS൅	Master	Contract	by	the	15th	day of	each month.		 

Bሻ The	TO	 Contractor	shall	provide	a	 completed	MBE	Prime	 Contractor	 Paid/Unpaid	MBE	
Invoice	Report	ሺAttachment	2‐54Aሻ	and,	if	applicable,	MBE	Prime Contractor	Report	
ሺAttachment 	2‐4Bሻ	to	the	TO	Requesting	Agency	at	the	same	time	 the	invoice	copy	is	sent.	

Cሻ The	TO	 Contractor	shall	ensure	that	each	MBE	subcontractor	provides a	completed	
Subcontractor	Paid/Unpaid	MBE	Invoice	Report	ሺAttachment	2‐65	ሻ.		

Dሻ Subcontractor	reporting	shall	be sent	directly	 from	the	subcontractor 	to	the	TO	Requesting	
Agency.	 The	TO	 Contractor	shall	e‐mail	all	completed	forms,	copies	of	invoices	 and	checks	
paid	to	the	 MBE	directly	to	the	TO	Manager.	 
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1.13 VETERAN	 OWNED SMALL	 BUSINESS	ENTERPRISE	 ሺVSBEሻ	 

This	TORFP	has	a	VSBE	goal	as	stated	in	the	Key	Information	Summary 	Sheet	above,	 
representing 	the	percentage	of	total	fees	paid	 for	services 	under	this	 Task	Order. 

By	submitting	a	response	to	this	solicitation,	the	Offeror	agrees	 that	this	percentage	of	the	 total	
dollar	amount	of	the	contract	will	be	performed	by	verified	VSBEs.	 

In	2015,	Maryland	amended	COMAR	21.11.13.05	as	part	of	its	 Veteran‐Owned	Small	Business	
Enterprise	 ሺVSBEሻ	program	concerning	VSBE	primes.		This	amendment,	which	became	effective	
March	6,	2015	and	is	applicable	to	this	task	order,	allows	an	agency	to	count	the	distinct,	clearly	
defined	portion	of	work	that	a	certified	VSBE	performs	with	its own	work	force	toward	meeting	
up	to	one‐hundred	ሺ100%ሻ	of	the	 VSBE	goal	established	for	a	procurement.		 Please	see	the	
attached	VSBE	forms	and	instructions.	 

Questions	or 	concerns	 regarding	 the	Veteran‐Owned	Small	Business	Enterprise	ሺVSBEሻ	
subcontractor	participation	goal 	of	 this	solicitation	must	be	raised	before	the	due	 date	 for	 
submission	of	TO	Proposals.	

A	Master	Contractor	 that	responds	to	this	TORFP	shall	complete, sign,	and	submit	all	required	
VSBE	documentation	 at	the	time	 of	TO	Proposal	submission	ሺSee	 Attachment	14	and	Section	4	
TO	Proposal	Format	and	Submission	Requirementsሻ.		 Failure	of 	the	Master	Contractor	to	 
complete,	sign,	and	submit	all	required	VSBE	documentation	at 	the	time	of TO	Proposal	
submission	will	result	in	the	State’s	rejection	of	the	Master	Contractor’s	TO 	Proposal.	 

1.13.1 VSBE	 PARTICIPATION REPORTS	 

MVA	shall	monitor	both	the	TO	 Contractor’s	 efforts	to	achieve	the VSBE	participation	goal	and	
compliance	with	reporting	requirements.		Monthly	reporting	of	VSBE	participation	is	required	by	
the	15th	day	of	each	month.		The 	TO	Contractor 	shall	submit	required	reports	as described	 in	
Attachment	14.		 

Subcontractor	reporting	shall	be sent	directly	 from	the	subcontractor 	to	the	TO	Requesting	
Agency.	 The	TO	 Contractor	shall	e‐mail	all	completed	forms,	copies	of	invoices	 and	checks	 paid	to	
the	VSBE	directly	to	the TO	Manager.	 

1.14 NON‐DISCLOSURE	 AGREEMENT	 

1.14.1 NON‐DISCLOSURE	 AGREEMENT	ሺOFFERORሻ	 

Certain	system	documentation	may 	be	available	for	Master	Contractors	to	review 	at	a	reading	
room	at	MVA’s	address	as	listed	 in	the	Key	Information	Summary	 Sheet.		Master	Contractors	who	
review	such	documentation	will	be	required	to 	sign	a	Non‐Disclosure	Agreement	ሺOfferorሻ	 in	the	
form	of	Attachment	9.		 Please	contact	the	TO	 Procurement	Officer	to 	schedule	an	appointment. 

1.14.2 NON‐DISCLOSURE	 AGREEMENT	ሺTO CONTRACTORሻ	 

Certain	system	documentation	may 	be	required	by	the	TO	in	order 	to	fulfill	the	requirements	of	
the	TO	 Agreement.		 The	TO	Contractor,	employees	and	agents	who	 review	such	documents	will	
be	required to	sign	a	Non‐Disclosure	Agreement	ሺTO	 Contractorሻ	 in	the	form	of	Attachment	10.	 
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1.15 LIVING	WAGE 

The	Master	 Contractor	 shall	abide	by	the	Living	Wage	requirements	under	Title	18,	State	Finance	
and	Procurement	 Article,	Annotated	Code	of	Maryland	and	the	regulations	proposed	by	the	
Commissioner	of	Labor	and	Industry.		

All	TO	Proposals	shall	 be	accompanied	by	a	completed	Living	Wage	Affidavit	of 	Agreement,	 
Attachment	12	of	this	 TORFP.	 

1.16 IRANIAN	 NON‐INVESTMENT 

All	TO	Proposals	shall	 be	accompanied	by	a	completed	Certification	Regarding	Investments	in	
Iran,	Attachment	15	of this	TORFP.		 

1.17 CONTRACT 	MANAGEMENT	OVERSIGHT	 ACTIVITIES	 

DoIT	is	responsible	for	contract management	oversight	on	the	CATS൅	Master	Contract.		As	part	
of	that	oversight,	DoIT	has	implemented	a	process	for	self‐reporting	contract	management	 
activities	of	TOs	under	CATS൅.		This	process	typically	applies	 to	active	TOs	for	operations	and
maintenance	services	valued	at	$1	 million	or	greater,	but	all	CATS൅	TOs	are	subject	to	review.					

Attachment	11	is	a	sample	of	the 	TO	Contractor 	Self‐Reporting	Checklist.		DoIT	may	send	initial	
checklists	out	to	applicable/selected	TO	 Contractors	approximately	 three	months	after	the	
award	date	for	a	TO.		The	TO	Contractor	shall	complete	and	return	the	checklist	as	instructed	on	
the	form.	Subsequently,	at	six	month	intervals	from	the	due	date	on	 the	initial	checklist,	the	 TO	
Contractor	 shall	update	and	resend	the	checklist	to	DoIT. 

1.18 MERCURY	 AND	 PRODUCTS	 THAT	 CONTAIN	MERCURY	 

THIS	SECTION	IS	NOT	APPLICABLE	TO	THIS	 TORFP. 

1.19 PURCHASING 	AND 	RECYCLING 	ELECTRONIC PRODUCTS 

THIS	SECTION	IS	NOT	APPLICABLE	TO	THIS	 TORFP. 

1.20 DEFINITIONS	 

Access	 An ability	or	means	to	 read,	write,	modify,	or	communicate	
data/information	or	otherwise	use	any	 information system	
resource 

Business	Day	 Monday	through	Friday	ሺexcluding	State	holidaysሻ 

Data	Breach	 The	unauthorized	acquisition,	use,	 modification	or	
disclosure	of	Sensitive	Data 

End	User	License	Agreement	
ሺEULAሻ	 

The	terms	of	service	governing	access	to	and	use	of	the	
software	services	provided	pursuant	to	this	 Task	Order 

Handle		 ሺAs	relates	to	dataሻ	Collect,	store,	transmit,	have	access	to
data 

Information	System A 	discrete set	of	information	 resources	organized for the	 
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collection,	processing,	 maintenance,	use,	sharing,	
dissemination,	or	disposition	of information	 

Information	Technology	ሺITሻ All	 electronic	information‐processing	hardware	and	
software,	including:	ሺaሻ	maintenance;	ሺbሻ	
telecommunications;	and	ሺcሻ	associated	consulting	services 

Local	Time	 Time	in	the	 Eastern 	Time	zone	as	 observed	by	the	State of
Maryland.		 Unless	otherwise	specified,	all	stated	times	shall
be	Local	Time,	even	 if	 not	expressly	designated	as	such 

Normal	State	Business	 Hours	 Normal	State	business	 hours	are	8:00	a.m.	–	5:00	p.m.	
Monday	through	Friday	except State	Holidays,	which	can	
be	found	at:		 www.dbm.maryland.gov 	–	keyword:		State	 
Holidays

Notice	to	Proceed	ሺNTPሻ	 A 	written	 notice	from	the	TO	Procurement	Officer	 that	
work	on	the	Task	 Order,	project	or Work	Order	shall	begin	
on	a	specified	date.		Additional	NTPs	may	be	issued	by	
either	the	TO	Procurement	Officer	 or	the	TO	Manager	
regarding	the	start	date	for	any service	 included	within	this	
solicitation	 with	a	delayed	or	non‐specified	
implementation	date. 

NTP	Date The	date	specified	in	an NTP	 for	work	on	the	 Task	Order,
project	or	Work	Order	to	begin

Offeror A	Master	Contractor	 that submits	a	proposal	in	response to	
this	TORFP 

Personally	Identifiable	
Information	ሺPIIሻ 

Any	information	 about	an	individual	maintained	by	the	
State,	 including	ሺ1ሻ	 any	information	that	can	 be	used	to	
distinguish	 or	trace	 an	individual‘s	identity,	such	as	name,	
social	security	number, date	and	place	of	birth,	mother‘s	
maiden	 name,	or	biometric	 records;	and	ሺ2ሻ	 any	other	
information that	is	linked	or	linkable	to	an	individual,	such	
as	medical,	 educational,	financial,	and	employment
information 

Protected	Health	Information	
ሺPHIሻ	 

Information	that	relates	to	the	past,	present,	or	future	
physical	or	mental	health or	condition	of	an	individual;	the	
provision	of 	health	care to	an	 individual;	or	the	past,	
present,	or	future	payment	for 	the 	provision 	of health 	care 
to	an	individual;	and	ሺiሻ	that identifies	the	individual;	or	
ሺiiሻ	with	respect	to	which	there	is	a	reasonable	basis	to	
believe	 the	 information can	be	used	to	identify	the	
individual. 

Security	Incident A	violation	 or	imminent 	threat	of	violation	of	computer	
security	policies,	Security Measures,	acceptable	use	
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policies,	or	 standard	security	practices.		“Imminent threat	
of	violation”	is	a	situation	in	which the	organization	has	 a 
factual	basis	for	believing	that a	specific	incident	is	about	
to	occur. 

Security	or	 Security	Measures The	technology,	policy	and	procedures	that	aሻ	protect and	
bሻ	control	access	to	networks,	systems,	and	data

Sensitive	Data Means	 PII;	 PHI; information	 about	an	individual	that	ሺ1ሻ	
can	be	used	to	distinguish	or	trace	 an	individual‘s	identity,	 
such	as	name,	social	security	number,	date	 and	place	of	
birth,	mother‘s	maiden	name,	or	biometric	records;	ሺ2ሻ	is	
linked	or	linkable	to	an	individual, 	such	as	medical,	
educational,	financial,	and	employment	information;	or	
other	proprietary	or	confidential	data 	as	defined	by 	the 
State,	including	but	not 	limited	 to	“personal	information” 
under	Md.	 Code	Ann.,	 Commercial	Law	§	14‐3501ሺdሻ	and
Md.	Code	Ann.,	State	Gov’t.	§	10‐1301ሺcሻ. 

Service	Level	Agreement	ሺSLAሻ Measurable levels	governing	TO	Contractor	performance	
and	establishing associated liquidated	damages	for	failure	
to	meet	those	performance	standards	 

SLA	Activation	Date	 The	date on 	which	SLA	 charges	commence	under this	Task	
Order,	which	may	include,	but	 not	be	limited	to,	the	date	of
ሺaሻ	completion	of	Transition	In,	ሺbሻ	a	delivery,	or	ሺcሻ	
releases	of	 work.	 

State	 The	State	of	Maryland 

Subcontractor	 An	agent,	service	provider,	supplier,	or	vendor 	selected	by
the	TO	 Contractor	to	provide	subcontracted	services	or	
products	under	the 	direction	of	the	TO	 Contractor	or	other	
Subcontractors,	and	 including	any direct	or	 indirect	
Subcontractors	of	a	Subcontractor. Subcontractors	are	
subject	to	the same terms	and	conditions	as	the	TO	
Contractor. 

System	Availability The	period	 of	time	the	 System	will	work	as	required	
including	non‐operational	periods	 associated	 with	
reliability,	 maintenance,	and	logistics.	 

System	Source	Materials	 Those	materials	necessary	to	wholly	reproduce	and	 fully	
operate	 the	most	current	version	of	the	System	in	a	
manner	 equivalent	 to	 the	original 	System	including,	but	not	 
limited	to:	 

aሻ The	 executable	 instructions	 in	 their	 high level,	 
human	 readable	 form and	 a	 version	 that	 is in	 turn	

14

interpreted, parsed	 and	 or	 compiled	 to	 be	 executed 

State	of	Maryland‐	Motor 	Vehicles	Administration 



	

	 	

	 	

 

	

	

	 	 	
	 	

	
	

 	

 	
	 	

 	

	

 	 	 	 	

	
	

 

	 	

	 	

	

	

	

if 

MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

as  	 part  o 	 the  	 comput ng  	 system  ሺ"source  	 code"ሻ.  
This	 includes	 source	 code	 created by	 the	 Contractor 
or	 Subcontractorሺsሻ	 and	 source	 code	 that	 is	
leveraged	 or extended	 by	 the	 Contractor	 for	 use	 in	
the	project.

bሻ All	 associated	 rules, reports,	 forms,	 templates,	 
scripts,	data	dictionaries	and	database	functionality.

cሻ All	 associated	 configuration	 file	 details	 needed	 to 
duplicate	 the	 run	 time	 environment as	 deployed	 in
the	current	 deployed	version	of 	the 	system.	 

dሻ All	 associated design	 details,	 flow	 charts,	
algorithms,	 processes,	 formulas,	 pseudo‐code,	 
procedures, instructions,	 help	 files,	 programmer’s	 
notes	and	other	documentation.	 

eሻ A  complete  list  of  	 third  	 party,  open  	 source,  	 or  
commercial	 software	 components	 and	 detailed	
configuration	 notes	 for	 each	 component	 necessary
to	 reproduce	 the	 system	 ሺe.g.,	 operating system,	
relational	database,	 and	rules	engine	softwareሻ.	

fሻ All	 associated	 user	 instructions	 and/or	 training	
materials	for	business	 users	and	technical	staff 

Task	Order	 ሺTOሻ The	scope	of	work	described	in	this	TORFP 

Task	Order	 Agreement The	contract	awarded	to	the	successful	Offeror 	pursuant	to
this	Task	 Order	Request	for	Proposals,	the	form	of	which	 is	
attached	 to	this	TORFP	 as	Attachment	3 

TO	Proposal	 As	appropriate,	 either	or	both	an	Offeror’s	 Technical	or	
Financial	Proposal	to	this	TORFP

TO	Request	for	Proposals	ሺTORFPሻ This	Task	Order	Request	for	Proposal,	including	any	
amendments	/	addenda	thereto

Technical	Safeguards The	technology	and	the	policy	and	procedures	for	its	use	
that	protect	Sensitive	Data	and	control	access	to	it 

’Total	Evaluated	 Price	 The	Offeror s	total	proposed	price	 for	products/services	
proposed	in	response	to	this	solicitation,	included	in	 the	
TO	Price	Sheet,	 and	used	in	the	 financial	evaluation	of	 TO	
Proposals

Veteran‐owned	Small	Business	
Enterprise	ሺVSBEሻ	 

A	business	that	is	verified	by	 the	Center	for	 Verification	
and	Evaluation	ሺCVEሻ	of	the	United	States	Department	of	
Veterans	Affairs	as	a	veteran‐owned	small	business.	See	
Code	of	Maryland	Regulations	 ሺCOMARሻ 	21.11.13	and	 
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http://www.vetbiz.gov. 

Work	Order	 A 	subset	of	work	authorized	by	the	TO	Manager	performed	
under	the	general	scope	of	this	 TORFP,	which	is	defined	in	
advance	of	fulfillment,	and	which	may	not	require	a	change	
order.	Except	as	otherwise	provided,	any	 reference	 to	the	
TO	shall	be	deemed	to	 include	reference	 to	a	 Work	Order. 

Working	Dayሺsሻ	 Same	as	“Business	Day” 

Additional	acronyms	identified below	that are commonly	 referenced 	by	the	MVA 

AAD Administrative Adjudication Division 

AAMVA American Association of Motor Vehicle Administrators 

AAMVAnet American Association of Motor Vehicle Administrators- 
Network 

ACD AAMVA Code Dictionary 

ACF2 Access Control Facility 2 

ACH Automated Clearing House � A network of financial 
institutions that facilitate the electronic transfer of funds 

ACIS Automated Compulsory Insurance System 

ADA Americans with Disabilities Act 

ADC Annapolis Data Center 

AEP Alcohol Education Program 

AET All Electronic Tolls 

ALJ Administrative Law Judge 

ALPR Automated License Plate Readers 

ARS Accounts Receivable System 

ASD Alternative Service Delivery (self-service) 

ASED Automobile Safety Enforcement Division (MD State Police at 
MVA) 

State	of	Maryland‐	Motor 	Vehicles	Administration
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AVIL AAMVA Autonomous Vehicle Information Library 

BAC Blood Alcohol Content 

BL&CS Business Licensing and Consumer Services 

BPEVR AAMVA Business Partner Electronic Vehicle 
Registration 

BSM Business Systems Management (in OIR) 

BTS Budget Tracking System 

CDL Commercial Driver’s License 

CDLIS Commercial Driver’s License Information System 

CDT Computerized Dealer Titling 

CICS Customer Information Control System 

CIPS Compulsory Insurance Processing System 

CJIS Criminal Justice Information System 

COLD Computer Output to Laser Disk 

COMAR Code of Maryland Regulations 

COPS Capital Leases 

COTS Commercial Off-the-Shelf 

CPMS Capital Program Management System 

CSA Customer Service Agent 

CSC Customer Service Telephone Center 

CSEA Child Support Enforcement Agency 

CSR Customer Service Representative 

CTI Computer Telephone Integration 

CTIPP Consolidated Transportation Information Processing Program 

State	of	Maryland‐	Motor 	Vehicles	Administration
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CTM Customer Traffic Management (System) 

CTP Consolidated Transportation Program (Capital Program) 

CVINA VIN verification and decoding software 

CVISN Commercial Vehicle Information Systems Network 

CVR Computerized Vehicle Registration 

CWS Comprehensive Work Schedule 

DAFRG Financial Reports – Budget Reports 

DARS Direct Access Records System 

DBM MD Department of Budget & Management 

Dealer Sells vehicles to the customers and performs title and 
registration transaction using the ERT system or by 
sending paperwork to MVA branch office 

DHMH Department of Health and Mental Hygiene 

DHR MD Department of Human Resources 

DIA AAMVA Digital Information Access 

DIODS Document Imaging and Optical Disk System 

DIP Driver Improvement Program 

DIVS AAMVA Driver License / Identification Verification 
System 

DIWS Document Imaging and Workflow System 

DLC Driver License Compact 

DLDV AAMVA Driver License Driver Verification System 

DLE Driver License Examiners 

DLLR MD Department of Labor, Licensing and Regulations 

DLPS Driver License Production System 

State	of	Maryland‐	Motor 	Vehicles	Administration
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DLR Driver License Reciprocity 

DLS Driver License System 

DNR MD Department of Natural Resources 

DOB Date of Birth 

DORS Drivers Outside Request System 

DPPA Driver Privacy Protection Act 

DPS Department of Public Safety 

DRATS Driver Records Automated Traffic System 

DSL Digital Subscriber Line 

DUI Driving Under the Influence 

DWI Driving While Intoxicated 

DWS Driving While Suspended 

ECP Engineering Change Proposal 

EDI Electronic Data Interchange 

ED&T Employee Development and Training 

EFT Electronic Fund Transfer 

ELS Electronic Lien Services 

ELT Electronic Lien and Title System 

EPA Environmental Protection Agency 

ERT System Electronic Registration Titling (ERT) system used by Dealers 
and Title Services Agents to perform MVA vehicle 
transaction, issue plates and sticker, and transfer transaction 
data and money to MVA 

ERT Vendor Electronic Registration Titling (ERT) vendor is provider of 
the ERT system to the dealership and title service agent. 
Currently, there are three ERT vendors providing such 

State	of	Maryland‐	Motor 	Vehicles	Administration
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system CVR, DealerTrack, and Title Tec 

ETP Employer Testing Program � Employer of commercial 
drivers enrolled in ETP to train and test their own drivers 

FMCSA Federal Motor Carrier Safety Administration 

FMIS Financial Management Information System 

FRI Foreign Registration Investigations 

FTA Failure to Appear 

FTP Failure to Pay 

FTP File Transfer Protocol 

GUI Graphical User Interface 

HTF Highway Trust Fund 

I&SS Investigative and Security Services 

ICD Insurance Compliance Division 

IID Vendor Ignition Interlock Device Vendor 

IFTA International Fuel Tax Agreement 

IRP International Registration Plan 

ISDN Integrated Services Digital Network 

IT Information Technology 

ITMP Information Technology Master Plan 

ITPR Information Technology Project Request 

IVR Interactive Voice Response 

JAD Joint Application Design 

JHU-APL John Hopkins University Applied Physics Lab 

JIS Judicial Information Systems 

State	of	Maryland‐	Motor 	Vehicles	Administration
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LEA Law Enforcement Agency 

MAB Medical Advisory Board 

MAIF Maryland Automobile Insurance Fund 

MBE Minority Business Enterprise 

MCAC Maryland Coordination and Analysis Center 

MCE Maryland Correctional Enterprises 

MCO Manufacturer Certificate of Origin 

Melissa Data A USPS address verification software package used to 
verify the customer’s address in the MVA systems 

MDE Maryland Department of Environment 

MDOT Maryland Department of Transportation 

MFR Managing For Results 

MIRP Maryland International Registration Program 

MITDP Major Information Technology Development Project 

MSP Maryland State Police 

MTP Maryland Transportation Program 

MVA Branch Office Branch office location owned and operated by MVA 

MVA Central Operations Central MVA office at Glen Burnie, Maryland 

MVA Core System Future system of record for MVA Driver Licensing, 
Vehicle Registration & Titling, Enforcement Programs, 
Business Licensing, and Revenue Transactions 

NADA National Automobile Dealers Association 

NCIC National Crime Information Center 

NDR National Driver Registry 

NHTSA National Highway Traffic Safety Administration 

State	of	Maryland‐	Motor 	Vehicles	Administration
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NIC Vendor for provide portal services for State of Maryland 

NICB National Insurance Crime Bureau 

NMVTIS National Motor Vehicle Title Information System 

NRVC Non Resident Violators Compact 

NTP Notice to Proceed 

OAH Office of Administrative Hearing 

OCR Optical Character Recognition 

ODR Operational Decision Request 

OIR Office of Information Resources 

OSHA Occupational Safety and Health Act 

OTTS Office of Transportation Technology Services 

PBJ Probation Before Judgment 

PCA Program Cost Account 

PDD Project Development Division 

PDPS Problem Driver Pointer System 

PIP Productivity Improvement Program 

POS Point-of-Sale 

PRT Project Review Team 

RBAC Role Based Access Control 

ROI Return on investment 

SAFER Safety and Fitness Electronic Records system 

SAFETEA-LU Safe Accountable Flexible Transportation Equity Act a Legacy 
for Users 

SAT System Acceptance Testing Plan 

State	of	Maryland‐	Motor 	Vehicles	Administration
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SAVE Systematic Alien Verification for Entitlements 

SDAT Maryland State Department of Assessments and Taxation 

SIP State Implementation Plan – VEIP program 

SME Subject Matter Expert 

Simple Mail Transfer Protocol SMTP 

Simple Network Management Protocol SNMP 

SOA Service Oriented Architecture 

Statement of Work SOW 

Structured Query Language SQL 

State Report on Transportation SRT 

SSN Social Security Number 

SSOLV Social Security Online Verification 

SSR AAMVA Selective Service Registry interface 

Titling and Registration Issuance System TARIS 

Transmission Control Protocol / Internet Protocol TCP/IP 

Transaction Identification Number TIN 

TSA Title Service Agent � MVA registered business that will 
perform subset of MVA transactions at their location or bring 
in paperwork at MVA branch office location to perform 
transaction on behalf of customer 

TSHRS Transportation Services Human Resources System 

Transportation Secretary's Office TSO 

Time Sharing Option (IBM mainframe session) TSO 

TSP Technical Services Procurement 

Universal Resource Locator URL 

State	of	Maryland‐	Motor 	Vehicles	Administration 23 



	

	 	

	 	

 

	

	

  

 

  

 

  

  

 

 

	
	

MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

USPVS AAMVA United States Passport Verification System 

VEIP Vehicle Emission Inspection Program 

VIN Vehicle Identification Number 

VIP Vehicle Inspection Program 

VIS Vehicle Inspection Services 

VLS AAMVA Verification of Lawful Status interface 

VMT Vehicle Miles Travelled 

VORS Vehicle Outside Request System 

VR Vehicle Registration 

WAN/LAN Wide Area Network / Local Area Network 

THE	REMAINDER	OF	THIS	PAGE	IS	 INTENTIONALLY	 LEFT	 BLANK	
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SECTION	 2	 ‐ COMPANY	 AND	 PERSONNEL	 QUALIFICATIONS	 

2.1 MINIMUM QUALIFICATIONS 

2.1.1 OFFEROR’S	COMPANY	 MINIMUM	QUALIFICATIONS	

Only	those	 Master	 Contractors	 that	fully	meet	all	minimum	qualification	criteria	 shall	be	eligible	
for	TORFP	 proposal	evaluation.		The	Master	 Contractor’s	 proposal	and	references	will	be	used	to	
verify	minimum	qualifications.		Only	the	Master	 Contractor’s	qualifications	 and	the	qualifications	 
of	a	subcontractor	that	is	providing	a	Key	Personnel	 may	be	used	to	demonstrate	that	they	meet		
the	company	minimum	qualifications.	In	order	to	be	considered	for	evaluation,	the	Master	
Contractor	shall	meet	the	following 	minimum	requirements: 

1ሻ At	least 	three	ሺ3ሻ	years	of	demonstrated	experience	providing	BPR	consulting	to at	least	
one	U.S.	based	commercial	or	government	 entity.	The	entity	to	which	the	services	were	 
provided	by	the	Master	Contractor	must	have	had	at	least 	500	employees	serving
customers	in	a	revenue	generating	activity	with	a	minimum	of	$500M	in	annual	sales	at	
the	time	of	engagement.			

2ሻ At	a	minimum,	one	of	the	engagements	must	meet	the	following	criteria:	

iሻ The	engagement	must	have	included	BPR	consulting	services	of	a	 duration of	no
less	than	two	ሺ2ሻ	years;		

iiሻ The	Offeror must	have	provided	at	least	three	 ሺ3ሻ	full‐time	BPR consulting	
personnel; 	and 

iiiሻ The	BPR	engagement	 must	have	been	 at	least	at	80% completion 		completed	within	
the	last	three	ሺ3ሻ	 four ሺ4ሻ years.

Only	those	BPR	engagements	where 	the	Master	Contractors	served	 as	the	prime	are	eligible	to	 
meet	the	minimum	qualifications.	

Note:		Subcontractor	 experience	 may	not	be	 used	by	Offeror	to	meet	Minimum	Qualifications	
only	as	stated	at	2.1.1.		 The	remaining	experience	for	minimum	 qualifications	must	be	met	by	the	 
Offeror/TO	 Contractor. 

2.1.2 OFFEROR’S	PERSONNEL	MINIMUM QUALIFICATIONS		 

Only	those	 Master	 Contractors	supplying	proposed	Key	 Personnel	 that	fully	meet	all	minimum	
qualification	criteria	shall	be	eligible	for	TORFP	proposal	evaluation.			 

The	Key	 Personnel	proposed	under	this	TORFP	must	meet	all	minimum	qualifications	for	the	
labor	category	proposed,	as	identified	 in	the	CATS	൅	Master	Contract	 Section	2.10.		Resumes	 
shall	clearly	outline	starting 	dates	 and	ending	 dates	 for	each	 applicable	experience	or	skill.		

Master	 Contractors	may	only	propose	one	resume	for	each	of	the	 four 	ሺ4ሻ	Key Personnel in

response	to	this	TORFP.		All	other	planned	positions	shall	be	described	generally	 in	the	Staffing	

Plan,	and	may	not	be	used	as	evidence	of	fulfilling	company	or	 personnel	minimum	
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1. Business	Process	Consultant	ሺSeniorሻ	ሺone	available	as	of NTPሻ 

CATS	൅	Master	Contract	Section 	2.10	Minimum	Qualifications:
 
Education: Bachelor’s	Degree	 from 	an	accredited	college 	or	university	in	 Business,	Human	
 
Resources	Management	or	a	related	field.			

General	Experience: At	least	 eight	ሺ8ሻ	years	of	 experience	 in	business	 process	reengineering.
 
Specialized	Experience: 	At	least	five	ሺ5ሻ	years	of	experience	in	reengineering	large	scale	
 
business	processes.
 

2. Engineer,	Information	–	ሺone	available	as	of	NTPሻ	 

CATS	൅	Master	Contract	Section 	2.10	Minimum	Qualifications:
 
Education: 	A	Bachelor's	Degree	from	an	accredited	college	or	university	with	a	 major	in	

Computer	Science,	Information	Systems,	Engineering,	Business,	or	other	related	scientific	or	

technical	discipline.	

General	Experience: 	Must	have	five	ሺ5ሻ	years	of	experience 	in	engineering,	systems analysis,	

design,	and	 programming.

Specialized	Experience: 	At	least	two	ሺ2ሻ	years	 of	experience	in	information	systems	

development,	functional	and	data 	requirement	analysis,	systems	 analysis	and	design,	

programming,	program	design,	and	documentation	preparation.
 

3. Engineer,	Systems	Design	–	ሺone	available	as	of	NTPሻ	 

CATS	൅	Master	Contract	Section 	2.10	Minimum	Qualifications: 
Education: 	A	Bachelor's	Degree	from	an	accredited	college	or	university	with	a	 major	in	
Computer	Science,	Information	Systems,	Engineering,	Business,	or	other	related	scientific	or	
technical	discipline.		
General	Experience: 	Must	have	six	ሺ6ሻ	years	of	experience	 planning,	designing,	building,	and	
implementing	IT	systems.	Familiar	with	Capability	Maturity	Model	compliant	structured	 
methodology.	
Specialized	Experience: 	At	least	four	ሺ4ሻ	years	of	experience	analyzing	user	requirements	and	 
translating	 them	into	system	designs	using	various	design	tools 	and	 techniques.	
Demonstrated	ability	 to develop	and	execute	system	designs,	ensure	implementation	of	
repeatable	 processes,	 and	ensure	 compliance	with	Capability	Maturity	Model	ሺCMMሻ	
methodology.	 

4. Planner,	Information	Technology	 ሺSeniorሻ	–	ሺone	 available	as	of 	NTPሻ		 

CATS	൅	Master	Contract	Section 	2.10	Minimum	Qualifications:
 
Education: 	A	Bachelor’s	Degree	from	an	accredited	college	or	university	with	a	 major	in	

Computer	Science,	Information	Systems,	Planning	or	other related	scientific	or	 technical	
 
discipline.	
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General	Experience: 	At	least	10	years	progressive	experience	as	an	IT planner	‐	or involved	in	

planning	type	functions.	

Specialized	Experience: 	At	least	six	 ሺ6ሻ	years	of	experience 	in	planning,	analyses,	design,	

development,	implementation	and	 post‐implementation	of	IT	projects or systems.
 

2.2 PERSONNEL	PREFERRED	QUALIFICATIONS	 

In	addition	to	the	mandatory	 Offeror’s	Personnel	Minimum	Qualifications,	the	following	
Preferred	Qualifications are	deemed	as	highly	desirable.	

An	Offeror	may	be	evaluated	higher	for	the	 Capabilities	of	Resources	evaluation	criteria	or	if	it	
meets	or	exceeds	the	preferred	qualifications,	 listed	below:		 

1. At	least 	three	ሺ3ሻ	years	of	consulting	experience	in	a	state	government	agency	

OR 

2. At	least 	three	ሺ3ሻ	years	of	consulting	experience	in	a	 revenue	
 
generating/collection	business	
 

In	addition,	 the	following	Preferred	 Qualifications	are	 desirable	for	the	following	labor	
categories: 

1.	Business	 Process	 Consultant 	ሺSeniorሻ	ሺone	available	as	of 	NTPሻ	 

TORFP	Preferred	Qualifications:
A. At	least 	three	ሺ3ሻ	years	of	experience	in	 reengineering	large	scale	business	processes	
in	revenue	 generating	 businesses	 with	൐	$500M	in	annual	sales	and ൐	500	employees.

B. One	or	more	of	the	following	professional	certifications:	
i. Six‐Sigma	Green	Belt	or	Black	Belt	certification.	 
ii. SME,	AME,	Shingo	Institute,	or	ASQ 	accredited	 Lean	Silver	 or	Gold	certification. 

2.	Engineer,	Information 	–	ሺone	available	as	of NTPሻ	 

TORFP	Preferred	Qualifications:
A. At	least 	three	ሺ3ሻ	years	of	direct	experience	 in	Information	including	Requirements	
Analysis,	Design,	Development,	Integration	 & Test,	Implementation,	 and	Operations	&	 
Maintenance	for	a	൐	$1M	Enterprise 	Resource	 Planning	ሺERPሻ,	Financial	Management	
ሺFMሻ,	or	Human	Resources	Information	System	ሺHRISሻ	systems	project	completed	on‐
time	and	on‐budget.	

B. At	least 	three	ሺ3ሻ	years	of	experience	in	 an	agency‐wide	BPR	project	creating	source‐
to‐target	mapping	from	multiple	legacy	systems	to	an	ERP,	FM,	or	HRIS	system.	

C. At	least 	three	ሺ3ሻ	years	of	experience	in	 an	agency‐wide	BPR	project	creating	
conceptual,	logical,	and	physical	schemas.	
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3.	Engineer,	Systems 	Design	–	ሺone	available	as	of	NTPሻ	 

TORFP	Preferred	Qualifications:
A. At	least 	three	ሺ3ሻ	years	of	direct	experience	 in	Enterprise 	Architecture	including	
Requirements	Analysis,	Design,	Development,	Integration	&	Test, 	Implementation,	and	 
Operations	&	Maintenance	for	a	൐ 	$1M	ERP,	FM,	or	HRIS	systems	project	completed	 
on‐time	and	on‐budget.	

B. At	least 	three	ሺ3ሻ	years	of	experience	in	 an	agency‐wide	BPR	project	transforming	
manual	work	processes	into	automated	workflows	with new	system	 designs. 

4.	Planner,	Information	Technology	ሺSeniorሻ 	–	ሺone	available	as 	of	NTPሻ 

TORFP	Preferred	Qualifications:
A. At	least	three	ሺ3ሻ	years	of	experience	in	a	൐$1M	ERP,	FM,	or	HRIS	systems	planning	
and	implementation 	ሺInitiation,	Concept	Proposal,	Planning,	Requirements	Analysis,	 
Design,	Development,	Integration	 & 	Test,	Implementation,	and	Operations	 & 
Maintenanceሻ.	

B. Active	PMI	Project	Management	Professional	ሺPMPሻ	certification. 

THE	REMAINDER	OF	THIS	PAGE	IS	 INTENTIONALLY	 LEFT	 BLANK	 
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SECTION	 3	 ‐ SCOPE	 OF	 WORK	 

3.1 PURPOSE	 

The	MVA	 is	 issuing	this	 CATS൅	TORFP	to	obtain	Functional	Area	11	–	 Business	Process	 
Reengineering	ሺBPRሻ	services	in	 accordance	 with	the	scope	of	work described	 in	this	Section	3.	 

As	part	of	the	evaluation	of	the 	proposal	for	this	TO,	Master	Contractors	shall	propose	exactly	
four	ሺ4ሻ	Key	Personnel and	shall	describe	in	a	 Staffing	 Plan	how	additional	resources	shall	be	
acquired	to	 meet	the	 needs	of	the TO	Requesting	Agency.		 All	other	planned	positions	shall	be	
described	generally	in	 the	Staffing	Plan,	and	may	not	be	used	as	evidence	of	fulfilling	company	or	
personnel	minimum	qualifications.	

This	CATS൅	TORFP	is	 issued	to	acquire	the	services	of	 the	 following	four	job	roles	with	1	of	each	
available	at	 the	start 	date	specified	 in	the	NTP.	 

1. Business	Process	Consultant ሺSeniorሻ		 

2. Engineer,	Information	 

3. Engineer,	Systems	Design	 

4. Planner,	Information	Technology	ሺSeniorሻ	 

All	resources	beyond	the	initial four	will	be	requested	through 	a	Work	Order	ሺSee	Section	3.9ሻ.			 

The	MVA	 intends	 to	award	this	 Task 	Order	to	one	ሺ1ሻ	Master	Contractor	that	proposes	a	team	of	
resources	and	a	Staffing	Plan	that can	best	satisfy	the	TO	 requirements.		An	Offeror	awarded the	
TO	for	this	TORFP	and/or	any	of	 the	resources	shall	not	be	eligible	to	compete	for	any	
procurements	issued	 as	a	result	of, 		or	other	projects	managed	 under	this	TO.	 

3.2 REQUESTING	 AGENCY BACKGROUND	 

The	MVA	 is	 one	of	the	 modal	agencies	in	the	 Maryland	Department of	Transportation ሺMDOTሻ	
and	employs	a	workforce	of	1,700൅ 	serving 	the	mobility	needs	of 	customers	throughout	the	 
State	of	Maryland.		It	is	responsible 	for	supplying	the	following	motor	vehicle	services	to	the 
citizens	of	 Maryland: 

1. Licensing	all	non‐commercial	and	commercial	drivers
2. Registering	 and	titling	vehicles
3. Issuing	photo	identification	cards 	for	non‐driver	residents
4. Conducting	driver	and	motorcycle	safety	programs	
5. Protecting	 the	integrity 	and	security	of	personal	licensing,	driver,	and vehicle	records	
6. Administering	the	mandatory	insurance	compliance	program	
7. Inspecting	 Maryland’s	 school	buses	
8. Regulating	driving	schools,	motor	vehicle	dealers,	and	sales
9. Ensuring	air	quality	through	the 	Vehicle	Emission	Inspection	Program	ሺVEIPሻ	
10. Reducing	and	preventing	motor	vehicle	related	crashes,	 injuries,	 and	fatalities	through	
education,	 enforcement,	and	engineering	countermeasures	 
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Currently,	the	MVA	maintains	 a	large	physical	 presence	across	the	State.		The	 Administration	
serves	its	customers	through	a	network	of	customer	service	offices,	 including	the	headquarters	
in	Glen	Burnie	 and	24 	field	offices;	 electronic	services,	including	52	 eMVA	kiosks	and	the	
Internet;	a	telephone	customer	service	center;	a	mobile	service 	center	that	 travels	throughout	 
the	State;	18	motorcycle	safety	 training	centers;	and	18 	Vehicle	Emissions	Inspection	Program	
ሺVEIPሻ	stations,	including	self‐serve	kiosks.		The	MVA	also	operates	 vehicle	registration	services	
at	12	county	treasurers’	offices, and 	serves	750	Electronic 	Registration	and	 Titling ሺERTሻ	
participants	and	130	title	service	agencies.	

Additionally, the Maryland Highway	Safety	Offices	ሺMHSOሻ	has	a	 local	outreach	program	called	
the	“Regional	Traffic	Safety	 Program”.		This	consists	of	traffic	safety	coordinators 	in	nine	 regions	 
that	represent	Maryland’s	23	counties	and	Baltimore	City.		They are	responsible	for	educating	
the	public	and	promoting	safe	driving	behaviors	using	a	data	driven	approach. 

3.3 PROJECT	 BACKGROUND 

The	MVA's	 primary	goals	are	to	 improve	customer	service,	reduce walk‐in	transactions,	reduce	 
branch	office 	wait	times,	and	promote	highway	safety.		To meet	 the	 ever‐increasing	number	of	
customer	transactions,	the	MVA	envisions	 the	increased	use	of	self‐service	Alternative	Service	
Delivery	ሺASDሻ	methods 	for	conducting	business.		ASD	removes	the	 need	 for	customers	to	
personally visit a 	MVA office. A major focus 	of our efforts	is 	increasing	Internet	usage	for
conducting	 MVA	transactions	by	expanding	the	options	that	can	be	performed	on	the	Internet,	
and	encouraging	its	use	by	more	MVA	customers.		Providing	additional	services	via	the	 Internet	
and	other	 ASD	channels	reduces	the	number	of	branch	visits	a	customer	has	to	make,	which	
ultimately	equates	to	shorter	wait	 times	and	improved	customer	 satisfaction.		Currently,	 ASD	
accounts	for	55.6%	of	 MVA	customer	transactions	with	a	goal	of	 90%	by	2035.	 

MVA’s	Long	Range	Plan,	titled	 Destination	2035,	 forecasts	 how	the	current	business	model	will	 
be	transformed	over	the	next 	20	 years	 and	how	the	Administration	will	serve	the	evolving 	needs	 
of	its	 future	customers	ሺsee	
http://www.mva.maryland.gov/_resources/docs/MVALongRangePlan.pdfሻ.		These	customer	 
needs	will	be	impacted	 by	future	external	trends	in: 

1. Technology –	expansion	of	service	 delivery	via the	Internet	and smartphones	
2. Environment	–	paperless	transactions	and	reduction	in	costly,	inefficient	office	
infrastructure	

3. Human	Capital	–	a	workforce	that is	more	diverse,	 technical,	and	specialty	skilled	 
4. Population	 – 	increased	 population	with	evolving	and	secure,	products	and	services	
possibly	including	personal,	medical,	and	financial	data 

Purpose:	
The	MVA	 is	 issuing	this	 staffing	TORFP	for	consulting	services	 to	plan,	analyze	and	propose	BPR	 
solutions	to	achieve	 the	vision	depicted	in	 Destination	2035.		These	services,	focused	on	the	ERP	
business	functions,	will	include	 BPR	proposals for	redesigning	 business	processes	to	eliminate	
redundancy,	increase	productivity, 	and	reduce	costs	and	 waste.	 The	 BPR	initiatives	will	include	 

30

planning,	analysis	 and	 recommendations,	 e.g. 	measuring	 and	analyzing	the	current	“As‐Is”	 
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baseline	and	proposing	the	improved	“To‐Be”	reengineered	business	processes	that	optimize	
MVA	investments	in	business	strategy,	organization,	human	capital,	physical	infrastructure,	 and	
technology	in	a	fully	integrated	approach.			 

Additionally,	the	MVA	 will	reserve	the	option	for	the	TO	Contractor	to	provide	consulting	
services	in	 supporting	 and/or	writing	procurement	documents,	including	but	not	limited	to,	
scopes	of	work,	request	for	resume	ሺRFRsሻ	and	request	for	proposals	ሺRFPsሻ	for	development	
and	implementation 	of	 the	reengineered	“To‐Be”	BPR	processes	that	have	been	formally	 
approved	by	the	MVA.		 

TO	Contractor’s	BPR	activities	will	 include,	but	are	not 	limited	 to,	the	following:	 

1. Collecting	 information	 for	existing	 and	future	 business	requirements for	the	MVA	to	use	
in	the	development	of	 new	systems	and	the	reengineering of	legacy	systems.	

2. Analyzing	 existing	work	flow	processes	and	defining	business	requirements	 and
recommending	improvements	 to	 or	reengineering	of	business	work	 flow	processes	in	
order	to	meet	identified	business	 requirements.	 

3. Coordinating 	business	 process	improvement	 initiatives	across	the	ERP	functions	of	the	
MVA	and	 its	interfaces	 with	partner	agencies.

4. Analyzing	the	operational,	technical,	and	financial	risks	of	reengineering	 efforts. 
5. Assisting	 the	MVA	with 	change	management	planning	and 	the	execution	of	reengineered	
business	processes,	including	project	management	of	user	training	and	system	testing.

6. Documenting	the	reengineering	methodologies	used	to	recommend	improvements	in	
business	processes	and	the	methods	of	implementation.	

7. Assisting	 the	MVA	in	developing	an 	implementation	schedule	based	on	needs	and	
business	processes	for	 technical	 solutions	and	 IT	projects	 for	 recommended	business	
process	improvements.	

8. Delivering	 BPR	Life	Cycle	documents	to	include,	but	not	limited to,	concept	proposals,	
business	strategies,	current	“As‐Is”	process	maps,	and	future	“To‐Be”	 process	maps.	

9. Developing	a	Training	Plan	and	transferring	 knowledge	 to	MVA	employees	in	order	to	
sustain	the	 BPR	transformation. 

Organizational	Scope:	

The	MVA	business	functions	identified	below	will	participate	in 	the	 BPR	consulting	 initiatives	
 
provided	by	the	TO	 Contractor:
 

Departments/Units	at 	the	Headquarters	 in	Glen	Burnie:
1. Human	Resources	
2. Procurement	&	 Contracts	
3. Central	Operations	&	Safety	Programs	ሺCOSPሻ
4. Departmental	Services	
5. Financial	Services


aሻ Accounting	&	Financial	Systems	ሺAFSሻ	

bሻ Financial	Management	 ሺFMሻ	


6. Internal	Audit	 
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7. Investigations/Internal	Affairs
8. Office	of	Information	Resources	ሺOIRሻ	
9. Risk	Management	Fleet Operations
10. Other	areas as	requested	by	the	TO	 Manager 

The	primary	place	of	performance 	for	the	TO	Contractor	will	be	 the	MVA	headquarters	 in	Glen	

Burnie.	
 

Interdependencies:	

The	MVA	operates	and maintains	 critical	business	interfaces	with	other	State	of	 Maryland	 and	

local	government	agencies.		Accordingly,	the	BPR	solutions	proposed	by	the	TO	 Contractor	 must	

be	interoperable	with:	
 

1. Interagency interfaces	 between	other	State 	of	 Maryland	 and	local	government	agencies
2. The	MVA’s	 customer	facing	technology	and	business	modernization initiatives
3. Comply	with	State	of	Maryland	 and federal	government	legislation	and	regulations	 

The	following	is	a	summary	description	of	some	of	the	major	customer	facing	modernization 
initiatives	that	are	 in‐progress	or	 already	operational	at	the	 MVA:	 

Alternative	 Service	Delivery	ሺASDሻ	Systems
Self‐service ASD	systems	include 	the	design	and	implementation	 of	electronic	delivery	of	 
MVA	services	through	the	Internet, 	self‐serve	 kiosks,	and	 telephone	Interactive	 Voice	
Response	ሺIVRሻ	systems.		ASD	systems	have	resulted	in	 reduced	wait	times	and	 increased	
satisfaction	for	MVA	customers. 		Kiosks	provide	customers	with	 the	ability	to	receive	real‐
time	registration	stickers,	cash	or	credit	payment	options, and 	the	capability	to	receive	 
certified	and	non‐certified	driving	 records,	as	 well	as	the	 option	to	order	personalized	
license	plates.		Providing	this	 advanced	functionality 	is	a	 benefit	to	the	public	and	
enhances	the	MVA’s	operational	efficiency.		Currently,	MVA	customers	complete	more	
than	55%	of	their	service	transactions	via	ASD	systems	with	a	future	 goal	of	90% by	2035.	 

Project	Core
Project	Core 	is	an 	enterprise‐wide	effort	to	modernize	MVA's	IT 	infrastructure,	 replacing	 
legacy	systems,	and	enhancing	MVA's	ability	to	 provide	customers	and	 the	agency	 with	a	
360‐degree	view	of	 their	services	 and	needs.		The	project	will	 address	and	serve	 as	the	
base	architecture	for	 replacing	the	existing	Titling	 & 	Registration	Information	System	 
ሺTARISሻ	and	other	MVA	legacy	systems.		It	will 	also	provide	a	platform	for	the	 
development	of	new	applications 	that	will	support	the	transformation	from	a	transaction	
based	to	a	customer	case	management	business	model.		Project	Core	includes	five	major	
initiatives:	 document	imaging,	insurance	compliance,	front‐end	 interface,	 enterprise	bus	
for	interfaces,	and	data 	quality.		In	 preparation for	this	radical	business 	transformation,	 
the	MVA	has	created	the	Enterprise 	Architecture	Governance	Board	 ሺEAGBሻ,	Program	
Management	Office	ሺPMOሻ,	Functional	Governance	Board	ሺFGBሻ,	and 	Quality	Management	
ሺQMሻ	organizations	to	successfully	manage	 this	vital	modernization	initiative.	 Project	 
Core	is	currently	in	the	vendor	procurement	phase.				 
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Document	Imaging	and	Workflow	System	ሺDIWSሻ	
The	original 	DIWS	project	replaced	more	than	170‐million	paper	 documents	with	
electronic	image	storage	and	 retrieval,	and	has	become	an	integral	MVA	operating	system.	
DIWS	improves	workflows	with	standardization	of	information,	improved	reporting,	 and	
enhanced	auditing	capabilities.	The	original	DIWS	was	created	using	 client‐server	
technology,	and	the	current	DIWS	II	project	will	upgrade	to	a	web‐based	application	user	
interface.		The	change	to 	a	web‐based	system	will	allow	the	MVA to:	 

1. Extend	the	full	capabilities	of	 DIWS	to	any	user	with	a	web	browser	
2. Expand	the	internal	staff		knowledge‐base	on	 the	underlying	technology	of		DIWS,	
thereby		lowering	future	development	and	maintenance	risk	to	the	 MVA

3. Allow	document	access	from	other	 MVA	applications	that	support	 hyperlinking	 

3.4 PROFESSIONAL	 DEVELOPMENT 

Any	IT 	services	personnel	provided	under	this	TORFP	shall	maintain any	required	professional	
certifications	for	the	duration	 of	the	resulting	TO.		The	TO	Contractor 	and	their	IT	services	
personnel	shall	be	responsible	for	 the	expenses	to	maintain	any required	professional	
certifications.	 

3.5 REQUIRED	 POLICIES,	 GUIDELINES	 AND	 METHODOLOGIES

The	TO	 Contractor	shall	comply	with	all	applicable	laws,	regulations,	 policies,	standards,	 and	
guidelines	affecting	 information	 technology	and 	technology	projects,	which	may	be	created	 or	 
changed	periodically.		

The	TO	 Contractor	shall	adhere	to	 and	remain	 abreast	of	current,	new,	and	revised	laws,	
regulations, 	policies,	standards	 and	guidelines	affecting	security	and	technology	project	 
execution.			 

The	foregoing	may	include,	but	are	not	limited	to,	the	following	policies,	guidelines	and	
methodologies	that	can	be	found	 at	the	DoIT	 site	
ሺhttp://doit.maryland.gov/policies/Pages/ContractPolicies.aspxሻ.	 

A. The	State	of	Maryland	System	Development	Life	Cycle	ሺSDLCሻ	methodology	
B. The	State	of	Maryland	Information	 Technology Security	Policy	and	Standards	
C. The	State	of	Maryland	Information	 Technology Non‐Visual	Access	 Standards	
D. The	Maryland	Department	of	 Transportation	Information	 Security	 Plan	ሺrevised	
03/14/2016ሻ	

E. The	TO	 Contractor	shall	follow	project	management	methodologies consistent	with	the	
Project	Management	Institute’s	Project	Management	Body 	of	Knowledge	Guide.			

F. TO	Contractor	assigned	personnel	shall	follow	a	consistent	methodology	for	all	TO	
activities.	

G. The	State’s	 Information	Technology	Project	 Oversight	Policies	for	any	work	performed	 
under	this	 TORFP	for	 one	or	more 	Major	IT	 Development	Projects	 ሺMITDPsሻ	 
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3.6 REQUIREMENTS	 

3.6.1 TO	 CONTRACTOR	RESPONSIBILITIES	 

The	BPR	solutions	proposed	by	the	TO	Contractor	must	be	interoperable	with:	 

1. Interagency interfaces	 between	other	State 	of	 Maryland	 and	local	government	agencies
2. The	MVA’s	 customer	facing	technology	and	business	modernization initiatives,	 and		
3. Shall	comply	with	State	of	Maryland	and	federal	government	legislation	and	regulations. 

The	TO	 Contractor	shall	provide	staffing	 and	resources	to	 fully supply	the	following	services	as	
identified	 in	this	Section	3.6	Requirements:	

Requirements	&	Deliverables	as	described	in	 Sections	3.6.2‐3.6.4	and 3.8.4,	respectively.	 

3.6.2 FUNCTIONAL	 /	 BUSINESS REQUIREMENTS

The	BPR	Solution	Recommendation	 will	include	but	not	limited	to 	the following	key	objectives	as	

noted	in	the Functional/Business	Requirements.


ID #
 Associated	Deliverable	ID	 # Functional	/	Business	Requirements 
from	 Section	 3.8.4 below	 as
applicable	 

3.6.2.1 Project	Initiation	&	Planning	 – Define and	identify the	
MVA	business	processes	to	be	reengineered	for the	
following	Departments/Units:

3.8.4.1	–	3.8.4.4	 

1. Human	Resources	
2. Procurement	&	 Contracts	
3. Central	Operations	&	Safety	Programs	
ሺCOSPሻ	

4. Departmental	Services	
5. Financial	Services

aሻ Accounting	&	Financial	Systems	
ሺAFSሻ		

bሻ Financial	Management	 ሺFMሻ	
6. Internal	Audit	
7. Investigations/Internal	Affairs
8. Office	of	Information	Resources	ሺOIRሻ	
9. Risk	Management	Fleet Operations
10. Other	areas as	requested	by	the	TO	 Manager 

As	part	of	 the	initiation	activities,	 the	TO	 Contractor	
will	perform	initial	Project	Vision Sessions	with	each	
MVA	Department/Unit	 to	determine	the	appropriate	
scope	of	work,	and	shall be	required	to	submit	 
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Associated	Deliverable	ID	 # Functional	/	Business	Requirements 
from	 Section	 3.8.4 below	 as
applicable	 

Attachment	16	Work	Order	with	estimated	TO	
Contractor	cost	to	reengineer	and	 design	the	 BPR	
solution	for	each	of	the	MVA 	Department/Units	listed	
above.		The	Work	Order	should	include	resources	and	
rates,	total	hours	based	on	Level	of	Effort	ሺLOEሻ,	and	
duration	ሺstart	and	end	 datesሻ.	If 	departments	 with	
similar	business	processes	will	be	analyzed	
concurrently,	the	TO	 Contractor	is	responsible	for	
getting	 approval	from	the	TO	Manager. 

3.6.2.2 BPR	 Solution	 Recommendation ሺone	per	MVA	
Department/Unitሻ	Measure and	analyze baseline	“As‐
Is”	Business	Process	Maps	for	each	MVA	
Department/Unit	identified	in	3.6.2.1		to	determine	
what	MVA	 Administrative	business 	processes	 are	“high	
value	processes”	to	be	 reengineered.			

I. Key	objectives	for 	the 	BPR include:	 

1. Standardize	existing	MVA	“Business	Best	
Practices”	across	all	Departments/Units	

2. Reduce	office	paper	and	business	forms	
3. Reduce	manual	data	entry	 and	processes	
4. Improve	physical	layout/space	planning	
5. Create	more	efficient	 workflows
6. Improve	data	quality	and	communications	 
ሺClosed	Loop	Feedbackሻ	 

3.8.4.5	‐	3.8.4.6	 

II. Final	BPR	Recommendation	submitted	to	 the	
TO	Manager	shall	include:

1. Redesigned 	“To‐Be”	Business	 Process	
Map/Process	Activity	Diagram	in	one	of	the	
following	formats	,	as	requested	by	the	TO	
Manager:	
a. SIPOC	ሺSuppliers,	Inputs,	Process,	
Outputs,	Customersሻ	analysis	

b. Use case 	diagrams	 
c. Process	flowcharts	
d. Swim	lane	 diagrams	
e. Activity	diagrams	
f. Data	flow	diagrams	ሺDFDሻ
g. Entity‐relationship	diagram	 ሺERDሻ 
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Associated	Deliverable	ID	 # Functional	/	Business	Requirements 
from	 Section	 3.8.4 below	 as
applicable	 

h. Business	Process	Model	and	Notation	
ሺBPMNሻ	2.0	format

2. Concept	Proposal	
a. Projected	quantitative	 and	
qualitative	 benefits	expected	from	
the	redesigned	BPR	solution,	
including	a	 cost/benefit	Return	on	
Investment	 ሺROIሻ	analysis

3. Gap	analysis	to	detail	MVA	resources	
required	to	perform	the	proposed	
reengineered	ሺRecommended	“To‐Be”	
Business	Caseሻ	effort:	 
a. Modifications	to	the	
Business/Functional	Structure	
i. MVA	Business	Units	
Organizational	structure

ii. Business	vision/strategy	
iii. MVA	Business	
operations/processes	changes

iv. Staffing	model	with	skillsets	
and	training	required

v. Physical	infrastructure	 –	
facilities	 and	space	planning

b. Recommend	technical	 IT	hardware &	
software	that	will	support	the	
desired	outcome		
i. System	architecture	
ii. Information	architecture	
iii. System	security	 

3.6.2.3 BPR	 Solution	 Review 	‐	Participate 	as requested in 	the
BPR	Solution	review	process,	including	circulating	 and	
coordinating 	with	DoIT	regarding 	likely	BPR	Solution	
Project	candidates	prior	to	finalization	of	the	 approved	
BPR	Solution Project	list	 

3.8.4.7	 

3.6.2.4 BPR Solution	Monitoring	ሺContinuous	Improvementሻ – 
Monitor	the	post‐implementation	continuous	
improvement	activities 	of	the	redesigned	business	 
process:	 

1. Review	system	and	process	improvement	
performance	metrics to	validate	results 

3.8.4.8	 
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Associated	Deliverable	ID	 # 

Associated	Deliverable	ID	#	

Functional	/	Business	Requirements 
from	 Section	 3.8.4 below	 as
applicable	 

2. Conduct	user	feedback 	surveys	to	 determine	
customer	satisfaction	 and	areas	 for	
improvement

3. Provide	additional	user	training	and	support,	as	
required,	based	on	user	feedback	surveys	

4. Propose	additional	system	and	process	
improvements/enhancements	 for	 MVA	
evaluation 

TO	Contractor	shall	provide	the	 technical	services	and
support	to	monitor	the	implemented	BPR	Solution	for	
possible	improvements 	or	enhancements.		 All	TO	
Contractor	monitoring	ሺcontinuous	improvementሻ	
services	must	comply	with	the	requirements as	
previously	identified. 

3.6.2.5 Knowledge	Transfer	ሺSustainabilityሻ – The  TO
Contractor	 must	prepare	a	plan	that	describes how	
knowledge	 will	be	transferred	throughout	the	TO	
Agreement	to	the	MVA	 staff,	including	OIR	 technical	
and	support	staff.		The	Knowledge	Transfer	Plan	must	
support	active	participation	 and	involvement	 of	the	
MVA’s	resources	from	project	initiation	 through	BPR	
Solution	Recommendation.		The	Knowledge	Transfer	
Plan	must	also	support	the	development	and execution	
of	a	Training	Plan.		The	 Training	Plan	will	provide	
guidance	on	BPR	processes	and	recommended	
solutions.	The	linkage	 between	these	two	plans	must	
ensure	that	 the	MVA	staff	understands	decisions	
reached	during	 the	phases	of	the project,	that	
appropriate	training	is	 provided,	and	that	the	 MVA	
staff	has	the	skills	necessary	to	support	the	BPR	
Solution	Recommendation.	 

3.8.4.8	 

3.6.3 NON‐FUNCTIONAL, 	NON‐TECHNICAL	REQUIREMENTS 

ID	# Non‐Functional,	Non‐Technical	Requirements 
from 	Section 	3.8.4	below 	as	 
applicable	 

3.6.3.1 Communications	management	including	the	following: 3.8.4.1‐3.8.4.8	 

1. Weekly	status	report	from	each	TO	Contractor	 
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Associated	Deliverable	ID	#	Non‐Functional,	Non‐Technical	Requirements 
from 	Section 	3.8.4	below 	as	 
applicable	 

resource	submitted	to	the	TO	Manager,	
including	progress,	 exceptions,	plans,	and	risks	
&	issues	

2. Monthly	BPR	status	update	meetings	with	the	
TO	Contractor	and	 the	 MVA	business	process	
owners	ሺuser	groupsሻ	and	TO	Manager	

3. TO	Contractor	shall	store	all	BPR	documents	on	
the	primary MVA	MS	SharePoint	2.0	document	
management	system	and	TO	Contractor	
proposed	secondary	document	management	
system	ሺback‐up	siteሻ	

4. Documentation	&	Knowledge	Transfer	to	occur	
real‐time,	 not	at	the	close	of	the	project	

5. Coordination 	with	other	MVA	BPR	 activities,	e.g.	 
Project	Core	modernization	

6. BPR	Lessons	Learned	&	Best	Practices	
documents	 

3.6.3.2 Business	Process	Reengineering	Life	Cycle	ሺBPRLCሻ	 3.8.4.1‐3.8.4.9	 

documentation	that 	conforms to one	of	the	 following	 
methodologies:	

1. Accenture	model	
2. Integrated	BPR	by	Muthu,	Whitman,	and	
Cheraghi

3. Lean/Six‐Sigma	
4. McKinsey	 model	
5. Object‐Oriented	Business	Engineering	
Methodology	ሺOO‐BEMሻ	

6. TO	Contractor	BPR	methodology	approved	by	
the	MVA	TO	Manager 

3.7 PERFORMANCE	 AND	 PERSONNEL	 

3.7.1 WORK HOURS	 

A. Business	Hours	Support:	The	 TO	 Contractor’s	 collective	assigned personnel	shall	support	
core	business	hours	ሺ8:00	AM	to	5:00	PMሻ,	Monday	through	Friday except	for	State	
holidays,	Service	Reduction	days,	and	Furlough days	observed	by MVA	ሺsee	
http://dbm.maryland.gov/employees/Pages/StateHolidays2016.aspxሻ.			TO	Contractor	
Personnel	 may	also	be	required	to provide	occasional	support	outside	of	core	business	 
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hours,	including	evenings,	overnight,	and	weekends,	to	support	 specific	efforts,	

emergencies,	and	mandatory	meetings.


B. Non‐Business	Hours	Support:	After	 hours	support	may	be	necessary	to	respond	to	
emergency	 situations.		 Additionally,	services	 may	also	involve	 some 	evening	and/or	 
weekend	hours	performing	planned	activities	in	addition	to	core business	hours.		Hours	
would	be	billed	on	actual	time	worked	at	the	rates	proposed.			

C. State‐Mandated	Service Reduction 	Days:	TO	 Contractor	 Personnel	 shall	be	required	to	
participate	 in	the	State‐mandated	 Service	Reduction	Days as	well	as	State	Furlough	Days.		
In	this	event,	the	TO	Contractor 	will	be	notified in	writing	 by the	TO	Manager	of	these	
details.				 

D. Minimum	and	Maximum	Hours:	Full‐time	TO	Contractor	 Personnel	shall	work	a	minimum	
of	40	hours	per	week	with	starting	 and	ending	 times	as	 approved by	the	TO	Manager.		A	
flexible	work	schedule	may	be	used	with	TO	 Manager	approval,	including	time	to	support	
any	efforts	 outside	core 	business	 hours.	TO	Contractor	 Personnel	may	also	be	requested	
to	restrict	the	number	of	hours	TO	Contractor	 Personnel	can	work	within	a	given period	
of	time	that 	may	result	in	less	 than	 an	eight	hour	day	or	less	 than	a	40	hour	work	week.	

E. Vacation	Hours:	Requests	for	leave	shall	be	submitted	to	the	TO Manager	at	least	two	
weeks	 in	advance.		 The	 TO	Manager	reserves	the	right	to	request a	temporary	
replacement	if	leave	 extends	longer	than	one	consecutive	 week.	 In	cases	where	 there	is	 
insufficient	 coverage,	a	 leave	request	may	be	denied.	 

3.7.2 DIRECTED	 PERSONNEL	REPLACEMENT 

A. The	TO	Manager	may	 direct	 the	TO 	Contractor	to	replace	any	TO	Contractor	 Personnel	
who,	in	the	 sole	discretion	of	the	 TO	Manager,	 are	perceived	as 	being	 unqualified, non‐
productive,	unable	to	fully	perform	the	job	duties,	disruptive, 	or	known,	or	reasonably	 
believed,	 to	have	committed	a	major	infractionሺsሻ	of	law	or	MVA,	Contract,	or	Task	 
Order	 requirement.		

B. If	deemed	appropriate	in	the	discretion of 	the 	TO Manager, 	the TO	Manager	shall give	
written	 notice	of	any	personnel	 performance	 issues	to	the	 TO	Contractor,	describing	
the	problem	and	delineating	the	 remediation	 requirementሺsሻ.		The	TO	Contractor	shall	
provide	a	written	Remediation	Plan 	within	three	ሺ3ሻ	days	 of	the date	of	the	notice.		If	
the	TO	Manager	 rejects 	the	Remediation	 Plan,	the	TO	Contractor	 shall	revise	and	
resubmit	the	plan	to	the 	TO	Manager	within	five	ሺ5ሻ	days	 of	the 	rejection,	or	in	the	
timeframe	set	forth	by	the	TO	Manager	in	writing.	Once	 a Remediation	Plan	has	 been	
accepted	in	 writing	by	the	TO	Manager, 	the 	TO Contractor 	shall	 immediately	 
implement	 the	Remediation	 Plan.

C. Should	performance	issues	persist	 despite	the	 approved	Remediation	 Plan,	the	 TO	
Manager	will	give	written	notice	 of	the	continuing	performance	 issues	 and	either	
request	a	new	Remediation	 Plan	 within	 a	specified	time	limit	or 	direct	the	removal	
and	replacement	of	the	 TO	Contractor	Personnel	whose	performance	 is	at	issue.	 A
request	for	 a	new	Remediation	 Plan 	will	follow	the	procedure	described	in	Section	 
3.7.2B.	 
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D. In	circumstances	of	directed	removal,	the	TO	 Contractor	 shall	provide	a	suitable	
replacement	for	TO	Manager	approval	within	 fifteen	ሺ15ሻ days	of date	of	the	
notification 	of	directed	 removal,	or	 the	actual	 removal,	whichever	occurs	first.	
However,	if	 the	TO	Manager	determines	that	the	State’s	best	interests 	require	removal	 
of	the	TO	Contractor	Personnel	with	less	than	 fifteen	ሺ15ሻ 	days’	notice,	the	TO	
Manager	can	direct	removal	in	shorter	timeframe,	including	immediate removal.	

E. Normally,	a	directed	personnel	replacement	will	occur	only	after	prior	notification of	
problems	with	requested	remediation,	as	described	above.	However,	the	TO	Manager	
reserves	 the	right	 to	direct	immediate	personnel	replacement	without	utilizing	 the	 
remediation	procedure	described above.	 

F. Replacement	or	substitution	of	 TO Contractor	 Personnel	under	this	section	shall	be	in	
addition	to,	and	not	in	lieu	of, 	the	State’s	remedies	under	the 	Task	 Order	or	which	 
otherwise	 may	be	available	at	law	or	in	equity.	 

3.7.3 SUBSTITUTION	OF	 PERSONNEL		 

3.7.3.1 PRIOR	TO	TASK	ORDER	EXECUTION	 

Prior	to	Task	Order	Execution	or 	within	 thirty	 ሺ30ሻ	days	after	 Task	 Order	Execution,	
the	Offeror	may	substitute	proposed	Key	Personnel	only	under	the	following	
circumstances:		vacancy	occurs	due 	to	the	sudden	termination,	 resignation,	or	 
approved	leave	of	 absence	due	to 	an	Extraordinary	Personnel	Event,	or	death	of	such	
personnel.	To	qualify	for	such	substitution,	the 	Offeror 	must	describe	to	the	State's	
satisfaction	the	event	 necessitating	substitution	and	must	 demonstrate	that	the	
originally	proposed	personnel	are	 actual	full‐time	direct	employees	with	the	Offeror	
ሺsubcontractors,	temporary	staff	 or	1099	contractors	do 	not	qualifyሻ.		Proposed	
substitutions	shall	be	of	equal	 caliber	or	higher,	in	 the	State's	sole	discretion.		
Proposed	substitutes	deemed	by	the	State	 to	be	less	qualified	than	the	originally	
proposed	individual	may	be	grounds	for	pre‐award	disqualification or post‐award
termination. 

An	 Extraordinary	Personnel	Event –		means	Leave	under	the	Family	Medical	Leave	Act;	
an	incapacitating	injury	or	incapacitating	 illness;	or	other	circumstances	that	 in	the	
sole	discretion	of	the	State	warrant 	an	extended	leave	of	 absence,	such	as	extended	
jury	duty	or	extended	 military	service. 

3.7.3.2 SUBSTITUTION	AFTER	TASK	ORDER	EXECUTION	 

The	procedure	for	substituting	personnel	after Task	Order 	execution is	as	follows:		 

Aሻ The	TO	 Contractor	may not	substitute	personnel	without 	the	prior	approval	of	the	 
TO	Manager.	

Bሻ To	replace	 any	personnel,	the	TO Contractor	 shall	submit	resumes	of the	proposed	
individual	specifying	the	intended	 approved	labor	category.		Any	proposed	
substitute	personnel	shall	have	qualifications	 equal	to	or	better	than	those	of	the	
replaced	personnel. 
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Cሻ Proposed	substitute	individual	shall	be	approved	by	the	 TO	Manager.		The	TO	
Manager	shall	have	the	option	to 	interview	 the	 proposed	substitute	personnel	and	
may	require	that	such	interviews	be	in	person. 		After	the	 interview,	the	TO	
Manager	shall	notify	 the	TO	 Contractor	of	acceptance	or	denial	 of	the	 requested	
substitution.	If	no	acceptable	substitute	personnel	is	proposed 	within the	time	 
frame	 established	by	the	TO	Manager,	the	 TO	Agreement	 may	be	cancelled.	 

3.7.4 PREMISES	 AND	 OPERATIONAL	 SECURITY	 

Aሻ Prior	 to	commencement	of	work,	 TO	Contractor	Personnel	to	be	assigned	to	perform	work	
under	the	resulting	 Task	Order	shall	be	required	to	submit	background	check	certification to	
MVA	from	recognized	Law	Enforcement	Agencies,	including	the	FBI.		TO	Contractor shall	be	
responsible	for	ensuring	that	TO 	Contractor	Personnel	background	check	certifications	are	
renewed	 annually,	and	 at	the	sole	expense	 to	the	TO	Contractor. 		MVA 	reserves	the	right	to	 
disqualify	any	TO	Contractor	employees	or	subcontractors 	whose	 background	checks	suggest	 
conduct,	involvements, 	and/or	associations 	that	MVA	determines, 	in	 its	sole	discretion,	may	 
be	inconsistent	with	the 	performance	and/or	security	requirements	set	forth	in	this	TORFP.		
MVA	reserves	the	right	 to	perform	 additional	background	 checks	 on	TO	Contractor	 
Personnel.	 

Bሻ Further,	TO Contractor	 Personnel	 may	be	subject	to	random	security checks	during	entry	and	
exit	of	State	secured	areas.		The 	State	reserves	the	right	 to	require	TO	Contractor 	Personnel	 
to	be	accompanied	 while	on	secured	premises.

Cሻ TO	Contractor	Personnel	shall,	while	on	State	premises,	display 	their	 State	 issued
identification	cards	without	exception.

Dሻ TO	Contractor	Personnel	shall	follow	the	State	of	Maryland	IT	Security	Policy	 and	Standards	
throughout	 the	term	of	the	TO	Agreement.	

Eሻ The	State	reserves	the	 right	to	request	that	the 	TO	 Contractor	 submit	proof	of	employment	
authorization	for	non‐United	States	citizens,	 prior	to	commencement	of	TO	Contractor	
Personnel	 work	under the	Task	Order.	 

Fሻ TO	Contractor	shall	remove	any	TO	Contractor 	Personnel	from	working	on	the	resulting	TO	 
Agreement	where	the	State	of 	Maryland	determines	that	 said	TO	Contractor	 Personnel	has	
not	adhered	to	the	security	requirements	specified	herein.	

Gሻ The	cost	of	 complying	with	all	security	requirements	specified	 herein	are	the	sole	
responsibility	and	obligation	of 	the	TO	Contractor	and	its	subcontractors	and	no	such	costs	
shall	be	passed	through	to	or	reimbursed	by	the	State	or	 any	of its	agencies	or	units.	

TO	Contractor	shall	complete	a	criminal	background	check	prior	 to	 any	individual	TO	Contractor	
Personnel	being	assigned	work	on 	the	project.		TO	Contractor	shall	provide	a	 Criminal	
Background	Check	Affidavit	ሺAttachment	17ሻ	prior	to	any	work	commencing	on	the	Task	Order.			 

3.7.5 WORK	 SPACE, WORKSTATIONS, NETWORK	 CONNECTIVITY	 AND SOFTWARE	 

The	MVA	will	provide	the	following resources 	to	the	TO	 Contractor	 in order	to	complete	the	 
rrequirements	and 	ddeliverables	of	this	Task	 Order: 
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1. Work	space	at	the	MVA	headquarters	in	Glen	Burnie	
2. Work	surfaces	ሺdesks	and	chairsሻ	
3. Network	shared	printers	
4. File	servers	
5. Telephones for	key	positions, as	determined	by	the	MVA 
6. State	 email	 accounts	
7. Parking	accommodations	 

The	MVA	will	not	provide	physical 	computer	workstations,	except 	for	secure	MVA	workstations	
as	required.	Any	equipment	that	 the	TO	Contractor	uses	 at	MVA	must	undergo	 scanning	for
security	purposes.	 

3.8 DELIVERABLES	 

3.8.1 DELIVERABLE	 SUBMISSION		 

For	every	deliverable,	the	TO	Contractor	shall	request	that	the 	TO	Manager	confirm	receipt	 of	 
that	deliverable	by	sending	an 	e‐mail	identifying	the	deliverable	name	and	date	 of	receipt.	

For	every	deliverable	the	TO	Contractor	shall	submit	by	e‐mail	 an	Agency	Deliverable	Product	
Acceptance	Form	ሺDPAFሻ,	provided 	as	Attachment	8,	to	the	TO	Manager	in	MS	Word	ሺ2010	or	 
greaterሻ.

Unless	specified	otherwise,	written	deliverables	shall	be	compatible	with	Microsoft	Office,	
Microsoft	Project	and/or	Microsoft	Visio	versions	2010	or 	later.		 At	the	TO	Manager’s	discretion,	
the	TO	Manager	may	request	one	hard	copy	of	 a	written	deliverable.	

A	standard	 deliverable	 review	cycle	will	be	elaborated	and	agreed‐upon	between	the	State	 and	
the	TO	 Contractor.	This review	process	is	entered	into	when	the 	TO	Contractor	completes	a	 
deliverable. 

For	any	written	 deliverable,	the 	TO	Manager	may	request	 a	draft version	of	the	deliverable,	to	
comply	with	the	minimum	deliverable	quality	criteria	listed	in	 Section	3.8.3.	Drafts	of	 each	 final	
deliverable, 	except	status	reports,	 are	required	at	least	two	weeks	 in	advance	of	when	the	 final	
deliverables	are	due	ሺwith	the	exception	of	deliverables	 due	at 	the	beginning	of	 the	project	 
where	this	lead	time	is	 not	possible,	or	where	 draft	 delivery	date	is	 explicitly	specifiedሻ.	Draft	
versions	of	a	deliverable	shall	 comply	with	the	minimum	deliverable	quality	criteria	listed	in	
Section	3.8.3.	 

3.8.2 DELIVERABLE	 ACCEPTANCE		 

A	final	deliverable	shall	satisfy	the	 scope	and	requirements of 	this	TORFP	for	that 	deliverable,	 
including	the	quality	and	acceptance 	criteria	for	a	final	deliverable	as	defined	in	Section	3.8.4	
Deliverable	Descriptions/Acceptance	Criteria.			

The	TO	Manager	shall	review	a	 final	deliverable	to	determine	compliance	with	the	acceptance	
criteria	 as	defined	 for	that	deliverable.	The	TO	 Manager	is	 responsible	for	coordinating	
comments	and	input	from	various	team	members	and	stakeholders.	 The	TO	Manager	is	 
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responsible	for	providing	clear	guidance	and	 direction	to the	TO	 Contractor	 in	the	event	of	 
divergent	feedback	from	various	team	members.

The	TO	Manager	will	issue	to	the	 TO	Contractor	a	notice	 of	acceptance	or	rejection	of	the	
deliverable	 in	the	DPAF	ሺAttachment	8ሻ.		Following	the 	return	of	the	 DPAF	indicating	“Accepted”	
and	signed	 by	the	TO	 Manager,	the	TO	 Contractor	shall	submit	a	 proper	invoice	in	accordance	
with	the	procedures	in	Section	3.10	Invoicing.

In	the	event	of	rejection	of	a	deliverable,	the	TO 	Manager	will formally	communicate	in	writing	
any	deliverable	deficiencies	or	 non‐conformities	to	the	 TO	Contractor,	describing	in	those	 
deficiencies 	what	shall	be	corrected	prior	to	acceptance	of	the 	deliverable	in	sufficient	detail	for	
the	TO	 Contractor	to	address	the	 deficiencies.	 The	TO	 Contractor	shall	correct	deficiencies	and	
resubmit	the	corrected	 deliverable	 for	acceptance	within	the	agreed‐upon	time	period	for	 
correction.		 

At	the	 TO	Manager’s	discretion,	 subsequent	project	tasks	may	not	continue	until deliverable	
deficiencies 	are	rectified	and	accepted	by	the	TO	Manager	 or	the	TO	Manager	has	 specifically	
issued,	in	writing,	a	waiver	for 	conditional	continuance 	of	project	tasks.			 

3.8.3 MINIMUM DELIVERABLE	 QUALITY	

The	TO	 Contractor	shall	subject	 each	deliverable	to	its	internal	quality‐control	process	prior	 to	
submitting	 the	deliverable	to	the	State.	

Each	deliverable	shall	meet	the	following	minimum	acceptance	criteria:

Aሻ Be	presented	in	a	format	appropriate	for	 the	subject	matter	and depth	of	discussion.	

Bሻ Be	organized	in	a	manner	that	presents	 a	logical	flow	of	the	deliverable’s	content.

Cሻ Represent	factual	information	reasonably	expected	to	have	been	 known	at	the	 time	of	
submittal.	 

Dሻ In	each	section	of	the	deliverable,	include	only	information	relevant	to	that	section	of	
the	deliverable.	 

Eሻ Contain	content	 and	presentation consistent	 with	industry	best	 practices	in	terms	of	
deliverable	 completeness,	clarity,	 and	quality.

Fሻ Meets	the	acceptance	criteria	applicable	to	that	deliverable,	including 	any	State	
policies,	functional	or	non‐functional	requirements,	or	industry	standards.

Gሻ Contains	 no	structural	errors	such	as	poor	grammar,	misspellings	or	incorrect	
punctuation.	

A	draft	written	deliverable	may	 contain	limited structural	errors	such	as	incorrect	punctuation,	
and	shall	represent	a	significant	level	of	completeness	toward	 the	 associated	 final	written	 
deliverable. 	The	draft	 written	deliverable	shall	otherwise	comply	with	minimum	deliverable	
quality	criteria	above.	 
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3.8.4 DELIVERABLE	 DESCRIPTIONS / 	ACCEPTANCE 	CRITERIA 

The	TO	 Contractor	may suggest	other	subtasks, artifacts,	or 	deliverables	to	improve	the	quality	 
and	success	of	the	assigned	tasks. 

ID	# Deliverable	Description 

Per	Department/Unit, 	as	issued	in	a	Work	Order 

Acceptance	Criteria Due	Date	/	Frequency 

3.8.4.1 Task	Order	 Kickoff	Meeting	/	
Business	Unit	Kickoff	 Meeting 

TO	Contractor	shall
present	1‐2 hour	duration	
MS	PowerPoint	2010	at	
the	initial	TO	NTP	and	
then	for	 each	subsequent	
Department/Unit.	The
Kickoff	Meeting	will	
include	MVA	BPR	key	
process	owners	for	the	
Departments/Units	
identified	 in	3.6.2.1	 and	
the	Project	 Executive	
Sponsor.		Presentation	
materials	used	for	Oral
Presentations	may	also be	
used	for	the	Kickoff	
Meeting,	where	applicable.		
The	TO	Manager	shall	
review	and	 approve	the	
TO	Contractor	PowerPoint	
prior	to	the	 Kickoff	
Meeting. 

No	later	than	NTP for	TO	
Agreement	and	each Work	
Order	NTP	 ൅	3	business	
days	ሺBDሻ	 

3.8.4.2 Vision	Sessions	–	Initial
meetings	and	interviews	to	
document	BPR	requirements	
and	deliverables	with	 MVA	
Departments/Units	business	
process	owners	ሺUser	
Groupsሻ	identified	in	 3.6.2.1	 

TO	Contractor	shall
coordinate and	schedule	
meetings	with	each	
Department/Unit	key	
business	process	owners	
and	the	 TO	 Contractor	 to	
assess	the	current	
environment.		The	TO	
Contractor	shall	document	
the	meetings in	MS	Office	
2010	ሺWord,	Excel,	
PowerPoint,	and	Visioሻ	
and send	the	information	
to	the	TO	Manager for 

MVA	would	like	to	have	a	
due	date	of	 NTP	൅	5 BD
start	to	NTP	൅	55	BD	end	
for	initial	BPR	meetings
with	all	10	MVA	
Departments/Units.	Final	
due	dates	will	be	
determined 	by	Integrated	
Project	Schedule	ሺ3.8.4.4ሻ.	 
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Deliverable	Description Acceptance	Criteria Due	Date	/	Frequency 

review	prior to	storing	
documents	on	the	MVA	MS	
SharePoint	2.0	document	
management	system. 

3.8.4.3 First	draft	 and	final	versions	
of	the	Project	Charter	 

TO	Contractor	shall utilize	
DoIT	SDLC	Project	Charter	
template	in	 Word	2010	
and	submit	draft	 version
to	the	TO	Manager	for	
approval.		Final	version
shall	be	approved	by	MVA.		
TO	Contractor	shall	
archive	 approved	Project	
Charter	on	 MVA	MS	
SharePoint	2.0	document	
management	system.		 

MVA	would	like	to	have	a	
due	date	of	 NTP	൅	15	BD	
with	the	final	version
completed	by	NTP	൅	30	
BD	 

3.8.4.4 Integrated	 Project	Schedule	
for	the	TO	Agreement	and	
BPR	milestones	for	each	MVA	
Department	/	Unit	 

Microsoft	Project 2010
schedule	demonstrating	
tasks,	task	 estimates,	
resource	assignments,	 and	
dependencies	for	both	
Agency	 and 	TO	Contractor	
Personnel,	 with	tasks	 no	
less	than	8	hours	and	no	
greater	 than	80	hours.	 

NTP	൅	20	BD	start
Updates: Weekly 

3.8.4.5 Baseline	“As‐Is”	Business	
Process	Maps	for	each	MVA	
Departments/Units	business	
process	owners	 identified	in	
3.6.2.1	 

TO	Contractor	shall	create	
Word,	Excel,	PowerPoint,
or	Visio	2010	formats	 of	
the	Baseline	“As‐Is”	
Business	Process	Maps	for	
each	MVA	
Department/Unit	
identified	 in	3.6.2.1	 and	
submit	to	the	respective	
business	process	owner	
and	TO	Manager	for	final	
approval	before	archiving	
MVA	MS	SharePoint	2.0	
document	management	
system. Acceptable	 

No	later	than	NTP	൅	65 BD	
end;	Due	date	can	be	
determined 	by	Integrated	
Project	Schedule	ሺ3.8.4.4ሻ	 
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ID	# 
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Deliverable	Description Acceptance	Criteria Due	Date	/	Frequency 

techniques	 include: 

a. SIPOC	ሺSuppliers,	
Inputs,	Process,	
Outputs,	
Customersሻ
analysis	

b. Use case 	diagrams	 
c. Process	flowcharts	
d. Swim	lane	
diagrams	

e. Activity	diagrams	
f. Data	flow	diagrams	
ሺDFDሻ	

g. Entity‐relationship	
diagram	ሺERDሻ	 

Otherwise,	 TO	Contractor	
shall	utilize	the	existing
MVA	Baseline	“As‐Is”	
Business	Process	Maps	
provided	by	the	TO	
Manager.	 

3.8.4.6 BPR	Solution
Recommendation	 

TO	Contractor	shall	submit	
in	Adobe	Acrobat	XI	
format	a	BPR	Solution	
Recommendation	 for	each	
of	the	MVA	
Department/Unit	
identified	 in	3.6.2.1.	 The	
BPR	Solution
Recommendation	shall be	
submitted	to	the	
respective	 business	
process	owner	and	TO	
Manager	for	review.	 The	
BPR	Solution
Recommendation	shall
address	 all	of	the	
requirements	and	
objectives	detailed	in	 

No	later	than	NTP	൅	85	BD	
end;	Due	date	can be	
determined 	by	Integrated	
Project	Schedule	ሺ3.8.4.4ሻ	 
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ID	# 

CATS൅ TORFP #	 J00B6400003 

Deliverable	Description Acceptance	Criteria Due	Date	/	Frequency 

3.6.2.2.	 

3.8.4.7 BPR	Solution RFP If	requested	by	MVA,	TO	
Contractor	 shall	write	the	
technical	procurement	
documents	and	support	
the	evaluation	process	for	
the	BPR	Solution	
Recommendations	 that
have	been	 formally	
approved	by	the	MVA	 with	
review	by	TSO	and	DoIT.		
All	TO	Contractor	
procurement	oversight	
services	must	comply	with	
the	requirements	as	
previously	identified. 

NTP	൅	70	BD	start	for
multiple	proposals 

3.8.4.8 Knowledge	 Transfer	Plan	
ሺSustainabilityሻ	and	 Training	
Plan 

TO	Contractor	shall	
provide	Knowledge	
Transfer	Plan	identified	in	
3.6.2.5.		The	final	version
of	the	Knowledge	Transfer	
Plan	to	be	approved	by	the	
TO	Manager.		All	TO	
Contractor	 Knowledge	
Transfer	ሺSustainabilityሻ	
services	must	comply	with	
requirements	as	
previously	identified. 

NTP	൅	10	calendar	days	
ሺCDሻ	start	
Updates: continuous	for	
document	storage	on	the	
MVA	SharePoint	2.0	
document	management	
system	and	 monthly	
updates	for	 the	Knowledge	
Transfer	Plan,	including	
the	Training Plan;	Due	
date	can	be	determined	by	
Integrated	 Project	
Schedule	ሺ3.8.4.4ሻ 

3.9 WORK	ORDER	 PROCESS	 

Aሻ Additional	 services	and/or	resources	will	be	provided	via	a	Work	Order	process.		A	Work	
Order	may	 be	issued	for 	time	and	 materials	ሺT&Mሻ	or	fixed	price 	ሺFPሻ	pricing.		T&M	or	FP	
Work	Orders	will	be	issued	in	accordance	with	pre‐approved	Labor	Categories	with	the	fully	
loaded	rates	proposed	in	Attachment	1.			

Bሻ The	TO	Manager	shall	e‐mail	a	Work	Order	Request	ሺSee	 Attachment 16ሻ	to	the	 TO	
Contractor	 to	provide	services	or	resources	that	are within	the 	scope	of	this	TORFP.		The	 
Work	Order	Request	will	include:		

1ሻ Scope	of	work	and	description	of 	the service	or resources	 needed	 

2ሻ Performance	objectives and/or	deliverables,	as applicable		 
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3ሻ Due	date	and 	time	for	submitting	a 	response	 to the	request	

4ሻ Required	placeሺsሻ	where	work	must	be	performed	

Cሻ The	TO	 Contractor	shall	e‐mail	a	response	to	the	TO	Manager	within	 the	specified time	and
include	at	a minimum:		 

1ሻ A	response	 that	details	 the	TO	 Contractor’s	understanding	of	the	work;		

2ሻ A	price	to	complete	the	Work	Order	Request	using	the	 format	provided	in	 Attachment	16;

3ሻ A	description	of	proposed	resources	required	 to	perform	 the	requested	tasks,	with	

CATS൅	labor	categories 	listed	in	accordance	with	Attachment	1;


4ሻ An	explanation	of	how	tasks	shall	be	completed.	This	description	 shall	include	proposed	
subcontractors	and	related	tasks;		

5ሻ State‐furnished	information,	work	 site,	 and/or	access	to	equipment,	facilities,	or	

personnel;	and	


6ሻ The	proposed	personnel	resources,	including	 any	subcontractor	personnel,	to	complete	
the	task.	 

Dሻ For	a	Work	Order,	 the	 TO	Manager	will	review	the	response	and	will confirm	the	proposed	
labor	rates	 are	consistent	with	this	 TORFP.	The	TO	Manager	will 	review	the	response	and	will 
confirm	the	proposed	prices	are	acceptable.	

Eሻ The	TO	Manager	may	 contact	the	 TO	Contractor	to	obtain	additional information,	clarification	 
or	revision	 to	the	Work Order,	 and	 will	provide	the	Work	 Order	 to	the TO	Procurement	
Officer	 for	a	determination	of	compliance	with	 the	TO	and	 a	determination	whether	a	change	
order	is	 appropriate.	Written	TO	 Procurement	Officer	approval	is	required	before	Work	
Order	 execution	by	the	State.		

Fሻ Proposed	personnel	on	any	type 	of	Work	Order	shall	be	approved	 by	the	TO	Manager.	The	TO	
Contractor	shall	furnish	resumes	 of	proposed	personnel	specifying	their	intended	labor	
category	 from	the	CATS൅	Labor	Categories	proposed	in	 the	TO	 Proposal.		The	TO	Manager	
shall	have	the	option	to	interview	the	proposed	personnel.		After	the	 interview,	the	TO	
Manager	shall	notify	 the	TO	 Contractor	of	acceptance	or	denial	 of	the	 personnel.	

Gሻ The	TO	Manager	will	issue	the	NTP	after	 the	 Work	Order	is	approved	and/or	any	interviews	
are	completed.	 

3.10 INVOICING 

Invoice	payments	to	the	TO	 Contractor	shall	be	governed	 by	the	 terms	and	conditions	defined	in	
the	CATS൅	Master	 Contract.		 

Proper	invoices	for	payment	shall	be	submitted	to	the	TO	Manager	for	payment	approval	as	
described	below.		Invoices	shall	be	submitted	monthly.	 

3.10.1 INVOICE	 SUBMISSION	 PROCEDURE 

Aሻ Proper	invoices	for	payment	shall	contain	the	 TO	Contractor's	Federal	Tax	

48

Identification 	Number, “MVA” 	as	the recipient,	date of invoice, 	TO	 Agreement	number,	 
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invoiced	item	description,	invoiced	item	number	ሺe.g.,“2.7.4.1.”ሻ,	period	of	
performance	covered	by	the	invoice,	a	total	invoice	amount,	and a 	TO	Contractor 	point 
of	contact	with	telephone	number.	

Bሻ All	invoices	 submitted	for	payment	shall	be	accompanied	by	signed	noticeሺsሻ	of	

acceptance 	as	described	below.	Payment	of	 invoices	will	 be	withheld	if	the	

appropriate	signed	acceptance	form	documentation	is	not 	submitted.	
 

1ሻ To	be	considered	 a 	proper	T&M	 invoice	ሺfor	 Task	Order	requirements	and	for	 T&M	
Work	Orders	issued	under	this	Task	Orderሻ	 the	TO	 Contractor	shall	include	with
the	signed	invoice	a	signed	DPAF 	for	each	deliverable	being	invoiced	and	signed	 
timesheet	as described	 in	3.10.3.		Include	for	each	person	covered	by	 the	invoice	
the	following,	individually	listed	per	person:	 name,	hours	worked,	hourly	labor	
rate,	 invoice	amount	and	a	copy	of	each	person’s	timesheet	 for	 the	 period	signed	 
by	the	TO	Manager.	

Cሻ The	TO	 Contractor	shall	e‐mail	the	original	of	each	invoice	 and 	signed	 noticeሺsሻ	of
acceptance 	to	the	TO	Requesting	 Agency	at	e‐mail	address:		
MVAAPInvoices@mdot.state.md.us	,	 with	a	copy	to	the	TO	Manager.

Dሻ Invoices	 for 	final	payment	shall	 be	clearly	marked	as	“FINAL”	and	submitted	when	all	
work	requirements	have	been	completed	and 	no	further	charges	are	to	be	incurred	
under	the	 TO	Agreement.		In	no	 event	shall	any	invoice	be	submitted	later	 than	60	
calendar	days	from	the	 TO	Agreement	termination	date. 

3.10.2	 For	 the	 purposes	 of	 this	 Task	 Order	an 	amount	will	not	be 	deemed	 due	 and payable	 if:	 

Aሻ The	amount	invoiced	is	inconsistent	with	the	 Task	Order	 Agreement.		 

Bሻ The	proper	 invoice 	has	 not	been	 received	by	the	party	or	 office 	specified	in	the	 Task	 
Order	 Agreement.	

Cሻ The	invoice	or	performance	under the	contract	is	in	dispute	or	 the	 TO	Contractor	 has	
failed	 to	otherwise	comply	with	the	provisions	 of	the	Task	 Order	 Agreement

Dሻ The	item	or	services	have	not	been accepted.	

Eሻ The	quantity 	of	items	delivered	 is	less	than	 the	quantity	ordered.	

Fሻ The	items	or	services	do not	meet 	the	quality	requirements	of	the	Task	Order	

Gሻ If	the	Contract	provides	for	progress	payments,	the	proper	invoice	for	the	progress	
payment	has	not	been	submitted	pursuant	to	the	schedule	contained	in	the	agreement	

Hሻ If	the	Contract	provides	for	withholding	a	retainage	and	the	invoice	 is	for	the	
retainage,	all	stipulated	conditions	 for	release	 of	the	retainage	have	not	been	met.	

Iሻ The	Contractor	has	not	submitted	 satisfactory 	documentation	or	 other	evidence
reasonably	required	by	the	TO	Procurement	Officer	or	by	 the	contract	concerning	
performance	under	the	Task	Order	 Agreement and	compliance	with	 its	provisions.	 
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3.10.3 TIME	 SHEET	SUBMISSION	 AND	 ACCEPTANCE	 

Time	sheets shall	be	submitted	to 	the	TO	Manager	prior	to	invoicing.	The	TO	Manager	shall	sign	 
the	timesheet	to	indicate	 authorization	to	 invoice. 

Within	three	ሺ3ሻ	business	days	after	the	15th	and	last	day	of	the	month,	the	TO	 Contractor	 shall	
submit	a	semi‐monthly	timesheet	 for	the	preceding	half	 month	providing	 data	for	all	resources	
provided	under	the TO.			 

At	a	minimum,	each	semi‐monthly	timesheet	shall	show:	

Aሻ Title:	“Time	Sheet	for	MVA	ENTERPRISE	SYSTEMS	BUSINESS	PROCESS	 REENGINEERING	
ሺBPRሻ”	

Bሻ Issuing	company	name, address,	 and	telephone	number	
Cሻ For	each	employee	/resource:

aሻ Employee	/	resource	name	
bሻ For	each	Period	ending 	date,	 e.g.,	“Period	Ending:	mm/dd/yyyy”	 ሺPeriods	run	1st
through	15th and	16th through	last	day	of	the	month.	
ሺ1ሻTasks	completed	that 	week	and	the	associated	 deliverable	 names	 and	ID#s	
ሺ2ሻNumber	of	hours	worked	each	day
ሺ3ሻTotal	number	of	hours	worked	that	Period
ሺ4ሻWeekly	variance	above	 or	below	40	hours	
ሺ5ሻAnnual	number	of	hours 	planned under	the	 TO
ሺ6ሻAnnual	number	of	hours	worked	to	date	
ሺ7ሻBalance	of	 hours	remaining
ሺ8ሻAnnual	variance	to	date	ሺSum	of	periodic	variancesሻ	

Dሻ Signature	and	date	lines	for	the	TO	Manager	 

3.11 RETAINAGE	 

THIS	SECTION	IS	NOT	APPLICABLE	TO	THIS	TORFP.	 

3.12 SOC	 TYPE II	 AUDIT	 

THIS	SECTION	IS	NOT	APPLICABLE	TO	THIS	TORFP.	 

3.13 INSURANCE 

Offeror	shall	confirm	that,	as	of	 the	 date	of	 its	proposal,	the 	insurance policies	incorporated	 into	 
its	Master	 Contract	 are	 still	current 	and	effective	at	 the	required	levels.	

The	Offeror shall	also	confirm	that	 any	insurance	policies	intended	to	 satisfy	the	 requirements of	
this	TORFP	are	issued	by	a	company	that	is	licensed	to	do	business	in	the	State	of	Maryland.	 

3.14 SECURITY	 REQUIREMENTS	

The	TO	 Contractor	will	be	required to	follow	all	security	protocols	including	but	not	limited	to	
Motor	Vehicle	Administration,	Department	of	 Transportation	and	 State of 	Maryland.	 
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3.14.1	 TO	Contractor	is	expected	to	comply	with	the	following	State	and	Federal	

legislation,	 including	but	not	limited	to:
 

a.	 Driver's	Privacy	Protection	Act	of 1994	ሺDPPAሻ	
b. Health	Insurance	 Portability	Accountability	Act 	of	1996	ሺHIPAAሻ 
c.	 The	Privacy Act	of	1974,	5	U	S C	§	552	a,	Public	Law	No	93‐579,
d. Federal	Information	Security	Management	Act	of	2002	ሺFISMAሻ,	
e.	 Maryland	State	Gov’t	 Code	such	as	Ann	§§10‐1301	–	10‐1308	ሺprotection	of	
personal	informationሻ	and	other	 Maryland	law	pertaining	to	security	 and	
safeguarding.	 

3.14.2	 At	a	minimum,	the	TO	Contractor	 is	expected	to	comply	with	security	
 
requirements	and	safeguard	requirements	of the	following	agencies	/	entities:	
 

a.	 Maryland	Department	 of	Transportation	ሺMDOTሻ
b. MDOT	Office	of	Transportation	Technology	Services	ሺOTTSሻ	
c.	 MDOT	Motor	Vehicle	 Administration	Office	 of	Information	Resources	ሺMVA/OIRሻ	
d. Maryland	Department	 of	Information	Technology	ሺDoITሻ	
e.	 National	Institute	of	Standards	and	Technology	ሺNISTሻ
f. PCI	Security 	Standards including:

i. PCI	Data	Security	Standard	ሺDSSሻ	
ii. PIN	Transaction	Security	ሺPTSሻ 
iii. Payment	Application	 Data	Security	Standard ሺPA‐DSSሻ	 

3.14.3	 TO	Contractor	shall	comply	with	all	applicable	State 	security	policies and	adhere	to	
all	legal,	statutory,	and	regulatory	 requirements,	as	determined	by	Maryland	leadership	
including,	but	not	limited	to: 

a.	 MDOT	Incident	Reporting	Policy	or	MVA	Breach 	of	Security	Protocol,	 
b. MVA	Record	Disposition /	Destruction	Security	Controls,	
c.	 MVA	Third	 Party	Data	 Security	Controls. 

3.14.4	 TO	Contractor	shall	immediately	 notify	 the	State	of	Maryland	upon	learning	of	any
suspected	or	actual	unauthorized 	use	or	disclosure	of	protected 	data	and	information	that	
falls	under	 MDOT	and	 MVA	Security	policies	and/or	breach	of	system	or	data	security.	TO	
Contractor	 shall	work	with	the	State	of	Maryland	to	mitigate	any	breach	and	provide	
assurances	 to	the	State	 of	Maryland	on	corrective	 actions	 to	prevent	future	unauthorized	
uses	or	disclosures.	If	there	is 	a	breach	of	system	or	data	security, 	TO	Contractor 	shall	
undertake	such	additional	safeguards	or	changes	as	recommended	 by	a	subsequent	
independent	security	 audit	at	 the	 TO	Contractor's	expense.	 

Note	to	Offerors:		If	you follow	 a	more	stringent	standardሺsሻ	than	those	specified 	in	this	 TORFP,	 
map	the	standard	you	follow	to	NIST	to	show	how	you	comply	with those	requirements.		 

3.15 RIGHT	TO	 AUDIT	 

A. The	State	reserves	the	 right,	at	 its	 sole	discretion	and	 at	any 	time,	 to	perform	an	 audit	of	
the	TO	 Contractor’s	and/or	Subcontractors’	performance	 under	the	 TO	Agreement	 
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resulting	 from	this	TORFP.	An	audit	is	defined	as	a	planned	and 	documented	independent	 
activity	performed	by	qualified	personnel,	 including	but	not	limited	to	State	 and federal	
auditors,		to determine	 by	investigation,	 examination,	or	 evaluation	of	objective	evidence	
from	data,	statements,	records,	operations	and	performance	practices	ሺfinancial	or	
otherwiseሻ	 the	TO	 Contractor’s	compliance	with	the	agreement,	 including	but	not	limited	
to	the	adequacy	and	compliance	with	established	procedures	and	 internal	controls	over	
the	services being	performed	for	the	State. 

B. Upon	three	 ሺ3ሻ	business	days’	notice,	the	TO	 Contractor	 and/or	 Subcontractors shall	
provide	the	State	reasonable	access 	to	their	 records	during 	normal	business	hours	to	
verify	conformance	to	the	terms	 of	 the	TO	 Agreement.		 The	MVA	shall	be	permitted	to	
conduct	these	audits	with	any	or	all 	of	its	own	 internal	resources	or	by	securing	 the	
services	of	 a	third	party	accounting/audit	firm,	solely	at	the	 MVA’s	election.		The MVA	
shall	have	the	right	to	copy,	at 	its	own	expense,	any	record	related	to	the	services	
performed	pursuant	to	this	agreement.	

C. TO	Contractor	and/or	 Subcontractors	shall	cooperate	with	MVA	or 	MVA’s 	designated
auditor	and shall	provide	the	necessary	assistance	for	MVA	or	MVA’s	 designated	 auditor	
to	conduct	the	audit.			 

The	right	 to audit	shall	include	subcontractors 	in	which	goods	 or	services	are	subcontracted	by	
TO	Contractor	and/or	 Subcontractors	and	 that	provide	essential	 support	to	the	 services	
provided	to MVA.		TO	Contractor	and/or	Subcontractors shall	insure	MVA	has	the	right	 to	audit	
with	subcontractorሺsሻ. 

THE	REMAINDER	OF	THIS	PAGE	IS	 INTENTIONALLY	 LEFT	 BLANK	 
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SECTION	 4	 ‐ TO 	PROPOSAL FORMAT 	AND 	SUBMISSION 
REQUIREMENTS	 

4.1 REQUIRED	RESPONSE

Each	Master	Contractor 	receiving this	CATS൅	TORFP	shall	respond no	later	than	the	submission	
due	date	 and time	designated	in	 the	Key	Information	Summary	Sheet.		Each	Master	Contractor	is	
required	to	 submit	one	of	two	possible	responses:		1ሻ	a	proposal;	or	2ሻ	a	completed	Master	
Contractor	Feedback	Form.		The	feedback	form	helps	the	State	understand	for	future	contract	
development	why	Master	 Contractors	did	not 	submit	proposals.		The	form	is	accessible	via	the	
CATS൅	Master	 Contractor	login	screen	and	clicking	on	 TORFP	Feedback	Response	Form	from	the	
menu.	 

A	TO	Proposal	shall	conform	to	the 	requirements	of	 this	 CATS൅	TORFP.			 

4.2 SUBMISSION	 

4.2.1 E‐MAIL SUBMISSION	 

The	TO	 Technical	Proposal	shall	be	submitted in	one	or	more	separate	e‐mails	from	the	TO	
Financial	Proposal.			

MVA	can	only	accept	e‐mails	that	are	less	than	or	equal	to	8	MB.		If	a	submission	exceeds	this	
size,	split	 the	submission	into	 two	or	more	parts	and	include	the	appropriate	part	number	in	the	
subject	ሺe.g.,	part	1	of	2ሻ	after 	the	subject	line	information	 above.	

The	TO	 Technical	Proposal	shall	be	contained 	in	one	or 	more	unencrypted	e‐mails,	with	two 
attachments.		This	e‐mail	shall	include:		 

A. Subject	line	“CATS൅	TORFP	#	J00B6400003	Technical”	plus	the	Master	Contractor	Name	
B. One	attachment	labeled	“TORFP	 J00B6400003	Technical	‐	Attachments”	containing	all	
Technical	Proposal	Attachments	ሺsee	Section	 4.3	belowሻ,	signed	 and	 in	PDF	format.	

C. One	attachment	labeled	“TORFP	 J00B6400003	Technical	–	Proposal” in	Microsoft	Word	
format	ሺ2010	or	laterሻ. 

The	TO	Financial	Proposal	shall	be	contained 	in	one	 e‐mail	containing	as	attachments	all	 
submission	documents	detailed	in 	section 	4.4.2, with 	password protection.		 

MVA	will	contact	 Offerors	for	the 	password	to	 open	each	file.	Each	file	shall	be	encrypted	with	 
the	same	password.	The 	TO	 Procurement	Officer	will	only	contact 	those	Offerors	with	TO	
Proposals	that	are	reasonably	susceptible	for	 award.		Offerors	 that	are	unable	to	provide	a	
password	that	opens	the	TO	Financial	Proposal	documents	will	be deemed	not susceptible	for	
award.	Subsequent	submissions	of financial	content	will	not	be	 allowed.	This	e‐mail	shall	 
include:	 

A. Subject	line	“CATS൅	TORFP	#	J00B6400003	Financial”	plus	the	Master	Contractor Name	 
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B. One	attachment	labeled	“TORFP	J00B6400003	Financial” containing the	TO	Financial	
Proposal	contents,	signed	and	in	PDF	format.	 

4.2.2 PAPER	 SUBMISSION	 

MVA	strongly	desires	TO	Proposal	 submissions	in	e‐mail	format.	 	An	 Offeror	wishing	to	deliver	a	
hard	copy	ሺpaperሻ	TO	 Proposal	shall	contact	the	TO	Procurement	 Officer	 for	instructions. 

4.3	 SUMMARY	 OF ATTACHMENTS 

No	attachment	forms	shall	be	altered.	Signatures	shall	be	clearly	visible.			

The	following	signed	attachments	 shall	be	included	with	the	TO	 Technical	Proposal	in	PDF	
format	ሺfor	 e‐mail	deliveryሻ.	For	paper	submissions,	submit	two 	ሺ2ሻ	copies	of	each	with	 
original	signatures.

A. Attachment	2	–	MDOT	MBE	Forms A	‐	E	
B. Attachment	4	–	Conflict	of	Interest	 Affidavit	and	Disclosure
C. Attachment	5	–	Personnel	Resume	Forms		ሺfour	total,	one	for	each	Key	Personnel	labor	
categoryሻ	

D. Attachment	12	–	Living 	Wage	Affidavit	of 	Agreement	 
E. Attachment 	14	–	Veteran‐Owned	Small	Business	Enterprise	Utilization 	Affidavit	 
F. Attachment 	15	‐	Certification	Regarding	Investments	 in	Iran
G. Attachment	19	–	MVA	Privacy	Protection	Policy		 

The	following	attachments	shall	be 	included	with	the	TO	Financial	Proposal	with	password	 
protection ሺif	e‐mailedሻ: 

A. Attachment	1	Price Sheet	–	Signed	PDF		 

4.4 PROPOSAL	FORMAT	
 

A	TO	Proposal	shall	contain	the	 following	sections	in	order:
 

4.4.1	 TO	TECHNICAL	 PROPOSAL	 

Important:	A	TO	Technical	Proposal	shall	include	NO pricing	information.	 

Aሻ Proposed	Services	

1ሻ Executive	Summary:	A	one‐page	summary	describing	the	Offeror’s	 understanding	
of	the	TORFP 	scope	of	work	ሺSection	3ሻ	and	proposed	solution.		

2ሻ Proposed	Solution:	A	more	detailed	description	of	the	Offeror’s 	understanding	 of	
the	TORFP	 scope	of	work,	proposed	methodology	and	solution.	The 	proposed	
solution	shall	be	organized	to	 exactly	match	the	requirements	outlined	in	Section
3.	Include	a	section	discussing	the	Offeror’s	BPR	approach	and	 any	certifications	to	
which	may	support	the	Offeror’s	expertise	in	the	area	of	BPR.		 

3ሻ Draft	Project	or	Work	Schedule:	 A	Gantt	or	similar	chart	containing	tasks	and	
estimated	time	frames	for	completing	the	requirements	and	deliverables	in	Section

54

3	‐	Scope	of	Work.		The	final	schedule	should	come	later	as 	a	deliverable	under	the	 
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Offeror	Company	Minimum	
Requirement 

Evidence	of Compliance 

2.1.1.1	 At	least 	three	ሺ3ሻ	years	of	
demonstrated	experience	
providing	BPR	consulting	and	
technical	services	 to	U.S.	based	
commercial	or	government	
entity.	 The	 entity	to	which	the	
services	were	provided by	the	
Master	 Contractor	must	have	had	
at	least	500	employees	serving	
customers	in	a	revenue	
generating	 activity	with a	
minimum	of	$500M	in	 annual	
sales	at	 the	 time	of	engagement.		 

Offeror	 evidence	of	compliance	here. 

2.1.1.2	 The	engagement	in	2.1.1.1 must	
have	included	BPR	consulting	
that	lasted	 at	least 	two ሺ2ሻ	years. 

Offeror	 evidence	of	compliance	here. 

2.1.1.3 The	Offeror must	have	provided	
at	least	three	ሺ3ሻ	full‐time	BPR	
consulting	 personnel for	the	
engagement	in	2.1.1.1. 

Offeror	 evidence	of	compliance	here. 

2.1.1.4	 The	BPR	engagement in	2.1.1.1
must	have	been	within the	last	
three	ሺ3ሻ	 years. 

Offeror	 evidence	of	compliance	here. 

MVA	ENTERPRISE	SYSTEMS	 
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TO	after	the	TO	Contractor	has	had	an	opportunity	to	develop	realistic estimates.		
The	Project or	Work	Schedule	may 	include	tasks	to	be	performed	 by	the	State	or	 
third	parties.		

4ሻ Assumptions:		A	description	of	any	assumptions	formed	 by	the	Offeror	in	

developing	the	TO	Technical	Proposal.		


5ሻ Tools	the	Master	 Contractor	owns	 and	proposes	for	use	to 	meet	any	requirements	 
in	Section	3.	 

Bሻ Compliance	with	Offeror’s	Company	Minimum	Qualifications	

Offerors	will	complete	the	following	table	to	demonstrate	compliance	with	the	Offeror’s	
Company	Minimum	Requirements 	in	Section	 2.1.1. 

Reference	 

Cሻ Proposed	Personnel	and	TORFP	Staffing	
Offeror	shall	propose	exactly	four	 ሺ4ሻ	Key	Personnel	in	response	to	this	TORFP. 
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1ሻ Complete	and	provide	for	each	proposed	resource	Attachment	5	Personnel	

Resume	Form.	
 

2ሻ Provide	evidence	proposed	personnel	possess 	the	required	certifications	in	
accordance	 with	Section	2.1.2	Offeror’s	Personnel	Minimum	Qualifications.	Also,	
provide	copies	of	 any	current	professional	licenses	 and	certifications. 

3ሻ Provide	three	ሺ3ሻ	references	per 	proposed	Key	Personnel containing	the	

information listed	in	Attachment	5.
 

4ሻ Provide	a	Staffing	Management	 Plan 	that	demonstrates	how	the	Offeror	will	 
provide	resources	in	addition 	to	the	personnel	requested	in	this	TORFP,	and	how	
the	TO	 Contractor	Personnel	shall	be	managed.		Include:	

aሻ Planned	team	composition	by	role	 ሺImportant!	Identify	specific	names	and	 
provide	history	 only	 for	 the	proposed	resources	required	for	evaluation	of this	 
TORFPሻ.	

bሻ Process	and	proposed	lead	time	 for 	locating	 and	bringing 	on	board	resources	 
that	meet	 TO	needs

cሻ Supporting	descriptions	for	all	labor	categories	proposed	in	response	to	this	
TORFP	

dሻ Description	of	approach	for	quickly 	substituting	qualified	personnel	after	start	 
of	TO.	

5ሻ Provide	the	names	and	 titles	of	the	 Offeror’s	management	 staff	 who	will	supervise	
the	personnel	and	quality	of	services	rendered	under	this	TO	Agreement.	 

Dሻ MBE	and	VSBE	Participation	

Submit	completed	MBE	documents	Form	A	and	B.		

Submit	completed	VSBE	documents 	Attachment	14	V‐1	 and	V‐1A	 

Eሻ Subcontractors 

Identify	all	proposed	subcontractors,	including	MBEs,	and	their roles	in	the	

performance	of	Section 3	‐	Scope	of	Work.	


Fሻ Overall	Offeror	team	organizational	chart	

Provide	an	 overall	team 	organizational	chart	 with	all	team 	resources	available	to	fulfill	 
the	TO	scope of	work. 

Gሻ Master	 Contractor	 and	 Subcontractor	Experience	and	 Capabilities

1ሻ Provide	up	to	three	 examples	of	engagements	 or	contracts 	the	Master	Contractor	
or	subcontractor,	if	applicable,	 has	completed	that	were	similar	to	Section	3	‐	
Scope	of	Work.	Include	contact	information	for	each	client	organization	complete	
with	the	following:	

aሻ Name	of	organization.	

bሻ Point	of 	contact	name,	title,	e‐mail	 and	telephone	number	 ሺpoint	of	contact	
shall	be	accessible	and	 knowledgeable	regarding	experienceሻ	 
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cሻ Services	provided	as	 they	relate 	to	Section	3	‐	Scope	of	 Work.	

dሻ Start	and	end	dates	for	each	example	engagement	or	contract.	

eሻ Current	Master	 Contractor	team	personnel	who	participated	on	 the	
engagement.	

fሻ If	the	Master	Contractor 	is	no	longer	providing	the	services,	explain	 why	not.

2ሻ State	of	Maryland	Experience:		If	applicable,	the	Master	 Contractor	shall	submit	a	
list	of	all	contracts	it	currently	holds	or	has	held	within	the past	five	years	with	any	
entity	of	 the	State	of	Maryland.	 

For	each	identified	contract,	the	Master	 Contractor	shall	provide	the	following	ሺif	
not	already	 provided	 in	sub	paragraph	1	aboveሻ:

aሻ Contract	or	task	order	name	 

bሻ Name	of	organization.	

cሻ Point	of 	contact	name,	title,	e‐mail,	 and	telephone	number	 ሺpoint	of	contact	
shall	be	accessible	and	 knowledgeable	regarding	experienceሻ	

dሻ Start	and	end	dates	for each	engagement	or	contract.	 If	the	Master	Contractor is	
no	longer	providing	the	services,	 explain	why	 not.

eሻ Dollar	value	of	the	contract.	 

fሻ Indicate	if	the	contract	was	terminated	before	 the	original expiration	 date. 

gሻ Indicate	if	any	renewal	options	were	not	exercised.	

Note	‐	State	of	Maryland	experience	can	be	included	as	part	of	 Section	2	above	as
engagement	or	contract 	experience.	State	of	Maryland	experience is	neither	required	 
nor	given	more	weight	in	proposal	evaluations.

Hሻ State	 Assistance	 

Provide	an	 estimate	of	 expectation 	concerning participation	by	 State	personnel.	 

Iሻ Confidentiality

A	Master	Contractor	 should	give	specific	attention	 to	the	identification	of those	
portions	of	 its	proposal	that	it 	considers	confidential,	proprietary	commercial	 
information or	trade 	secrets,	and	provide	justification	why	such	materials,	upon	
request,	should	not	be	disclosed 	by	the	State	 under	the	 Public	 Information	Act,	 Title	 4,	
of	the	General	Provisions	Article	of	the	Annotated	Code	of	Maryland.	Master	
Contractors are	advised	that,	upon	request	for this	information from	a third party, 	the 
TO	Procurement	Officer	will	be	required	to	make	an	independent	 determination
regarding	 whether	the	information	may	be	disclosed.

Offeror	shall	furnish	a	list	that	identifies	 each	section	of 	the	TO	 Technical	Proposal	 
where,	in	the	Offeror’s	opinion, 	the	Offeror’s	response	should	 not	be	disclosed	by	the	 
State	under the	Public	Information	 Act. 
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4.4.2 TO	FINANCIAL	 PROPOSAL	 

Aሻ A	description	of	any	 assumptions	on	which	the	Master	Contractor’s	TO	Financial	
Proposal	is	 based	ሺAssumptions	shall	not	constitute	conditions, 	contingencies,	or 
exceptions	 to	the	Price	 Sheetሻ;

Bሻ Attachment 	1–	Price	Sheet,	with	all	proposed	labor	categories	 including	all	rates	fully	
loaded.	Master	 Contractors	shall	list	all	key	resources	by	approved	CATS൅	labor	
categories	 in	the	price	 proposal.		

Cሻ To	be	responsive	to	this	TORFP,	 the	Price	Sheet	ሺAttachment	1ሻ	 shall	provide	labor	
rates	 for	all	 labor	categories	anticipated	for 	this	TORFP.			 Proposed	rates	shall	not	
exceed	the	 rates	defined	in	the	Master	 Contract	for	the	Master	 Contract	yearሺsሻ	 in	
effect	at	the	time	of	the	 TO	Proposal	due	date.

Note:	Failure	to	specify	 a 	CATS൅ 	labor	category	in	the	completed	Price	Sheet	for each	
proposed	resource	will 	make	the	 TO	proposal	non‐responsive	to	this	TORFP.	

Dሻ Prices	 shall	be	valid	for	 120	days.		 

THE	REMAINDER	OF	THIS	PAGE	IS	 INTENTIONALLY	 LEFT	 BLANK	 
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SECTION	 5	 ‐ TASK 	ORDER 	AWARD 	PROCESS 

5.1 OVERVIEW 

The	TO	 Contractor	will	be	selected	 from	among	all	eligible	Master	 Contractors	within	the	
appropriate	Functional	Area	 responding	 to	the	CATS൅	TORFP.		In	 making	 the	TO	Agreement	
award	determination,	the	TO	Requesting	Agency	will	consider	 all 	information	submitted	in	 
accordance	with	Section	4.	 

5.2 TO	 PROPOSAL	 EVALUATION	 CRITERIA	 

The	following	are 	technical	criteria	for	evaluating	 a 	TO	 Proposal	in	descending	order	of	
importance.	Failure	to	meet	the	minimum	qualifications	shall	render	a	TO	Proposal	not	
reasonably	susceptible	for	award:	

Aሻ The	overall	experience,	 capability	and	references	for	the	Master	 Contractor	as	described	in	
the	Master	 Contractor’s	TO	Technical	Proposal.	

Capabilities	of Resources	

Bሻ The	capability	of	 the	proposed	resources	to	perform	the	 required	tasks	and	produce	the	
required	deliverables	 in	the	TORFP	Scope	of	Work	–	Section	3.	Capability	will	be	determined	
from	each	proposed	individual’s	 resume,	reference	checks,	oral	 presentation,	and four	Key	
Personnel	interviews	during	orals	 ሺSee	Section	1.5	Oral	Presentations/Interviewsሻ.	

TORFP	Understanding

Cሻ The	Master	 Contractor’s	overall	understanding	of	the	TORFP	Scope	of	Work	–	Section	3.	Level	
of	understanding	 will	be	determined	by	the	quality	and	accuracy 	of	the	technical proposal	in	 
adherence	 with	Section 4.4. 

Staffing	Expectations	

Dሻ The	ability	for	the	Master	Contractor	to	meet	staffing	expectations 	relative	to	supplying	 
additional	personnel	for 	this	TORFP	meeting	qualifications 	in	Section	2.1	and	2.2.	 

5.3 SELECTION	PROCEDURES	 

Aሻ TO	Proposals	will	be	assessed	throughout	the	 evaluation	process for	compliance	with	the	
minimum	qualifications 	listed	in	Section	2	of	this	TORFP,	 and	quality	 of	responses	to	Section	
4.4.1	TO	Technical	Proposal.			

Bሻ For	all	TO	Proposals	deemed	technically	qualified,	Oral	Presentations and	interviews	will	be	
performed.			

Cሻ The	TO	 Procurement	Officer	will	 notify	the	Offeror	at	time	of	scheduling	initial	
interviews/oral	presentations	whether	subsequent	rounds 	of	interviews/oral	presentations	 
are	required.		When	used,	the	down 	select	procedures	to	 be	followed	by	the	TO	 Procurement	 
Officer	are	as	follows:				 

aሻ An	initial	oral	presentation	will	be	performed	for	all	proposals	meeting	minimum	
requirements.	 
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bሻ A	technical	ranking	will	be	performed	for	all	proposals	based	on	the	initial		oral	
presentation.		Proposals will	be 	ranked	from	highest	to	lowest	 for	technical	merit	 
based	on	the 	quality	of	the	proposals	submitted	and	oral	presentation	results.	

cሻ The	top	ten	 ሺ10ሻ	proposals	identified	by	the	technical	ranking	 will	be	notified	of	
additional	interviews/oral	presentations.		All	other	Offerors	will	be	notified	of	 non‐
selection	 for	this	TORFP.		 

Dሻ For	TO	Proposals	deemed	technically	qualified,	the	associated	 TO	Financial	Proposal	will	be	
opened.	All	 others	will	 be	deemed	 not	reasonably	susceptible	for	award	and	the	 TO	
Procurement	Officer	will	notify	 the	Master	Contractor 	it	 has	not	been	selected	to 	perform	the	 
work.	 

Eሻ Qualified	TO	Financial	 Proposal	 responses	will 	be	reviewed	and	 ranked	from	lowest	to	 
highest	price	proposed.

Fሻ The	most	advantageous	TO	Proposal	considering	both	the	technical	and	financial
submissions	shall	be	selected	for	TO	award.	In	making	this	selection,	technical	merit	has
greater	weight.	

Gሻ All	Master	 Contractors 	submitting	 a 	TO	Proposal	shall	receive	written	notice 	from	the	TO	 
Procurement	Officer	identifying	 the	awardee. 

5.4 COMMENCEMENT	 OF WORK	 UNDER	 A TO	 AGREEMENT	 

Commencement	of	work	in	response	to	a	 TO	 Agreement	shall	be	initiated only	upon:	 

a. Issuance	of	a	fully	executed	TO	Agreement,		

b. Non‐Disclosure	Agreement	ሺTO	Contractorሻ,		 

c. Purchase	Order,		

d. Notice	to	Proceed	authorized	by	the 	TO	 Procurement	 Officer.	See Attachment	7	‐	Notice	to	 
Proceed	ሺsampleሻ,	and			 

e. Successful	completion	of	Attachment	17	‐	Criminal	Background	Check	Affidavit	 

THE	REMAINDER	OF	THIS	PAGE	IS	 INTENTIONALLY	 LEFT	 BLANK	 
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Attachment	
Label	 Attachment	Name 

Applicable	
to	 this	
TORFP? 

Submit	with Proposal?*	
ሺSubmit,	Do Not	Submit,	N/Aሻ 

Attachment	1	 Price	Sheet		 Applicable Submit	with	TO	Financial	Proposal	
with	password	protection

Attachment	2	 Minority	Business	Enterprise	
Participation	ሺAttachments	1A	– 5
A,B,	C,D,Eሻ	 

Applicable Submit	with	TO	Technical Proposal 

Attachment	3	 Task	Order	Agreement	ሺTO	
Agreementሻ	 

Applicable Do	Not	Submit	with	Proposal 

Attachment	4	 Conflict	of	 Interest	Affidavit	and	
Disclosure	 

Applicable Submit	with	TO	Technical Proposal 

Attachment	5	 Labor	Classification	Personnel	
Resume 	Summary 

Applicable Submit	with	TO	Technical Proposal 

Attachment	6	 Pre‐Proposal	Conference
Directions 

Applicable Do	Not	Submit	with	Proposal 

Attachment	 7 Notice	to	Proceed	ሺSampleሻ Applicable Do	Not	Submit	 with	Proposal 
Attachment	8	 Agency	Deliverable	Product	

Acceptance	Form	ሺDPAFሻ 
Applicable Do	Not	Submit	with	Proposal 

Attachment	9	 Non‐Disclosure	Agreement	
ሺOfferorሻ	 

Not	
Applicable 

N/A 

Attachment	10	 Non‐Disclosure	Agreement	ሺTO
Contractorሻ 

Applicable Do	Not	Submit	with	Proposal 

Attachment	11	 TO	Contractor	Self‐Reporting	 
Checklist 

Applicable Do	Not	Submit	with	Proposal 

Attachment	12	 Living 	Wage Affidavit	of
Agreement 

Applicable Submit	with	TO	Technical Proposal 

Attachment	13	 Mercury	Affidavit 	 Not
Applicable 

N/A 

Attachment	14	 Veteran	 Owned	Small	Business	
Enterprise	Utilization	Affidavit 

Applicable Submit	with	TO	Technical Proposal 

Attachment	15	 Certification	Regarding	
Investments	in	Iran	 

Applicable Submit	with	TO	Technical Proposal 

Attachment	16	 Sample	Work	Order	 Applicable Do	Not	Submit	with	Proposal
Attachment	17	 Criminal	Background	Check	

Affidavit 
Applicable Do	Not	Submit	with	Proposal 

Attachment	19	 MVA	Privacy	Protection	Policy Applicable Submit	with TO	Technical Proposal

*If	not	specified	 in	submission	instructions,	any	attachment	submitted	with	response	shall	be	in	
PDF	format	 and	signed 
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ATTACHMENT 	1	PRICE 	SHEET
 

PRICE	SHEET	ሺTIME	AND	MATERIALSሻ	FOR	CATS൅	TORFP	#	J00B6400003	
 

The	total	class	hours	ሺColumn	Bሻ 	are	not 	to	be	construed	as	“guaranteed”	hours;	the	total	
number	of	hours	is	a	not‐to‐exceed	estimate	only	for	purposes	of	price	sheet	 evaluation.

A	year	for	this	task	order	shall	 be	calculated	as	one	calendar	 year	from	NTP.		 Labor	Rate	 
Maximums: 	The	maximum	labor	rate	that	may 	be	proposed	for	any	CATS൅	Labor	Category	shall	
not	exceed	the	maximum	for	the	CATS൅	Master	Contract year	 in	effect	on	the	TO	Proposal	due	
date.		 

Only	provide	one	price	for	each	labor	category.	 

Total	 Total	

Job	Title	from	TORFP	 

Hourly	
Labor	Rate
ሺAሻ	 

Class	
Hours
ሺBሻ 

Proposed	
CATS൅	TORFP	

Price	
ሺCሻ	 

Year 1		

Anticipated guaranteed labor	categories	 as	 of Task 	Order NTP 

Named	 Resource	‐Business	 Process	
Consultant ሺSeniorሻ 

$ 2,000 $ 

Named	 Resource‐Engineer,	Information $ 2,000 $ 

Named	 Resource	Engineer,	Systems Design $ 2,000 $ 

Named	 Resource	‐	Planner,	Information	
Technology	ሺSeniorሻ	 

$ 2,000 $ 

Potential	 future 	labor	 categories that	 may	be	utilized	in	the	delivery	 of	 a	 Work 	Order 

Analyst,	Financial $ 1,000 $ 

IT	Professional	 $ 1,000 $ 

Analyst,	Systems	 $ 1,000 $ 

Subject Matter	Expert	 $ 1,000 $ 

Analyst,	Research $ 2,000 $ 

Documentation	Specialist	 $ 2,000 $ 

Evaluated 	Price 	Year	1 $
Year 2		
Anticipated guaranteed labor	categories as	 of	Task 	Order	NTP 

Named	 Resource	‐	Business	 Process	
Consultant ሺSeniorሻ 

$ 2,000 $ 

Named	 Resource	‐	Engineer,	Information $ 2,000 $ 

Named	 Resource	‐	Engineer,	Systems	Design $ 2,000 $ 

Named	 Resource	‐	Planner,	Information	
Technology	ሺSeniorሻ	 

$ 2,000 $ 

Potential	 future 	labor	 categories that	 may	be	utilized	in	the	delivery	 of	 a	 Work 	Order 

Analyst,	Financial $ 1,000 $ 

IT	Professional	 $ 1,000 $ 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

CATS൅ TORFP #	 J00B6400003 

Total	 Total	

Job	Title	from	TORFP	 

Hourly	
Labor	Rate
ሺAሻ	 

Class	
Hours
ሺBሻ 

Proposed	
CATS൅	TORFP	

Price	
ሺCሻ	 

Analyst,	Systems	 $ 2,000 $ 

Subject Matter	Expert	 $ 1,000 $ 

Analyst,	Research $ 2,000 $ 

Documentation	Specialist	 $ 2,000 $ 

Evaluated 	Price 	Year	2 $
Option
Anticipated	guaranteed	labor	categorie

	‐Year	 3 
s as	 of	Task 	Order	NTP 

Named	 Resource	‐	Business	 Process	
Consultant ሺSeniorሻ 

$ 2,000 $ 

Named	 Resource	‐	Engineer,	Information $ 2,000 $ 

Named	 Resource	‐	Engineer,	Systems	Design $ 2,000 $ 

Named	 Resource	‐	Planner,	Information	
Technology	ሺSeniorሻ	 

$ 2,000 $ 

Potential	 future 	labor	 categories that	 may	be	utilized	in the delivery	 of	 a Work Order 

Analyst,	Financial $ 1,000 $ 

IT	Professional	 $ 1,000 $ 

Analyst,	Systems	 $ 2,000 $ 

Subject Matter	Expert	 $ 1,000 $ 

Analyst,	Research $ 2,000 $ 

Documentation	Specialist	 $ 2,000 $ 

Evaluated 	Price 	Year	3 $
Option‐	Year 4	
Anticipated guaranteed labor	categories as	 of	Task 	Order	NTP 

Named	 Resource	‐	Business	 Process	
Consultant ሺSeniorሻ 

$ 2,000 $ 

Named	 Resource	‐	Engineer,	Information $ 1,000 $ 

Named	 Resource	‐	Engineer,	Systems	Design $ 1,000 $ 

Named	 Resource	‐	Planner,	Information	
Technology	ሺSeniorሻ	 

$ 2,000 $ 

Potential	 future 	labor	 categories that	 may	be	utilized	in	the	delivery	 of	 a	 Work 	Order 

Analyst,	Financial $ 1,000 $ 

IT	Professional	 $ 500 $ 

Analyst,	Systems	 $ 1,000 $ 

Subject Matter	Expert	 $ 1,000 $ 

Analyst,	Research $ 1,000 $ 

Documentation	Specialist	 $ 1,000 $ 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

Total	 Total	

Job	Title	from	TORFP	 

Hourly	
Labor	Rate
ሺAሻ	 

Class	
Hours
ሺBሻ 

Proposed	
CATS൅	TORFP	

Price	
ሺCሻ	 

Evaluated 	Price 	Year	4 $ 

Option 	‐	Year	 5	
Anticipated guaranteed labor	categories as	 of Task 	Order	NTP 

Named	 Resource	‐	Business	 Process	
Consultant ሺSeniorሻ 

$ 2,000 $ 

Named	 Resource	‐	Engineer,	Information $ 800 $ 

Named	 Resource	‐	Engineer,	Systems	Design $ 800 $ 

Named	 Resource	‐	Planner,	Information	
Technology 	ሺSeniorሻ	 

$ 2,000 $ 

Potential	 future 	labor	 categories that	 may	be	utilized	in	the	delivery	 of	 a	 Work 	Order 

Analyst,	Financial $ 800 $ 

IT	Professional	 $ 500 $ 

Analyst,	Systems	 $ 500 $ 

Subject Matter	Expert	 $ 500 $ 

Analyst,	Research $ 500 $ 

Documentation	Specialist	 $ 500 $ 

Evaluated 	Price 	Year	5 $
Total	Evaluated Price	ሺYears 1 –	5ሻ $ 

Authorized 	Individual	Name	 Company	Name	 

Title	 Company	Tax	ID	#	 

Signature Date 

The	Hourly	Labor	Rate	 is	the	actual rate	 the	State	will	pay	for 	services	 and	shall	be	recorded	 in	
dollars	and	 cents.	The	Hourly	Labor	Rate	cannot	exceed	 the	Master	 Contract	Rate	but	may	be	
lower.		Rates	shall	be	fully	loaded,	all‐inclusive,	i.e.,	include	all	direct	and	indirect	costs	and	
profits	 for	the	Master	 Contractor	 to 	perform	under	the 	TO Agreement. 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 2 MINORITY BUSINESS ENTERPRISE FORMS
 

REQUIREMENTS 

CATS+ TORFP #J00B5400002 


These instructions are meant to accompany the customized reporting forms sent to you by the TO 
Manager. If, after reading these instructions, you have additional questions or need further 
clarification, please contact the TO Manager immediately. 

1.	 As the TO Contractor, you have entered into a TO Agreement with the State of Maryland.  As such, your 
company/firm is responsible for successful completion of all deliverables under the contract, including 
your commitment to making a good faith effort to meet the MBE participation goal(s) established for 
TORFP. Part of that effort, as outlined in the TORFP, includes submission of monthly reports to the 
State regarding the previous month’s MBE payment activity.  Reporting forms D-5 (TO Contractor 
Paid/Unpaid MBE Invoice Report) and D-6 (Subcontractor Paid/Unpaid MBE Invoice Report) are 
attached for your use and convenience. 

2.	 The TO Contractor must complete a separate Form D-5 (TO Contractor Paid/Unpaid MBE Invoice Report) 
for each MBE subcontractor for each month of the contract and submit one copy to each of the locations 
indicated at the bottom of the form.  The report is due no later than the 15th of the month following the 
month that is being reported.  For example, the report for January’s activity is due no later than the 15th 

of February.  With the approval of the TO Manager, the report may be submitted electronically. Note:  
Reports are required to be submitted each month, regardless of whether there was any MBE payment 
activity for the reporting month. 

3.	 The TO Contractor is responsible for ensuring that each subcontractor receives a copy (e-copy of and/or 
hard copy) of Form D-6 (Subcontractor Paid/Unpaid MBE Invoice Report).  The TO Contractor should 
make sure that the subcontractor receives all the information necessary to complete the form properly, 
i.e., all of the information located in the upper right corner of the form.  It may be wise to customize 
Form D-6 (upper right corner of the form) for the subcontractor the same as the Form D-5 was 
customized by the TO Manager for the benefit of the TO Contractor.  This will help to minimize any 
confusion for those who receive and review the reports. 

4.	 It is the responsibility of the TO Contractor to make sure that all subcontractors submit reports no later than 
the 15th of each month, regardless of whether there was any MBE payment activity for the reporting 
month.  Actual payment data is verified and entered into the State’s financial management tracking 
system from the subcontractor’s D-6 report only.  Therefore, if the subcontractor(s) do not submit their 
D-6 payment reports, the TO Contractor cannot and will not be given credit for subcontractor payments, 
regardless of the TO Contractor’s proper submission of Form D-5.  The TO Manager will contact the 
TO Contractor if reports are not received each month from either the prime contractor or any of the 
identified subcontractors. The TO Contractor must promptly notify the TO Manager if, during the 
course of the contract, a new MBE subcontractor is utilized. Failure to comply with the MBE contract 
provisions and reporting requirements may result in sanctions, as provided by COMAR 21.11.03.13. 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

MDOT MBE FORM A 
STATE-FUNDED CONTRACTS 

CERTIFIED MBE UTILIZATION AND FAIR SOLICITATION AFFIDAVIT 

PAGE 1 OF 2 

This affidavit must be included with the bid/proposal.  If the bidder/offeror fails to accurately complete 
and submit this affidavit as required, the bid shall be deemed not responsive or the proposal not susceptible of 
being selected for award. 

In connection with the bid/proposal submitted in response to Solicitation No.  , I affirm the following: 

1. MBE Participation (PLEASE CHECK ONLY ONE)

 I have met the overall certified Minority Business Enterprise (MBE) participation 
goal of percent (     %) and the following subgoals, if applicable: 

percent (     %) for African American-owned MBE firms 
percent (     %) for Hispanic American-owned MBE firms 
percent (     %) for Asian American-owned MBE firms 
percent (     %) for Women-owned MBE firms 

I agree that these percentages of the total dollar amount of the Contract, for the MBE goal and subgoals (if any), 
will be performed by certified MBE firms as set forth in the MBE Participation Schedule - Part 2 of the MDOT 
MBE Form B (State-Funded Contracts). 

OR

 I conclude that I am unable to achieve the MBE participation goal and/or subgoals.  I hereby request a 
waiver, in whole or in part, of the overall goal and/or subgoals.  Within 10 business days of receiving notice that 
our firm is the apparent awardee or as requested by the Procurement Officer, I will submit a written waiver 
request and all required documentation in accordance with COMAR 21.11.03.11. For a partial waiver request, I 
agree that certified MBE firms will be used to accomplish the percentages of the total dollar amount of the 
Contract, for the MBE goal and subgoals (if any), as set forth in the MBE Participation Schedule - Part 2 of the 
MDOT MBE Form B (State-Funded Contracts). 

2. Additional MBE Documentation 

I understand that if I am notified that I am the apparent awardee or as requested by the Procurement Officer, I 
must submit the following documentation within 10 business days of receiving such notice: 
(a) Outreach Efforts Compliance Statement (MDOT MBE Form C - State-Funded Contracts); 
(b) Subcontractor Project Participation Statement (MDOT MBE Form D - State-Funded Contracts); 
(c) If waiver requested, MBE Waiver Request Documentation and Forms (MDOT MBE/DBE Form E – Good 
Faith Efforts Guidance and Documentation) per COMAR 21.11.03.11; and 
(d) Any other documentation required by the Procurement Officer to ascertain bidder’s responsibility/ offeror’s 
susceptibility of being selected for award in connection with the certified MBE participation goal and subgoals, 
if any. 

I acknowledge that if I fail to return each completed document (in 2 (a) through (d)) within the required time, 
the Procurement Officer may determine that I am not responsible and therefore not eligible for contract award or 
that the proposal is not susceptible of being selected for award. 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

MDOT MBE FORM A 

STATE-FUNDED CONTRACTS
 

CERTIFIED MBE UTILIZATION AND FAIR SOLICITATION AFFIDAVIT 

PAGE 2 OF 2 

3. Information Provided to MBE firms 

In the solicitation of subcontract quotations or offers, MBE firms were provided not less than the same 
information and amount of time to respond as were non-MBE firms. 

4. Products and Services Provided by MBE firms 

I hereby affirm that the MBEs are only providing those products and services for which they are 
MDOT certified. 

I solemnly affirm under the penalties of perjury that the information in this affidavit is true to the best 
of my knowledge, information and belief. 

Company Name     Signature of Representative 

Address      Printed Name and Title 

City, State and Zip Code Date 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

MDOT MBE FORM B 

STATE-FUNDED CONTRACTS
 
PART 1 – INSTRUCTIONS FOR MBE PARTICIPATION SCHEDULE 


PAGE 1 OF 3 


PARTS 2 AND 3 MUST BE INCLUDED WITH THE BID/PROPOSAL. IF THE BIDDER/OFFEROR FAILS TO ACCURATELY COMPLETE AND 
SUBMIT PART 2 WITH THE BID/PROPOSAL AS REQUIRED, THE BID SHALL BE DEEMED NOT RESPONSIVE OR THE PROPOSAL SHALL BE 
DEEMED NOT SUSCEPTIBLE OF BEING SELECTED FOR AWARD. 

PLEASE READ BEFORE COMPLETING THIS FORM 

1.	 Please refer to the Maryland Department of Transportation (MDOT) MBE Directory at www.mdot.state.md.us to determine if a 
firm is certified for the appropriate North American Industry Classification System (“NAICS”) Code and the product/services 
description (specific product that a firm is certified to provide or specific areas of work that a firm is certified to perform).   For 
more general information about NAICS, please visit www.naics.com. Only those specific products and/or services for which a 
prime or subcontractor is a certified MBE in the MDOT Directory can be used for purposes of achieving the MBE participation 
goals. 

2.	 In order to be counted for purposes of achieving the MBE participation goals, the MBE firm (whether a prime or subcontractor) 
must be certified for that specific NAICS Code (“MBE” for State-funded projects designation after NAICS Code).  WARNING: If 
the firm’s NAICS Code is in graduated status, such services/products will not be counted for purposes of achieving the MBE 
participation goals.  Graduated status is clearly identified in the MDOT Directory (such graduated codes are designated with the 
word graduated after the appropriate NAICS Code). 

3.	 Examining the NAICS Code is the first step in determining whether an MBE firm is certified and eligible to receive MBE 
participation credit for the specific products/services to be supplied or performed under the contract.  The second step is to 
determine whether a firm’s Products/Services Description in the MBE Directory includes the products to be supplied and/or services 
to be performed that are being used to achieve the MBE participation goals.  If you have any questions as to whether a firm is 
certified to perform the specific services or provide specific products, please contact MDOT’s Office of Minority Business 
Enterprise at 1-800-544-6056 or via email at mbe@mdot.state.md.us. 

4.	 Complete the Part 2 – MBE Participation Schedule for all certified MBE firms (including primes and subcontractors) being 
used to achieve the MBE participation goal and subgoals, if any. 

5.	 MBE Prime Self-Performance. When a certified MBE firm participates as a prime (independently or as part of a joint 
venture) on a contract, a procurement agency may count the distinct, clearly defined portion of the work of the contract that the 
certified MBE firm performs with its own forces toward fulfilling up to fifty-percent (50%) of the MBE participation goal (overall) 
and up to one hundred percent (100%) of not more than one of the MBE participation subgoals, if any, established for the contract. 
In order to receive credit for self-performance, an MBE prime must be (a) a certified MBE (see 1-3 above) and (b) listed in the Part 
2 – MBE Participation Schedule with its certification number, the certification classification under which it will self-perform, and 
the percentage of the contract that can be counted as MBE self-performance.  For the remaining portion of the overall goal and any 
subgoals, the MBE prime must also list, in the Part 2 – MBE Participation Schedule, other certified MBE firms used to meet those 
goals or, after making good faith efforts to obtain the participation of additional MBE firms, request a waiver.  Note: A dually-
certified MBE firm can use its own forces toward fulfilling ONLY ONE of the MBE subgoals for which it can be counted. 

6.	 The Contractor’s subcontractors are considered second-tier subcontractors.  Third-tier contracting used to meet an MBE goal is 
to be considered the exception and not the rule.  The following two conditions must be met before MDOT, its Modal 
Administrations and the Maryland Transportation Authority may approve a third-tier contracting agreement:  (a) the bidder/offeror 
must request in writing approval of each third-tier contract arrangement, and (b) the request must contain specifics as to why a third-
tier contracting arrangement should be approved.  These documents must be submitted with the bid/proposal in Part 2 of this MBE 
Participation Schedule. 

7.	 For each MBE firm that is being used as a supplier/wholesaler/regular dealer/broker/manufacturer, please follow these 
instructions for calculating the amount of the subcontract for purposes of achieving the MBE participation goals: 

A.	 Is the firm certified as a broker of the products/supplies?  If the answer is YES, please continue to Item C.  If the 
answer is NO, please continue to Item B. 
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BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

B. 	 Is the firm certified as a supplier, wholesaler, regular dealer, or manufacturer of such products/supplies?  If the answer is YES, 
continue to Item D.  If the answer is NO, continue to Item C only if the MBE firm is certified to perform trucking/hauling services 
under NAICS Codes 484110, 484121, 484122, 484210, 484220 and 484230.  If the answer is NO and the firm is not certified 
under these NAICS Codes, then no MBE participation credit will be given for the supply of these products. 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

MDOT MBE FORM B 

STATE-FUNDED CONTRACTS
 

PART 1 – INSTRUCTIONS FOR MBE PARTICIPATION SCHEDULE
 
PAGE 2 OF 3 

C. 	 For purposes of achieving the MBE participation goal, you may count only the amount of any reasonable fee that the 
MBE firm will receive for the provision of such products/supplies - not the total subcontract amount or the value (or a 
percentage thereof) of such products and/or supplies. For Column 3 of the MBE Participation Schedule, please divide 
the amount of any reasonable fee that the MBE firm will receive for the provision of such products/services by the total 
Contract value and insert the percentage in Line 3.1. 

D. 	 Is the firm certified as a manufacturer (refer to the firm’s NAICS Code and specific description of products/services) of 
the products/supplies to be provided?  If the answer is NO, please continue to Item E.  If the answer is YES, for 
purposes of achieving the MBE participation goal, you may count the total amount of the subcontract.  For Column 3 
of the MBE Participation Schedule, please divide the total amount of the subcontract by the total Contract value and 
insert the percentage in Line 3.1. 

E. 	 Is the firm certified as a supplier, wholesaler and/or regular dealer?  If the answer is YES and the MBE firm 
is furnishing and installing the materials and is certified to perform these services, please divide the total subcontract 
amount (including full value of supplies) by the total Contract value and insert the percentage in Line 3.1.  If the 
answer is YES and the MBE firm is only being used as a supplier, wholesaler and/or regular dealer or is not certified 
to install the supplies/materials, for purposes of achieving the MBE participation goal, you may only count sixty 
percent (60%) of the value of the subcontract for these supplies/products (60% Rule).  To apply the 60% Rule, first 
divide the amount of the subcontract for these supplies/products only (not installation) by the total Contract value. 
Then, multiply the result by sixty percent (60%) and insert the percentage in Line 3.2. 

8. 	 For each MBE firm that is not being used as a supplier/wholesaler/regular dealer/broker/manufacturer, to calculate 
the amount of the subcontract for purposes of achieving the MBE participation goals, divide the total amount of 
the subcontract by the total Contract value and insert the percentage in Line 3.1. 

Example:    $ 2,500 (Total Subcontract Amount)    $10,000 (Total Contract Value) x 100   25% 

9. 	 WARNING: The percentage of  MBE participation, computed using the percentage amounts determined per 
Column 3 for all of the MBE firms listed in Part 2, MUST at least equal the MBE participation goal and subgoals (if 
applicable) as set forth in MDOT MBE Form A – State-Funded Contracts for this solicitation.  If a bidder/offeror is unable 
to achieve the MBE participation goal and/or any subgoals (if applicable), then the bidder/offeror must request a waiver 
in Form A or the bid will be deemed not responsive, or the proposal not susceptible of being selected for award.  You 
may wish to use the attached Goal/Subgoal Worksheet to assist you in calculating the percentages and confirming that 
you have met the applicable MBE participation goal and subgoals (if any). 
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00B6400003 JCATS൅ TORFP #	 

MDOT MBE FORM B 

STATE-FUNDED CONTRACTS
 

PART 1 – INSTRUCTIONS FOR MBE PARTICIPATION SCHEDULE
 
PAGE 3 OF 3 

GOAL/SUBGOAL PARTICIPATION WORKSHEET 

1. Complete the Part 2 – MBE Participation Schedule for each MBE being used to meet the MBE goal and any subgoals. 

2. 	 After completion of the Part 2 – MBE Participation Schedule, you may use the Goal/Subgoal Worksheet to calculate 
the total MBE participation commitment for the overall goal and any subgoals. 

3. 	 MBE Overall Goal Participation Boxes: Calculate the total percentage of MBE participation for each MBE 
classification by adding the percentages determined per Column 3 of the Part 2 – MBE Participation Schedule.  Add the 
percentages determined in Lines 3.1 and 3.2 for the MBE subcontractor (subs) total.  Add the overall participation 
percentages determined in Line 3.3 for the MBE prime total. 

4. 	 MBE Subgoal Participation Boxes: Calculate the total percentage of MBE participation for each MBE classification 
by adding the percentages determined per Column 3 of the Part 2 – MBE Participation Schedule.  Add the percentages 
determined in Lines 3.1 and 3.2 for the MBE subcontractor (subs) total.  Add the subgoal participation percentages 
determined in Line 3.3 for the MBE prime total. 

5. 	 The percentage amount for the MBE overall participation in the Total MBE Firm Participation Box F1 should be equal 
to the sum of the percentage amounts in Boxes A through E of the MBE Overall Goal Participation Column of the 
Worksheet. 

6. 	 The percentage amount for the MBE subgoal participation in the Total MBE Firm Participation Box L should be equal 
to the sum of the percentage amounts in Boxes A through E of the MBE Subgoal Participation Column of the 
Worksheet. 

GOAL/SUBGOAL WORKSHEET 

MBE Classification MBE Overall Goal 
Participation 

MBE Subgoal 
Participation 

(A) Total African American Firm Participation 
(Add percentages determined for African American-Owned 
Firms per Column 3 of MBE Participation Schedule) 

_________%subs 

_________%prime 

_________%subs 

_________%prime 

(B) Total Hispanic American Firm Participation 
(Add percentages determined for Hispanic American-Owned 
Firms per Column 3 of MBE Participation Schedule) 

_________%subs 

_________%prime 

_________%subs 

_________%prime 

(C) Total Asian American Firm Participation 
(Add percentages listed for Asian American-Owned 
Firms per Column 3 of MBE Participation Schedule) 

_________%subs 

_________%prime 

_________%subs 

_________%prime 

(D) Total Women-Owned Firm Participation 
(Add percentages determined for Women-Owned 
Firms per Column 3 of MBE Participation Schedule) 

_________%subs 

_________%prime  

_________%subs 

_________%prime 

(E) Total for all other MBE Firms 
(Add percentages for firms listed as Other MBE Classification per 
Column 3 of the MBE Participation Schedule) 

_________%subs 

_________%prime 

_________%subs 

_________%prime 

Total MBE Firm Participation 
(Add total percentages determined for all MBE Firms in each column of the 
Worksheet)  

(F1)__________% (F2)__________% 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

CATS൅ TORFP #	 J00B6400003 

MDOT MBE FORM B 
STATE-FUNDED CONTRACTS 

PART 2 – MBE PARTICIPATION SCHEDULE 
PAGE __ OF ___ 

PARTS 2 AND 3 MUST BE INCLUDED WITH THE BID/PROPOSAL. IF THE BIDDER/OFFEROR FAILS TO ACCURATELY COMPLETE AND 
SUBMIT PART 2 WITH THE BID/PROPOSAL AS REQUIRED, THE BID SHALL BE DEEMED NOT RESPONSIVE OR THE PROPOSAL SHALL BE 
DEEMED NOT SUSCEPTIBLE OF BEING SELECTED FOR AWARD. 

Prime Contractor Project Description SOLICITATION NUMBER 

LIST INFORMATION FOR EACH CERTIFIED MBE PRIME OR MBE SUBCONTRACTOR YOU AGREE TO USE TO ACHIEVE THE MBE 
PARTICIPATION GOAL AND SUBGOALS, IF ANY. NOTE INSTRUCTIONS IN EACH COLUMN. 
COLUMN 1 COLUMN 2 COLUMN 3 Unless the bidder/offeror requested a waiver in MDOT MBE Form 

A – State Funded Contracts for this solicitation, the cumulative MBE participation 
for all MBE firms listed herein must equal at least the MBE participation goal and 
subgoals (if applicable) set forth in Form A. 

NAME OF MBE CERTIFICATION FOR PURPOSES OF ACHIEVING THE MBE PARTICIPATION GOAL AND 
PRIME OR MBE NO. AND MBE SUBGOALS, refer to Sections 5 through 8 in Part 1 - Instructions.  State the 
SUBCONTRACTOR CLASSIFICATION percentage amount of the products/services in Line 3.1, except for those products 
AND TIER or services where the MBE firm is being used as a wholesaler, supplier, or regular 

dealer.  For items of work where the MBE firm is being used as a supplier, 
wholesaler and/or regular dealer, complete Line 3.2 using the 60% Rule.  For 
items of work where the MBE firm is the prime, complete Line 3.3. 

MBE Name: Certification 
Number: 

3.1. TOTAL PERCENTAGE TO BE PAID TO THE SUBCONTRACTOR (STATE 
THIS PERCENTAGE AS A PERCENTAGE OF THE TOTAL CONTRACT VALUE- 
EXCLUDING PRODUCTS/SERVICES FROM SUPPLIERS, WHOLESALERS OR 
REGULAR DEALERS). 

 Check here if MBE 
firm is a subcontractor 
and complete in 
accordance with 
Sections 6, 7, & 8 of Part 
1 - Instructions. If this 
box is checked, 
complete 3.1 or 3.2 in 
Column C, whichever is 
appropriate. 

 Check here if MBE 
firm is the prime 
contractor, including a 
participant in a joint 
venture, and self-

(If dually certified, 
check only one box.)

 African American-

Owned

 Hispanic 

American- Owned  

Asian American-

Owned

 Women-Owned

 Other MBE 

__________% (Percentage for purposes of calculating achievement of MBE 
Participation goal and subgoals, if any) 

3.2 TOTAL PERCENTAGE TO BE PAID TO THE SUBCONTRACTOR  FOR ITEMS 
OF WORK WHERE THE MBE FIRM IS BEING USED AS A SUPPLIER, 
WHOLESALER AND/OR REGULAR DEALER) (STATE THE PERCENTAGE AS A 
PERCENTAGE OF THE TOTAL CONTRACT VALUE AND THEN APPLY THE 60% 
RULE PER SECTION 7(E) IN PART 1 - INSTRUCTIONS). 

_____________%  Total percentage of Supplies/Products  

x _________60%   (60% Rule) 

__________% (Percentage for purposes of calculating achievement of MBE 
Participation goal and subgoals, if any) 

performance is being 
counted pursuant to 
Section 5 of Part 1 - 
Instructions. If this box 
is checked, complete 3.3 
in Column C. 

 Check here if MBE 
firm is a third-tier 
contractor (if applicable). 
Please submit written 
documents in 
accordance with Section 
6 of Part 1 - Instructions 

Classification 

_______________ 
3.3. TOTAL PERCENTAGE TO BE PAID TO MBE PRIME FOR WORK THAT CAN 
BE COUNTED AS MBE SELF-PERFORMANCE (STATE THIS PERCENTAGE AS A 
PERCENTAGE OF THE TOTAL CONTRACT VALUE). 

(a) ____________%   Total percentage for self-performed items of work in which 
MBE is certified)  
(b) ____________%   (Insert 50% of MBE overall goal) 
(c) ____________%   (Insert subgoal for classification checked in Column 2, if 
applicable) 
Percentages for purposes of calculating achievement of MBE Participation 
goals: 
 For MBE Overall goal – Use lesser of (a) or (b) 
 For MBE Subgoal  – Use lesser of (a) or (c) 
 If MBE Prime is supplier, wholesaler and/or regular dealer, apply the 60% rule. 
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Check here if Continuation Sheets are attached. 
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MDOT MBE FORM B 

STATE-FUNDED CONTRACTS
 

PART 2 – MBE PARTICIPATION SCHEDULE
 
CONTINUATION SHEET 


PAGE __ OF ___ 

Prime Contractor Project Description SECTION 1SOLICITATION 
NUMBER 

LIST INFORMATION FOR EACH CERTIFIED MBE PRIME OR MBE SUBCONTRACTOR YOU AGREE TO USE TO ACHIEVE THE MBE 
PARTICIPATION GOAL AND SUBGOALS, IF ANY.  NOTE INSTRUCTIONS IN EACH COLUMN. 
COLUMN 1 COLUMN 2 COLUMN 3 Unless the bidder/offeror requested a waiver in MDOT MBE 

Form A – State Funded Contracts for this solicitation, the cumulative MBE 
participation for all MBE firms listed herein must equal at least the MBE 
participation goal and subgoals (if applicable) set forth in Form A. 

NAME OF MBE CERTIFICATION FOR PURPOSES OF ACHIEVING THE MBE PARTICIPATION GOAL AND 
PRIME OR MBE NO. AND MBE SUBGOALS, refer to Sections 5 through 8 in Part 1 - Instructions.  State the 
SUBCONTRACTOR CLASSIFICATION percentage amount of the products/services in Line 3.1, except for those 
AND TIER products or services where the MBE firm is being used as a wholesaler, 

supplier, or regular dealer.  For items of work where the MBE firm is being 
used as a supplier, wholesaler and/or regular dealer, complete Line 3.2 
using the 60% Rule.  For items of work where the MBE firm is the prime, 
complete Line 3.3. 

MBE Name: Certification 
Number: 

3.1. TOTAL PERCENTAGE TO BE PAID TO THE SUBCONTRACTOR  (STATE 
THIS PERCENTAGE AS A PERCENTAGE OF THE TOTAL CONTRACT VALUE- 
EXCLUDING PRODUCTS/SERVICES FROM SUPPLIERS, WHOLESALERS OR 
REGULAR DEALERS). 

 Check here if MBE 
firm is a subcontractor 
and complete in 
accordance with 
Sections 6, 7, & 8 of Part 
1 - Instructions. If this 
box is checked, 
complete 3.1 or 3.2 in 
Column C, whichever is 
appropriate. 

(If dually certified, 
check only one box.)

 African American-

Owned

 Hispanic 

American- Owned  

Asian American-

__________% (Percentage for purposes of calculating achievement of MBE 
Participation goal and subgoals, if any) 

3.2 TOTAL PERCENTAGE TO BE PAID TO THE SUBCONTRACTOR  FOR ITEMS 
OF WORK WHERE THE MBE FIRM IS BEING USED AS A SUPPLIER, 
WHOLESALER AND/OR REGULAR DEALER) (STATE THE PERCENTAGE AS A 
PERCENTAGE OF THE TOTAL CONTRACT VALUE AND THEN APPLY THE 60% 
RULE PER SECTION 7(E) IN PART 1 - INSTRUCTIONS). 

_____________%  Total percentage of Supplies/Products  

 Check here if MBE 
firm is the prime 
contractor, including a 
participant in a joint 
venture, and self-
performance is being 
counted pursuant to 
Section 5 of Part 1 - 
Instructions. If this box 
is checked, complete 3.3 
in Column C. 

 Check here if MBE 
firm is a third-tier 
contractor (if applicable). 
Please submit written 
documents in 
accordance with Section 
6 of Part 1 - Instructions 

Owned

 Women-Owned

 Other MBE 

Classification 

_______________ 

x _________60%   (60% Rule) 

__________% (Percentage for purposes of calculating achievement of MBE 
Participation goal and subgoals, if any) 

3.3. TOTAL PERCENTAGE TO BE PAID TO MBE PRIME FOR WORK THAT CAN 
BE COUNTED AS MBE SELF-PERFORMANCE (STATE THIS PERCENTAGE AS A 
PERCENTAGE OF THE TOTAL CONTRACT VALUE).. 

(a) ____________%   Total percentage for self-performed items of work in which 
MBE is certified)  
(b) ____________%   (Insert 50% of MBE overall goal) 
(c) ____________%   (Insert subgoal for classification checked in Column 2, if 
applicable) 
Percentages for purposes of calculating achievement of MBE Participation 
goals: 
 For MBE Overall goal – Use lesser of (a) or (b) 
 For MBE Subgoal  – Use lesser of (a) or (c) 
If MBE Prime is supplier, wholesaler and/or regular dealer, apply the 60% rule. 
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MDOT MBE FORM B 

STATE-FUNDED CONTRACTS
 

PART 3 – CERTIFICATION FOR MBE PARTICIPATION SCHEDULE
 
SECTION 2 

PARTS 2 AND 3 MUST BE INCLUDED WITH THE BID/PROPOSAL 
AS DIRECTED IN THE INVITATION TO BID/ REQUEST FOR PROPOSALS. 

I hereby affirm that I have reviewed the Products and Services Description (specific product that a firm 
is certified to provide or areas of work that a firm is certified to perform) set forth in the MDOT MBE 
Directory for each of the MBE firms listed in Part 2 of this MBE Form B for purposes of achieving the 
MBE participation goals and subgoals that were identified in the MBE Form A that I submitted with this 
solicitation, and that the MBE firms listed are only performing those products/services/areas of work 
for which they are certified.  I also hereby affirm that I have read and understand the form instructions 
set forth in Part 1 of this MBE Form B. 

The undersigned Prime Contractor hereby certifies and agrees that they have fully complied with the 
State Minority Business Enterprise law, State Finance and Procurement Article §14-308(a)(2), 
Annotated Code of Maryland which provides that, except as otherwise provided by law, a contractor 
may not identify a certified minority business enterprise in a bid or proposal and: 

(1) fail to request, receive, or otherwise obtain authorization from the certified minority business 
enterprise to identify the certified minority business enterprise in its bid or proposal; 

(2) fail to notify the certified minority business enterprise before execution of the contract of its 
inclusion of the bid or proposal; 

(3) fail to use the certified minority business enterprise in the performance of the contract; or 

(4) pay the certified minority business enterprise solely for the use of its name in the bid or 
proposal. 

I solemnly affirm under the penalties of perjury that the contents of Parts 2 and 3 of MDOT MBE Form B 
are true to the best of my knowledge, information and belief. 

__________________________________  _____________________________________ 

Company Name      Signature of Representative 

__________________________________  _____________________________________ 

Address       Printed Name and Title 

___________________________________ _____________________________________ 

City, State and Zip Code Date 
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_________________________   ________________________ 

_________________________   ________________________ 

_________________________   ________________________ 
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MDOT MBE FORM C
 
STATE-FUNDED CONTRACTS 


OUTREACH EFFORTS COMPLIANCE STATEMENT
 

In conjunction with the offer/proposal submitted in response to Solicitation No.___________, I state 
the following: 

1. Bidder/Offeror took the following efforts to identify subcontracting opportunities in these specific 
work categories: 

2. Attached to this form are copies of written solicitations (with bidding/proposal instructions) used to 
solicit certified MBE firms for these subcontract opportunities. 

3. 	Bidder/Offeror made the following attempts to personally contact the solicited MBE firms: 

4. 	Please Check One: 

□	  This project does not involve bonding requirements. 
□	  Bidder/Offeror assisted MBE firms to fulfill or seek waiver of bonding requirements.  (DESCRIBE 

EFFORTS) 

5. 	Please Check One: 

□	  Bidder/Offeror did attend the pre-bid/pre-proposal meeting/conference. 
□	  No pre-bid/pre-proposal meeting/conference was held. 
□	  Bidder/Offeror did not attend the pre-bid/pre-proposal meeting/conference. 

Company Name	     Signature of Representative 

Address 	     Printed Name and Title 

City, State and Zip Code 	 Date 
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MDOT MBE FORM D 

STATE-FUNDED CONTRACTS 


MBE SUBCONTRACTOR PROJECT PARTICIPATION AFFIDAVIT 


IF THE BIDDER/OFFEROR FAILS TO RETURN THIS AFFIDAVIT WITHIN THE REQUIRED TIME, THE 
PROCUREMENT OFFICER MAY DETERMINE THAT THE BIDDER/OFFEROR IS NOT RESPONSIBLE 
AND THEREFORE NOT ELIGIBLE FOR CONTRACT AWARD OR THAT THE PROPOSAL IS NOT 
SUSCEPTIBLE OF BEING SELECTED FOR AWARD.  SUBMIT ONE FORM FOR EACH CERTIFIED MBE 
FIRM LISTED IN THE MBE PARTICIPATION SCHEDULE.  BIDDERS/OFFERORS ARE HIGHLY 
ENCOURAGED TO SUBMIT FORM D PRIOR TO THE TEN (10) DAY DEADLINE. 

Provided that _________________________________________________ (Prime Contractor’s Name) is awarded the State 
contract in conjunction with Solicitation No. _______________________, such Prime Contractor will enter into a 
subcontract with ____________________(Subcontractor’s Name) committing to participation by the MBE firm 
___________________ (MBE Name) with MDOT Certification Number _______________ (if subcontractor previously 
listed is also the MBE firm, please restate name and provide MBE Certification Number) which will receive at least 
$___________ or ___% (Total Subcontract Amount/ Percentage) for performing the following products/services for the 
Contract: 

NAICS CODE WORK ITEM, SPECIFICATION 
NUMBER, LINE ITEMS OR WORK 
CATEGORIES (IF APPLICABLE) 

DESCRIPTION OF SPECIFIC PRODUCTS 
AND/OR SERVICES 

I solemnly affirm under the penalties of perjury that the information provided in this MBE Subcontractor 
Project Participation Affidavit is true to the best of my knowledge, information and belief.  I acknowledge that, for 
purposes of determining the accuracy of the information provided herein, the Procurement Officer may request 
additional information, including, without limitation, copies of the subcontract agreements and quotes. 

PRIME CONTRACTOR 

Signature of Representative: 
__________________________________ 
Printed Name and itle:________________ 
___________________________________ 
Firm’s Name: _______________________ 
Federal Identification Number: 
__________ 
Address: ___________________________ 
___________________________________ 
Telephone: _________________________ 
Date: _____________________________ 

SUBCONTRACTOR (SECOND-
TIER) 

Signature of Representative: 
___________________________________ 
Printed Name and Title:________________ 
___________________________________ 
Firm’s Name: _______________________ 
Federal Identification Number: 
__________ 
Address: ___________________________ 
___________________________________ 
Telephone: _________________________ 
Date: ______________________________ 

SUBCONTRACTOR (THIRD-
TIER) 

Signature of Representative: 
___________________________________ 
Printed Name and Title:________________ 
___________________________________ 
Firm’s Name: _______________________ 
Federal Identification Number: 
__________ 
Address: ___________________________ 
___________________________________ 
Telephone: _________________________ 
Date: ______________________________ 
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IF MBE FIRM IS A THIRD-TIER SUBCONTRACTOR, THIS FORM MUST ALSO BE EXECUTED BY THE 
SECOND-TIER SUBCONTRACTOR THAT HAS THE SUBCONTRACT AGREEMENT WITH THE MBE 
FIRM. 
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This	form	is to	be	

completed	monthly	by	the	

prime 	contractor.
 

Attachment D-5 
Maryland Department of Information Technology
 

Minority Business Enterprise Participation 

Prime Contractor Paid/Unpaid MBE Invoice Report 


Report #: ________ 

Reporting Period (Month/Year): _____________ 

Report is due to the MBE Officer by the 10th of the month 
following the month the services were provided. 

Note: Please number reports in sequence 

Contract #: ___________________________________ 
Contracting Unit: ______________________________ 
Contract Amount: ______________________________ 
MBE Subcontract Amt: _________________________ 
Project Begin Date: _____________________________ 
Project End Date: ______________________________ 
Services Provided: _____________________________ 

Prime Contractor: Contact Person: 

Address: 

City: State: ZIP: 

Phone: FAX:      Email: 

Subcontractor Name: Contact Person: 

Phone: FAX: 

Subcontractor Services Provided: 
List all payments made to MBE subcontractor named above 
during this reporting period: 

Invoice# Amount 
1. 

2. 

3. 

4. 
Total Dollars Paid:  $____________________________ 

List dates and amounts of any outstanding invoices: 
Invoice #   Amount 

1. 

2. 

3. 

4. 

Total Dollars Unpaid: 
$__________________________ 

**If more than one MBE subcontractor is used for this contract, you must use separate D-5 forms. 
**Return one copy (hard or electronic) of this form to the following addresses (electronic copy with signature and 
date is preferred): 
(TO MANAGER OF APPLICABLE POC NAME, TITLE) 
(AGENCY NAME)  
(ADDRESS, ROOM NUMBER) 
(CITY, STATE ZIP) 
(EMAIL ADDRESS)

 (TO PROCUREMENT OFFICER OR APPLICABLE POC 
NAME, TITLE) 
(AGENCY NAME) 
(ADDRESS, ROOM NUMBER) 
(CITY, STATE ZIP) 
(EMAIL ADDRESS) 
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This	form	must	be	completed	
by	MBE	subcontractor	 

ATTACHMENT D-6
 
Minority Business Enterprise Participation
 

Subcontractor Paid/Unpaid MBE Invoice Report 


Report#: ____ 

Reporting Period (Month/Year): ________________ 

Report is due by the 10th of the month following the month 
the services were performed. 

Contract #  
Contracting Unit: 
MBE Subcontract Amount: 
Project Begin Date: 
Project End Date:  
Services Provided: 

MBE Subcontractor Name: 

MDOT Certification #: 

Contact Person:     Email: 

Address: 

City: Baltimore State: ZIP: 

Phone: FAX: 

Subcontractor Services Provided: 
List all payments received from Prime Contractor during 
reporting period indicated above. 

   Invoice  Amt Date 
1. 

2. 

3. 

Total Dollars Paid: $_________________________ 

List dates and amounts of any unpaid invoices over 30 
days old. 

 Invoice  Amt  Date 
1. 

2. 

3. 

Total Dollars Unpaid: $_________________________ 

Prime Contractor:   Contact Person: 

**Return one copy of this form to the following address (electronic copy with signature & date is preferred): 

(TO MANAGER OF APPLICABLE POC NAME, 
TITLE) 

(AGENCY NAME) 
(ADDRESS, ROOM NUMBER) 
(CITY, STATE ZIP) 
(EMAIL ADDRESS) 

(TO PROCUREMENT OFFICER OR 
APPLICABLE POC NAME, TITLE) 
(AGENCY NAME) 
(ADDRESS, ROOM NUMBER) 
(CITY, STATE ZIP) 
(EMAIL ADDRESS) 

Signature: ________________________________________________ Date: _____________________ 
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(Required) 
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ATTACHMENT 2 - MDOT MBE/DBE FORM E 

GOOD FAITH EFFORTS GUIDANCE AND DOCUMENTATION 


Part 1 – Guidance for Demonstrating Good Faith Efforts to Meet MBE/DBE 

Participation Goals 


In order to show that it has made good faith efforts to meet the Minority Business Enterprise (MBE)/Disadvantaged 
Business Enterprise (DBE) participation goal (including any MBE subgoals) on a contract, the bidder/offeror must either 
(1) meet the MBE/DBE Goal(s) and document its commitments for participation of MBE/DBE Firms, or (2) when it does 
not meet the MBE/DBE Goal(s), document its Good Faith Efforts to meet the goal(s). 

I. Definitions 

MBE/DBE Goal(s) – “MBE/DBE Goal(s)” refers to the MBE participation goal and MBE participation subgoal(s) on a 
State-funded procurement and the DBE participation goal on a federally-funded procurement. 

Good Faith Efforts – The “Good Faith Efforts” requirement means that when requesting a waiver, the bidder/offeror must 
demonstrate that it took all necessary and reasonable steps to achieve the MBE/DBE Goal(s), which, by their scope, 
intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient MBE/DBE participation, 
even if those steps were not fully successful.  Whether a bidder/offeror that requests a waiver made adequate good faith 
efforts will be determined by considering the quality, quantity, and intensity of the different kinds of efforts that the 
bidder/offeror has made. The efforts employed by the bidder/offeror should be those that one could reasonably expect a 
bidder/offeror to take if the bidder/offeror were actively and aggressively trying to obtain DBE participation sufficient to 
meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. The 
determination concerning the sufficiency of the bidder's/offeror’s good faith efforts is a judgment call; meeting quantitative 
formulas is not required. 

Identified Firms – “Identified Firms” means a list of the DBEs identified by the procuring agency during the goal setting 
process and listed in the federally-funded procurement as available to perform the Identified Items of Work.  It also may 
include additional DBEs identified by the bidder/offeror as available to perform the Identified Items of Work, such as DBEs 
certified or granted an expansion of services after the procurement was issued.  If the procurement does not include a list of 
Identified Firms or is a State-funded procurement, this term refers to all of the MBE Firms (if State-funded) or DBE Firms 
(if federally-funded) the bidder/offeror identified as available to perform the Identified Items of Work and should include 
all appropriately certified firms that are reasonably identifiable. 

Identified Items of Work – “Identified Items of Work” means the bid items identified by the procuring agency during the 
goal setting process and listed in the procurement as possible items of work for performance by MBE/DBE Firms.  It also 
may include additional portions of items of work the bidder/offeror identified for performance by MBE/DBE Firms to 
increase the likelihood that the MBE/DBE Goal(s) will be achieved.  If the procurement does not include a list of Identified 
Items of Work, this term refers to all of the items of work the bidder/offeror identified as possible items of work for 
performance by MBE/DBE Firms and should include all reasonably identifiable work opportunities. 

MBE/DBE Firms – For State-funded contracts, “MBE/DBE Firms” refers to certified MBE Firms.  Certified MBE Firms 
can participate in the State’s MBE Program.  For federally-funded contracts, “MBE/DBE Firms” refers to certified DBE 
Firms.  Certified DBE Firms can participate in the federal DBE Program. 

II. Types of Actions MDOT will Consider 

The bidder/offeror is responsible for making relevant portions of the work available to MBE/DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with the available MBE/DBE subcontractors 
and suppliers, so as to facilitate MBE/DBE participation. The following is a list of types of actions MDOT will consider as 
part of the bidder's/offeror’s Good Faith Efforts when the bidder/offeror fails to meet the MBE/DBE Goal(s).  This list is 
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not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.  Other factors or types of efforts 
may be relevant in appropriate cases. 

A. Identify Bid Items as Work for MBE/DBE Firms 

1. Identified Items of Work in Procurements 

(a) Certain procurements will include a list of bid items identified during the goal setting process as possible work for 
performance by MBE/DBE Firms.  If the procurement provides a list of Identified Items of Work, the bidder/offeror shall 
make all reasonable efforts to solicit quotes from MBE Firms or DBE Firms, whichever is appropriate, to perform that 
work. 

(b) Bidders/Offerors may, and are encouraged to, select additional items of work to be performed by MBE/DBE Firms 
to increase the likelihood that the MBEDBE Goal(s) will be achieved. 

2. Identified Items of Work by Bidders/Offerors 

(a) When the procurement does not include a list of Identified Items of Work, bidders/offerors should reasonably 
identify sufficient items of work to be performed by MBE/DBE Firms. 

(b) Where appropriate, bidders/offerors should break out contract work items into economically feasible units to 
facilitate MBE/DBE participation, rather than perform these work items with their own forces.  The ability or desire of a 
prime contractor to perform the work of a contract with its own organization does not relieve the bidder/offeror of the 
responsibility to make Good Faith Efforts. 

B. Identify MBE Firms or DBE Firms to Solicit 

1. DBE Firms Identified in Procurements 

(a) Certain procurements will include a list of the DBE Firms identified during the goal setting process as available to 
perform the items of work.  If the procurement provides a list of Identified DBE Firms, the bidder/offeror shall make all 
reasonable efforts to solicit those DBE firms. 

(b) Bidders/offerors may, and are encouraged to, search the MBE/DBE Directory to identify additional DBEs who 
may be available to perform the items of work, such as DBEs certified or granted an expansion of services after the 
solicitation was issued. 

2. MBE/DBE Firms Identified by Bidders/Offerors 

(a) When the procurement does not include a list of Identified MBE/DBE Firms, bidders/offerors should reasonably 
identify the MBE Firms or DBE Firms, whichever is appropriate, that are available to perform the Identified Items of Work. 

(b) Any MBE/DBE Firms identified as available by the bidder/offeror should be certified in the appropriate program 
(MBE for State-funded procurements or DBE for federally-funded procurements) 

(c) Any MBE/DBE Firms identified as available by the bidder/offeror should be certified to perform the Identified 
Items of Work. 

C. Solicit MBE/DBEs 

1. Solicit all Identified Firms for all Identified Items of Work by providing written notice.  The bidder/offeror should: 

(a) provide the written solicitation at least 10 days prior to bid opening to allow sufficient time for the MBE/DBE 
Firms to respond; 
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(b) send the written solicitation by first-class mail, facsimile, or email using contact information in the MBE/DBE 
Directory, unless the bidder/offeror has a valid basis for using different contact information; and 

(c) provide adequate information about the plans, specifications, anticipated time schedule for portions of the work 
to be performed by the MBE/DBE, and other requirements of the contract to assist MBE/DBE Firms in responding.  (This 
information may be provided by including hard copies in the written solicitation or by electronic means as described in C.3 
below.) 

2. “All” Identified Firms includes the DBEs listed in the procurement and any MBE/DBE Firms you 
identify as potentially available to perform the Identified Items of Work, but it does not include MBE/DBE Firms who are 
no longer certified to perform the work as of the date the bidder/offeror provides written solicitations. 

3. “Electronic Means” includes, for example, information provided via a website or file transfer protocol 
(FTP) site containing the plans, specifications, and other requirements of the contract.  If an interested MBE/DBE cannot 
access the information provided by electronic means, the bidder/offeror must make the information available in a manner 
that is accessible by the interested MBE/DBE. 

4. Follow up on initial written solicitations by contacting DBEs to determine if they are interested.  The 
follow up contact may be made: 

(a) by telephone using the contact information in the MBE/DBE Directory, unless the bidder/offeror has a valid 
basis for using different contact information; or 

(b) in writing via a method that differs from the method used for the initial written solicitation. 

5. In addition to the written solicitation set forth in C.1 and the follow up required in C.4, use all other reasonable and 
available means to solicit the interest of MBE/DBE Firms certified to perform the work of the contract.  Examples of other 
means include: 

(a) attending any pre-bid meetings at which MBE/DBE Firms could be informed of contracting and subcontracting 
opportunities; 

(b) if recommended by the procurement, advertising with or effectively using the services of at least two minority 
focused entities or media, including trade associations, minority/women community organizations, minority/women 
contractors' groups, and local, state, and federal minority/women business assistance offices listed on the MDOT Office of 
Minority Business Enterprise website; and 

(c) effectively using the services of other organizations, as allowed on a case-by-case basis and authorized in the 
procurement, to provide assistance in the recruitment and placement of MBE/DBE Firms. 

D. Negotiate With Interested MBE/DBE Firms 

Bidders/Offerors must negotiate in good faith with interested MBE/DBE Firms. 

1. Evidence of negotiation includes, without limitation, the following: 

(a) the names, addresses, and telephone numbers of MBE/DBE Firms that were considered; 

(b) a description of the information provided regarding the plans and specifications for the work selected for 
subcontracting and the means used to provide that information; and 

(c) evidence as to why additional agreements could not be reached for MBE/DBE Firms to perform the work. 
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2. A bidder/offeror using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract goals into 
consideration. 

3. The fact that there may be some additional costs involved in finding and using MBE/DBE Firms is not in itself 
sufficient reason for a bidder's/offeror’s failure to meet the contract DBE goal, as long as such costs are reasonable.  Factors 
to take into consideration when determining whether a MBE/DBE Firm’s quote is excessive or unreasonable include, 
without limitation, the following: 

(a) the dollar difference between the MBE/DBE subcontractor’s quote and the average of the other subcontractors’ 
quotes received by the bidder/offeror; 

(b) the percentage difference between the MBE/DBE subcontractor’s quote and the average of the other 
subcontractors’ quotes received by the bidder/offeror; 

(c) the percentage that the DBE subcontractor’s quote represents of the overall contract amount; 

(d) the number of MBE/DBE firms that the bidder/offeror solicited for that portion of the work; 

(e) whether the work described in the MBE/DBE and Non-MBE/DBE subcontractor quotes (or portions thereof) 
submitted for review is the same or comparable; and 

(f) the number of quotes received by the bidder/offeror for that portion of the work. 

4. The above factors are not intended to be mandatory, exclusive, or exhaustive, and other evidence of an excessive 
or unreasonable price may be relevant. 

5. The bidder/offeror may not use its price for self-performing work as a basis for rejecting a MBE/DBE Firm’s 
quote as excessive or unreasonable. 

6. The “average of the other subcontractors’ quotes received by the” bidder/offeror refers to the average of the quotes 
received from all subcontractors, except that there should be quotes from at least three subcontractors, and there must be at 
least one quote from a MBE/DBE and one quote from a Non-MBE/DBE. 

7. A bidder/offeror shall not reject a MBE/DBE Firm as unqualified without sound reasons based on a thorough 
investigation of the firm’s capabilities.  For each certified MBE/DBE that is rejected as unqualified or that placed a 
subcontract quotation or offer that the bidder/offeror concludes is not acceptable, the bidder/offeror must provide a written 
detailed statement listing the reasons for this conclusion.  The bidder/offeror also must document the steps taken to verify 
the capabilities of the MBE/DBE and Non-MBE/DBE Firms quoting similar work. 

(a) The factors to take into consideration when assessing the capabilities of a MBE/DBE Firm, include, but are not 
limited to the following: financial capability, physical capacity to perform, available personnel and equipment, existing 
workload, experience performing the type of work, conduct and performance in previous contracts, and ability to meet 
reasonable contract requirements. 

(b) The MBE/DBE Firm’s standing within its industry, membership in specific groups, organizations, or associations 
and political or social affiliations (for example union vs. non-union employee status) are not legitimate causes for the 
rejection or non-solicitation of bids in the efforts to meet the project goal. 

E. Assisting Interested MBE/DBE Firms 

When appropriate under the circumstances, the decision-maker will consider whether the bidder/offeror: 
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1. made reasonable efforts to assist interested MBE/DBE Firms in obtaining the bonding, lines of credit, or insurance 
required by MDOT or the bidder/offeror; and 

2. made reasonable efforts to assist interested MBE/DBE Firms in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

III. Other Considerations 

In making a determination of Good Faith Efforts the decision-maker may consider engineering estimates, catalogue prices, 
general market availability and availability of certified MBE/DBE Firms in the area in which the work is to be performed, 
other bids or offers and subcontract bids or offers substantiating significant variances between certified MBE/DBE and 
Non-MBE/DBE costs of participation, and their impact on the overall cost of the contract to the State and any other relevant 
factors. 

The decision-maker may take into account whether a bidder/offeror decided to self-perform subcontract work with its own 
forces, especially where the self-performed work is Identified Items of Work in the procurement.  The decision-maker also 
may take into account the performance of other bidders/offerors in meeting the contract. For example, when the apparent 
successful bidder/offeror fails to meet the contract goal, but others meet it, this reasonably raises the question of whether, 
with additional reasonable efforts, the apparent successful bidder/offeror could have met the goal. If the apparent successful 
bidder/offeror fails to meet the goal, but meets or exceeds the average MBE/DBE participation obtained by other 
bidders/offerors, this, when viewed in conjunction with other factors, could be evidence of the apparent successful 
bidder/offeror having made Good Faith Efforts. 

IV. Documenting Good Faith Efforts 

At a minimum, a bidder/offeror seeking a waiver of the MBE/DBE Goal(s) or a portion thereof must provide written 
documentation of its Good Faith Efforts, in accordance with COMAR 21.11.03.11, within 10 business days after receiving 
notice that it is the apparent awardee.  The written documentation shall include the following: 

A. Items of Work (Complete Good Faith Efforts Documentation Form E, Part 2) 

A detailed statement of the efforts made to select portions of the work proposed to be performed by certified MBE/DBE 
Firms in order to increase the likelihood of achieving the stated MBE/DBE Goal(s). 

B. Outreach/Solicitation/Negotiation 

1. The record of the bidder’s/offeror’s compliance with the outreach efforts prescribed by COMAR 21.11.03.09C 
(2)(a) through (e) and 49 C.F.R. Part 26, Appendix A. (Complete Outreach Efforts Compliance Statement) 

2. A detailed statement of the efforts made to contact and negotiate with MBE/DBE Firms including: 

(a) the names, addresses, and telephone numbers of the MBE/DBE Firms who were contacted, with the dates and 
manner of contacts (letter, fax, email, telephone, etc.) (Complete Good Faith Efforts Form E, Part 3, and submit letters, 
fax cover sheets, emails, etc. documenting solicitations); and 

(b) a description of the information provided to MBE/DBE Firms regarding the plans, specifications, and anticipated 
time schedule for portions of the work to be performed and the means used to provide that information. 

C. Rejected MBE/DBE Firms (Complete Good Faith Efforts Form E, Part 4) 

1. For each MBE/DBE Firm that the bidder/offeror concludes is not acceptable or qualified, a detailed statement of 
the reasons for the bidder's/offeror’s conclusion, including the steps taken to verify the capabilities of the MBE/DBE and 
Non-MBE/DBE Firms quoting similar work. 

State	of	Maryland‐	Motor 	Vehicles	Administration
 88 

http:21.11.03.11


	

	 	

	 	

 

	

	

 

   

   
  

  
 

 
  

 
  

 

MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

2. For each certified MBE/DBE Firm that the bidder/offeror concludes has provided an excessive or unreasonable 
price, a detailed statement of the reasons for the bidder's/offeror’s conclusion, including the quotes received from all 
MBE/DBE and Non-MBE/DBE firms bidding on the same or comparable work.  (Include copies of all quotes received.) 

3. A list of MBE/DBE Firms contacted but found to be unavailable.  This list should be accompanied by a Minority 
Contractor Unavailability Certificate signed by the MBE/DBE contractor or a statement from the bidder/offeror that the 
MBE/DBE contractor refused to sign the Minority Contractor Unavailability Certificate. 

D. Other Documentation 

1. Submit any other documentation requested by the Procurement Officer to ascertain the bidder’s/offeror’s Good 
Faith Efforts. 

2.	 Submit any other documentation the bidder/offeror believes will help the Procurement Officer ascertain its Good 
Faith Efforts. 

State	of	Maryland‐	Motor 	Vehicles	Administration
 89 



	

	 	

	 	

 

	

	

 

 

 
 

 
 

            
 

      

 
    

 
 
 

 
      

  
  

 
  

 
 
 

 
 
 

 
 
 

    
 
 
 

																																																								

	
		

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT 2 - MDOT MBE/DBE FORM E 
GOOD FAITH EFFORTS GUIDANCE AND DOCUMENTATION 

Part 2 – Certification Regarding Goof Faith Efforts and Documentation 

PAGE __ OF ___ 

Prime Contractor Project Description Solicitation Number 

PARTS 3, 4, AND 5 MUST BE INCLUDED WITH THIS CERTIFICATE ALONG WITH ALL DOCUMENTS 
SUPPORTING YOUR WAIVER REQUEST. 

I hereby request a waiver of (1) the Minority Business Enterprise (MBE) participation goal and/or subgoal(s), (2) 
the Disadvantaged Business Enterprise (DBE) participation goal, or (3) a portion of the pertinent MBE/DBE participation 
goal and/or MBE subgoal(s) for this procurement.1  I affirm that I have reviewed the Good Faith Efforts Guidance 
MBE/DBE Form E.  I further affirm under penalties of perjury that the contents of Parts 3, 4, and 5 of MDOT MBE/DBE 
Form E are true to the best of my knowledge, information and belief. 

Company Name      Signature of Representative 

Address       Printed Name and Title 

City, State and Zip Code Date 

1 	MBE	participation 	goals	 and subgoals	 apply	to 	State‐funded	procurements.		DBE 	participation	 goals 	apply	 to	 
federally‐funded	procurements.		 Federally‐funded	 contracts	 do	not have	 subgoals.	 
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MDOT MBE/DBE FORM E 

GOOD FAITH EFFORTS GUIDANCE AND DOCUMENTATION 


Part 3 – Identified Items of Work Bidder/Offeror Made Available to MBE/dBE 

Firms
 

PAGE __ OF ___ 

Prime Contractor Project Description Solicitation Number 

Identify those items of work that the bidder/offeror made available to MBE/DBE Firms.  This includes, where appropriate, 
those items the bidder/offeror identified and determined to subdivide into economically feasible units to facilitate the 
MBE/DBE participation. For each item listed, show the anticipated percentage of the total contract amount.  It is the 
bidder’s/offeror’s responsibility to demonstrate that sufficient work to meet the goal was made available to MBE/DBE 
Firms, and the total percentage of the items of work identified for MBE/DBE participation equals or exceeds the percentage 
MBE/DBE goal set for the procurement.  Note:  If the procurement includes a list of bid items identified during the goal 
setting process as possible items of work for performance by MBE/DBE Firms, the bidder/offeror should make all of those 
items of work available to MBE/DBE Firms or explain why that item was not made available.  If the bidder/offeror selects 
additional items of work to make available to MBE/DBE Firms, those additional items should also be included below. 

Identified Items of Work 
Was this work 
listed in the 
procurement? 

Does 
bidder/offeror 
normally self-
perform this 
work? 

Was this work made 
available to MBE/DBE 
Firms? 
 If no, explain why? 

□ Yes  □ No □ Yes  □ No 
□ Yes □ No 

□ Yes  □ No □ Yes  □ No 
□ Yes □ No 

□ Yes  □ No □ Yes  □ No 
□ Yes □ No 

□ Yes  □ No □ Yes  □ No 
□ Yes □ No 

□ Yes  □ No □ Yes  □ No 
□ Yes □ No 

□ Yes  □ No □ Yes  □ No 
□ Yes □ No 

□ Yes  □ No □ Yes  □ No 
□ Yes □ No 

□ Yes  □ No □ Yes  □ No 
□ Yes □ No 

□ Yes  □ No □ Yes  □ No 
□ Yes □ No 
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□ Yes  □ No □ Yes  □ No 
□ Yes □ No 

Please check if Additional Sheets are attached. 
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MDOT MBE/DBE FORM E 
GOOD FAITH EFFORTS GUIDANCE AND DOCUMENTATION 

Part 4 – Identified MBE/DBE Firms and Record of Solicitations 

PAGE __ OF ___ 

Prime Contractor Project Description Solicitation Number 

Identify the MBE/DBE Firms solicited to provide quotes for the Identified Items of Work made available for MBE/DBE 
participation.  Include the name of the MBE/DBE Firm solicited, items of work for which bids/quotes were solicited, date 
and manner of initial and follow-up solicitations, whether the MBE/DBE provided a quote, and whether the MBE/DBE is 
being used to meet the MBE/DBE participation goal.  MBE/DBE Firms used to meet the participation goal must be 
included on the MBE/DBE Participation Schedule, Form B.  Note: If the procurement includes a list of the MBE/DBE 
Firms identified during the goal setting process as potentially available to perform the items of work, the bidder/offeror 
should solicit all of those MBE/DBE Firms or explain why a specific MBE/DBE was not solicited.  If the bidder/offeror 
identifies additional MBE/DBE Firms who may be available to perform Identified Items of Work, those additional 
MBE/DBE Firms should also be included below.  Copies of all written solicitations and documentation of follow-up calls 
to MBE/DBE Firms must be attached to this form.  If the bidder/offeror used a Non-MBE/DBE or is self-performing the 
identified items of work, Part 4 must be completed. 

Name of Describe Item of Initial Follow-up Details for Quote Quote Reason 
Identified Work Solicited Solicitation Solicitation Follow-up Rec’d Used Quote 
MBE/DBE Firm & Date & Date & Calls Rejected 
MBE Classification Method Method 
Firm Name: 

MBE Classification 
(Check only if 
requesting waiver of 
MBE subgoal.)

 Date: 

□ Mail 
□ Facsimile 
□ Email 

Date: 

□ Phone 
□ Mail 
□ Facsimile 
□ Email 

Time of Call: 

Spoke With: 

□ Left 
Message 

□ Yes 
□ No 

□ Yes 
□ No 

□ Used Other 
MBE/DBE 
□ Used Non-
MBE/DBE 

□ Self-

 African American-
Owned 
 Hispanic American- 
Owned 
 Asian American-
Owned 
 Women-Owned
 Other MBE 
Classification 

____________________

performing 

Firm Name: 

MBE Classification 
(Check only if 
requesting waiver of 
MBE subgoal.)

 Date: 

□ Mail 
□ Facsimile 
□ Email 

Date: 

□ Phone 
□ Mail 
□ Facsimile 
□ Email 

Time of Call: 

Spoke With: 

□ Left 
Message 

□ Yes 
□ No 

□ Yes 
□ No 

□ Used Other 
MBE/DBE 
□ Used Non-
MBE/DBE 

□ Self-

 African American-
Owned 
 Hispanic American- 
Owned 
 Asian American-
Owned 
 Women-Owned
 Other MBE 
Classification 

____________________

performing 
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Please check if Additional Sheets are attached. 
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MDOT MBE/DBE FORM E  
GOOD FAITH EFFORTS GUIDANCE AND DOCUMENTATION 

Part 5 – Additional Information Regarding Rejected MBE/DBE Quotes  

PAGE __ OF ___ 

Prime Contractor Project Description Solicitation Number 

This form must be completed if Part 3 indicates that a MBE/DBE quote was rejected because the bidder/offeror is using a 
Non-MBE/DBE or is self-performing the Identified Items of Work.  Provide the Identified Items Work, indicate whether 
the work will be self-performed or performed by a Non-MBE/DBE, and if applicable, state the name of the Non-
MBE/DBE.  Also include the names of all MBE/DBE and Non-MBE/DBE Firms that provided a quote and the amount of 
each quote. 

Describe 
Identified Items 
of Work Not 
Being Performed 
by MBE/DBE 
(Include 
spec/section 
number from 
bid) 

Self-performing or 
Using Non-MBE/DBE 
(Provide name) 

Amount of 
Non-

MBE/DBE 
Quote 

Name of Other 
Firms who Provided 
Quotes & 
Whether MBE/DBE 
or Non-MBE/DBE  

Amount 
Quoted 

Indicate Reason Why 
MBE/DBE Quote Rejected 
& Briefly Explain 

□ Self-performing 

□ Using Non-MBE/DBE 

  _______________ 

$_________ 
__________________ 
□ MBE/DBE 
□ Non-MBE/DBE 

$_________ 
□ Price 
□ Capabilities 
□ Other 

□ Self-performing 

□ Using Non-MBE/DBE 

  _______________ 

$_________ 
__________________ 
□ MBE/DBE 
□ Non- MBE/DBE 

$_________ 
□ Price 
□ Capabilities 
□ Other 

□ Self-performing 

□ Using Non-MBE/DBE 

  _______________ 

$_________ 
__________________ 
□ MBE/DBE 
□ Non- MBE/DBE 

$_________ 
□ Price 
□ Capabilities 
□ Other 

□ Self-performing 

□ Using Non- MBE/DBE 

  _______________ 

$_________ 
__________________ 
□ MBE/DBE 
□ Non- MBE/DBE 

$_________ 
□ Price 
□ Capabilities 
□ Other 

□ Self-performing 

□ Using Non- MBE/DBE 

  _______________ 

$_________ 
__________________ 
□ MBE/DBE 
□ Non- MBE/DBE 

$_________ 
□ Price 
□ Capabilities 
□ Other 

□ Self-performing 

□ Using Non- MBE/DBE 

  _______________ 

$_________ 
__________________ 
□ MBE/DBE 
□ Non- MBE/DBE 

$_________ 
□ Price 
□ Capabilities 
□ Other 

Please check if Additional Sheets are attached. 
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ATTACHMENT	 3 TASK	 ORDER	 AGREEMENT	
 

CATS൅	TORFP#	J00B6400003	 OF	MASTER	CONTRACT	 #060B2490023	
 

This	Task	 Order	 Agreement	 ሺ“TO 	Agreement”ሻ	 is	made this	 day of Month,	20XX	by	and	between
________________________________ሺTO	Contractorሻ	and	the 	STATE	OF	MARYLAND,	Motor	Vehicles	 
Administration	ሺMVAሻ.	 

IN	CONSIDERATION	of 	the	mutual	promises	 and	the	covenants 	herein contained	and	other	good	and 
valuable	consideration,	the	receipt 	and 	sufficiency	 of	which are hereby 	acknowledged,	the parties 	agree	 
as	follows:	 

1.	 Definitions.	In 	this	 TO	Agreement,	the 	following 	words	have the	meanings indicated:		 

aሻ “Agency”	means	Motor	Vehicles	Administration,	as identified	in the	CATS൅ TORFP	 #	
J00B6400003.	 

bሻ “CATS൅	 TORFP”	means the	 Task	Order	Request	 for	Proposals 	#	J00B6400003,	 dated	MONTH	 
DAY,	YEAR,	including	any addenda	and	amendments. 

cሻ “Master	Contract”	means	 the	CATS൅	 Master	 Contract	between the 	Maryland	Department	of	
Information	Technology	and	TO	Contractor	dated	April	22,	2013.	

dሻ “TO	 Procurement	 Officer”	 means	Mr.	Dave	Devlin,	 Procurement	Officer,	MDOT.	The	Agency	 
may	 change the 	TO	 Procurement	 Officer	at 	any 	time	by 	written notice.	 

eሻ “TO	Agreement”	 means	this	signed	 TO	Agreement 	between 	MVA and	TO 	Contractor. 

fሻ “TO	Contractor”	means	the	CATS൅	Master	Contractor	awarded	this	 TO	Agreement,	whose
principal	business	address	is	___________________________________________.	

gሻ “TO	Manager”	means	Mrs.	Kameel	Hall,	Strategic	Project	Manager, Office 	of	 Planning and 
Capital	Programs	‐	MVA.	The	Agency may 	change	 the	 TO	Manager	 at any 	time	 by	written 
notice	to 	the 	TO	Contractor.		 

hሻ “TO	Technical	Proposal”	means	the	 TO	Contractor’s	technical	response	to 	the	CATS൅	 TORFP	 
dated	date	of	TO 	Technical	Proposal.	

iሻ “TO	Financial	Proposal”	means	the	TO	Contractor’s 	financial	response	to 	the	CATS൅	 TORFP	 
dated	date	of	TO 	Financial	Proposal.	

jሻ “TO	Proposal”	collectively	refers 	to the	TO 	Technical	Proposal and	 TO Financial Proposal.	 

2.	 Scope	of	Work	 

2.1	 This	TO	Agreement	incorporates	all	of	the	terms	and	conditions	of	the	Master	Contract	and	shall	
not	in any	way	 amend,	conflict	with	 or	supersede	the	Master	Contract.	 

2.2	 The	TO	Contractor	shall,	in	 full	satisfaction	of	the	specific	requirements	of	this	TO	Agreement,	
provide	the services	set 	forth	in	Section	3 of	the 	CATS൅	 TORFP. 	These	services	shall	be	provided	 
in	accordance 	with	the	 Master	Contract,	this	TO	Agreement,	and	 the	following	Exhibits,	which	are	 
attached	and 	incorporated	herein 	by reference.	 If	there	is	 any conflict	among	the	Master	Contract,	
this	TO	Agreement,	and	these	 Exhibits,	the	terms	 of	the	 Master Contract	shall	govern.	If	there	is	
any conflict	between	this TO	Agreement	and	any	of these 	Exhibits,	the	following	 order	of	 
precedence 	shall	determine	the	prevailing	provision:

aሻ The TO	 Agreement, 
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bሻ Exhibit A	– CATS൅	 TORFP		 

cሻ Exhibit	B	–	TO	Technical	Proposal		

dሻ Exhibit C	–	 TO	Financial	Proposal			 

2.3	 The	TO	Procurement	Officer	may,	at 	any	time,	by	 written	order,	make 	changes	in the work	within	 
the	 general	scope	of 	the TO	Agreement.	No	other order,	statement	or 	conduct	of	the	TO	 
Procurement	Officer or	any	other 	person	shall	be	treated	as	a	change	or	entitle	the	TO	Contractor	
to	an	equitable	adjustment	under this	Section.	Except	as	otherwise	provided	in	this	TO	
Agreement,	 if any change 	under this	Section	causes	an	increase	 or	decrease	 in	the TO	Contractor’s	
cost	of,	or the	time 	required	for,	the 	performance	 of	any	part of	the	work,	whether	or	not changed	
by	the 	order, an 	equitable 	adjustment	in the 	TO	 Agreement price 	shall	be made	and	the	 TO	 
Agreement	modified in	writing accordingly.	The	TO	Contractor	must	assert	in	writing	its	right	to	
an	adjustment	under this	Section within	thirty	ሺ30ሻ	days	of	receipt	of	written	change	order	and
shall	include	a	written	statement	 setting	forth	the	nature	and	 cost	of	such	claim.	No	claim	by	the	
TO	Contractor	shall	be allowed	if	 asserted	after	final	payment	 under	this	TO	Agreement.	Failure to	 
agree	to 	an	adjustment	under	this	Section	shall	be	a	dispute	under	the	Disputes	clause	of	the	
Master	Contract.	Nothing	in	this	 Section	shall	excuse	the 	TO	Contractor	from	proceeding	with	the	 
TO	Agreement	as	changed.	 

3.	 Time 	for	Performance 

Unless	terminated	earlier 	as	provided	in	the	Master	Contract,	the	TO	Contractor	shall	provide	the	 
services	described	in	the 	TO	Proposal 	and	in	accordance	with the CATS൅ TORFP on receipt of a 
Notice	to	Proceed	from	the	TO 	Manager.	The	term 	of	this	 TO	Agreement is	for 	a	period	of	 two	 
years,	with	three,	one‐year	renewal	options	at the	State’s	sole 	discretion,	commencing	on the date
the	 TO	Agreement 	is	fully executed.		 

4.	 Consideration	and	Payment	 

4.1	 The	consideration	to	be	paid 	the	TO	Contractor	shall	be	done	so	in	accordance	with	the	CATS൅	
TORFP	and	shall	not	exceed	 $___________.		Any	work	performed	by the 	TO Contractor	in	 excess	of	 
the	not‐to‐exceed	ceiling	amount	 of	 the 	TO Agreement	without	the	prior	written	approval	of	the	 
TO	Manager	is	at	the 	TO	Contractor’s	risk	of	non‐payment. 

4.2	 Payments	to	the	TO	Contractor	shall	be	made	as	outlined	Section	3	of	the	CATS൅	TORFP,	but	no	
later	than	thirty	ሺ30ሻ	days	after	the Agency’s	receipt	of	a	proper	invoice	for services	provided	by	
the	TO	Contractor,	acceptance	by	 the	Agency	of	services	provided	by	the 	TO	Contractor,	and	 
pursuant	to	the	conditions outlined	in Section	4	of 	this	Agreement.	 

4.3	 Each	invoice	for	services	rendered	must	include	the 	TO	Contractor’s	Federal	Tax	Identification	
Number 	which	is	_____________.	Charges 	for	late	payment	of	invoices	other	than	 as	prescribed	by
Title	15,	Subtitle	1,	of	the	 State	 Finance	and	Procurement	Article,	Annotated	Code	of	Maryland,	as	
from 	time‐to‐time	 amended,	are	prohibited.	Invoices	must 	be submitted	to	the	Agency TO	 
Manager	unless	otherwise	specified	herein. 

4.4	 In	 addition	to 	any	 other	 available 	remedies,	if,	in	the	opinion	of 	the	TO	Procurement	Officer,	the	
TO	Contractor	fails	to	perform	in	a	satisfactory	and	timely	manner,	the 	TO Procurement	Officer
may	refuse	or	limit	approval	of	 any	invoice	for	payment,	and	may	cause	payments	to	the	 TO	
Contractor	to	be	reduced 	or	withheld	until	such	time	 as	the	 TO	 Contractor	meets performance	 
standards	as 	established	by	 the	TO	Procurement	Officer. 
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00B6400003 JCATS൅ TORFP #	 

IN	WITNESS	 THEREOF,	the parties 	have	executed	this	TO	Agreement 	as	 of	the 	date hereinabove	set	forth.	
 

TO	Contractor	Name	 

_____________________________________		 ____________________________ 
By:  Type  or  Print  TO  Contractor  POC  	 	 	 	 Date  

Witness:	_______________________	 

STATE	OF	MARYLAND,	MVA	 

_____________________________________		 ____________________________ 
By:  Mike  Zimmerman,  Director  of  Procurement  	 	 	 Date  

Witness:	_______________________	 
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00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 4 CONFLICT	OF	INTEREST	AFFIDAVIT	AND DISCLOSURE
 

Aሻ	 "Conflict	of	 interest"	means	 that	because	of	other	activities	or	relationships	with other	 
persons,	a	person	is	unable	or	potentially	unable	to	render impartial	assistance	or advice	
to	the	State,	or	the	person's	objectivity	 in	performing	the	 contract	work	is	or	might	be	
otherwise	impaired,	or 	a	person	 has	an	unfair competitive	advantage.		 

Bሻ	 "Person"	has	the	meaning	stated	in	COMAR	21.01.02.01Bሺ64ሻ	and	 includes	a	bidder,	
offeror,	contractor,	consultant, 	or	subcontractor	or	subconsultant	at	 any	tier,	 and	also	
includes	an	 employee	or	agent	of	 any	of	them	if	the	employee	or agent	has	or	will	have	the	
authority	to 	control	or	supervise	all	or	a	portion	of	the	work	 for	which	a	bid	or	offer	 is	 
made.		 

Cሻ	 The	bidder	 or	offeror	 warrants	 that,	except	as	disclosed	 in	 §D,	below,	there	 are	no	
relevant	 facts	or	circumstances	 now	giving	rise	or	which	could, in	the	future,	give 	rise	to	a	 
conflict	of	interest.		 

Dሻ	 The	following	facts	or	circumstances	give	rise	or	could	in	the	future	give	rise	 to	a	 conflict	 
of	interest	ሺexplain	 in	detail—attach	additional 	sheets	if	necessaryሻ: 

Eሻ	 The	bidder	 or	offeror	agrees	 that	if	an	actual	or	potential	 conflict	of	interest	arises	after	
the	date 	of	this	affidavit,	the	bidder	 or	offeror	shall	immediately	make	a	full	disclosure	in	
writing	to	 the	procurement	officer	of	all	relevant	facts	and	circumstances.	This	disclosure	
shall	include	a	description	of	actions	which	the	bidder	or	offeror	has	 taken	and	proposes	
to	take	 to	avoid,	mitigate,	or	neutralize	the	 actual	or	potential	conflict	of	interest. If	the	
contract	has	been	awarded	and	performance	of	the	contract 	has	begun,	the	Contractor	 
shall	continue	performance	until 	notified	by	the	procurement	officer	of	any	contrary	 
action	to	be	taken.		 

I	DO	SOLEMNLY	DECLARE	AND	AFFIRM	UNDER	THE	PENALTIES	OF	PERJURY 	THAT	THE	
CONTENTS	OF	THIS	AFFIDAVIT	ARE	TRUE	AND	CORRECT	TO	THE	BEST	OF	 MY	KNOWLEDGE,	
INFORMATION,	AND	BELIEF.		 

Date:____________________	 By:______________________________________		

	 	 	 	 	 ሺAuthorized  Representative  and  Affiantሻ  
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00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 5 LABOR	CLASSIFICATION	PERSONNEL	RESUME	SUMMARY	ሺINSTRUCTIONSሻ	 

1ሻ For	this	TORFP,		

aሻ Master	Contractors	shall	comply	with	all	personnel	requirements defined	under	the	
Master	 Contract	RFP	060B2490023.	 

bሻ Master	Contractors	shall	propose	 the	resource	that	best	fits	the	specified	CATS൅	
Labor	Category.		A	Master	Contractor	may	only	propose	against	labor	categories	 in	the	
Master	 Contractor’s	 CATS൅	Master 	Contract	Financial	Proposal.	

cሻ A	Master	Contractor’s	 entire	 TO	 Technical	Proposal	will	 be	deemed	 not	susceptible	for	
award	 if	any 	of	the	following	occurs:	

iሻ Failure	to	follow	these	instructions.			 

iiሻ Failure	to	propose	a	resource	for	each	job	title	or	labor	category	 identified	 in	the	
TORFP	as	a	 required	submission.	

iiiሻ Failure	of	any	proposed	resource 	to	meet	minimum	requirements	as	 listed	in	this	
TORFP	and	 in	the	 CATS൅	Master	Contract. 

ivሻ A	resource	 proposed	in 	response	 to 	this	TORFP	who	is	not a	full 	time	 employee	is 
not	available	as	of	TO	award.		 

dሻ Complete	and	sign	the	 Personnel	Resume 	Form 	ሺAttachment	5Bሻ	at	time	of	submission	
for	each	resource	proposed.	Alternate	resume	formats	 are	not	 allowed.				 

iሻ The	 Personnel	Resume 	Form 	provides	resumes	in	a	standard	format.	Additional	
information may	be	attached	to	each	Personnel	Resume	Summary	if 	it	aids	 a	full	 
and	complete	understanding	of	the	individual	 proposed.	 
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00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 5 – 	PERSONNEL	RESUME	FORM 	ሺ1	OF	4ሻ	
 

CATS൅	TORFP	#	 J00B6400003	
 

Instructions:	Submit	one	resume	 form 	for	each	resource	proposed.	Do	not 	submit	other resume	formats.	Fill	 
out	each	box	as	instructed.		Failure	to	follow	the	instructions 	on	the	instructions	page	 and	 in	TORFP	may 
result	in	the	TO	Proposal being considered	not 	susceptible	for	award. 
Resource	Name:	 

Education	/	Training	ሺstart with 	most	recent 	degree	/	certificateሻ 

Year

Master	Contractor:		 ൏insert	Master	Contractor 	name൐ 	Sub‐Contractor	ሺif	applicableሻ: 

Job	Title	/ Proposed	CATS൅	
Labor	Category		ሺAs	listed	in	
TORFPሻ: 

Business	Process	Consultant	ሺSeniorሻ 

Institution	Name	/	City	/	State	 
Degree	/
Certification Complete

d 
Field	Of	Study 

൏add	lines	 as	needed൐ 

Relevant 	Work	Experience*	

Describe	work	experience 	relevant	to	the	Duties	/	Responsibilities	and	Minimum	Qualifications	described	 
in	Section 	3 of	the	 TORFP.	Start	with	 the	 most	recent	 experience	first;	do	not	include	experience	not
relevant	to the	scope	of	this	TORFP;	use	Employment	History	below	for	full	employment 	history.	Enter	 
dates	as	 MM/YY	–	 MM/YY.			Add	lines	as	needed.		

Employment 	History	 

ሾOrganizationሿ	
ሾTitle	/ Roleሿ
ሾPeriod	of 	Employment /	Work	
ሺMM/YY	–	MM/YYሻሿ
ሾLocationሿ	
ሾContact Person	ሺOptional	if	
current	employerሻሿ	
ሾTechnologies	Usedሿ	 

Description	of	Work ሺrecommended: 	organize	work	descriptions	to	 address	
minimum	 qualifications	and	other	requirementsሻ 

ሾOrganizationሿ	
ሾTitle	/ Roleሿ
ሾPeriod	of 	Employment /	Work	
MM/YY	–	MM/YYሿ
ሾLocationሿ	
ሾContact Personሿ
ሾTechnologies	Usedሿ	 

Description	of	Work ሺrecommended: 	organize	work	descriptions	to	 address	
minimum	 qualifications	and	other	requirementsሻ 

*Fill	out	 each 	box.	Do 	not 	enter	“see resume” as	 a response.	

References	for	Proposed	Resource ሺif requested	 in	 the	 TORFPሻ	 

List	persons	 the	State	 may 	contact	as 	employment references.		Add	lines	as	needed. 
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00B6400003 JCATS൅ TORFP #	 

Reference	Number: 1	
Date 	From: ൏mm/yy൐ 
Date To: ൏mm/yy൐ 
Organization Name:		 ൏insert	organization 	name൐ 
Contact Name:	 ൏insert	contact൐ 
Contact Phone:	 ൏insert	phone൐ 
Contact e‐mail: ൏insert	e‐mail൐ 
Details:	 ൏insert	details൐ 

The	information	provided	on	this	 form	for	this	labor	class	is	true	and	correct	to the	best	of	 my	
knowledge	 ሺSignatures must	be	includedሻ:	

Master	Contractor	 Representative: 

__________________________________	
Signature  

Proposed 	Individual: 

_______________	
	 	 	 	 Date  

__________________________________	
Signature  

_______________	
	 	 	 	 Date  

Instruction: 	Sign	and	 date	 each	form	at	time	of	submission.	
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00B6400003 JCATS൅ TORFP #	 

ATTACHMENT 	5		–	PERSONNEL	RESUME 	FORM ሺ2	of	4ሻ	 

CATS൅	TORFP	#	 J00B6400003	 

Instructions:	Submit	one	resume	 form 	for	each	resource	proposed.	Do	not 	submit	other resume	formats.	Fill	 
out	each	box	as	instructed.		Failure	to	follow	the	instructions 	on	the	instructions	page	 and	 in	TORFP	may 
result	in	the	TO	Proposal being considered	not 	susceptible	for	award. 
Resource	Name:	 

Education	/	Training	ሺstart with 	most	recent 	degree	/	certificateሻ 

Year

Master	Contractor:		 ൏insert	Master	Contractor name൐ 				Sub‐Contractor	ሺif	applicableሻ: 

Job	Title	/ Proposed	CATS൅	
Labor	Category		ሺAs	listed	in	
TORFPሻ: 

Engineer,	Information 

Institution	Name	/	City	/	State	 
Degree	/
Certification Complete

d 
Field	Of	Study 

൏add	lines	 as	needed൐ 

Relevant 	Work	Experience*	

Describe	work	experience 	relevant	to	the	Duties	/	Responsibilities	and	Minimum	Qualifications	described	 
in	Section 	3 of	the	 TORFP.	Start	with	 the	 most	recent	 experience	first;	do	not	include	experience	not
relevant	to the	scope	of	this	TORFP;	use	Employment	History	below	for	full	employment 	history.	Enter	 
dates	as	 MM/YY	–	 MM/YY.			Add	lines	as	needed.		

Employment 	History	 

ሾOrganizationሿ	
ሾTitle	/ Roleሿ
ሾPeriod	of 	Employment /	Work	
ሺMM/YY	–	MM/YYሻሿ
ሾLocationሿ	
ሾContact Person	ሺOptional	if	
current	employerሻሿ	
ሾTechnologies	Usedሿ	 

Description	of	Work ሺrecommended:	organize	work	descriptions	to address	
minimum	 qualifications	and	other	requirementsሻ 

ሾOrganizationሿ	
ሾTitle	/ Roleሿ
ሾPeriod	of 	Employment /	Work	
MM/YY	–	MM/YYሿ
ሾLocationሿ	
ሾContact Personሿ
ሾTechnologies	Usedሿ	 

Description	of	Work ሺrecommended:	organize	work	descriptions	to address	
minimum	 qualifications	and	other	requirementsሻ 

*Fill	out	 each 	box.	Do 	not 	enter	“see resume” as	 a response.	

References	for	Proposed	Resource ሺif requested	 in	 the	 TORFPሻ	 

List	persons	 the	State	 may 	contact	as 	employment references.		Add	lines	as	needed. 
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00B6400003 JCATS൅ TORFP #	 

Reference	Number: 1	
Date 	From: ൏mm/yy൐ 
Date To: ൏mm/yy൐ 
Organization Name:		 ൏insert	organization 	name൐ 
Contact Name:	 ൏insert	contact൐ 
Contact Phone:	 ൏insert	phone൐ 
Contact e‐mail: ൏insert	e‐mail൐ 
Details:	 ൏insert	details൐ 

The	information	provided	on	this	 form	for	this	labor	class	is	true	and	correct	to the	best	of	 my	
knowledge	 ሺSignatures must	be	includedሻ:	

Master	Contractor	 Representative: 

__________________________________	
Signature  

Proposed 	Individual: 

_______________	
	 	 	 	 Date  

__________________________________	
Signature  

_______________	
	 	 	 	 Date  

Instruction: 	Sign	and	 date	 each	form	at	time	of	submission.	
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00B6400003 JCATS൅ TORFP #	 

ATTACHMENT 	5		–	PERSONNEL	RESUME 	FORM ሺ3	OF	4ሻ	
 

CATS൅	TORFP	#	 J00B6400003	
 

Instructions:	Submit	one	resume	 form 	for	each	resource	proposed.	Do	not 	submit	other resume	formats.	Fill	 
out	each	box	as	instructed.		Failure	to	follow	the	instructions 	on	the	instructions	page	 and	 in	TORFP	may 
result	in	the	TO	Proposal being considered	not 	susceptible	for	award. 
Resource	Name:	 

Master	Contractor:		 ൏insert	Master	Contractor name൐ 				Sub‐Contractor	ሺif	applicableሻ: 

Job	Title	/ Proposed	CATS൅	
Labor	Category		ሺAs	listed	in	
TORFPሻ: 

Engineer,	Systems	Design 

Institution	Name	/	City	/	State	 
Degree	/
Certification Complete

d 
Field	Of	Study 

൏add	lines	 as	needed൐ 

Education	/	Training	ሺstart with 	most	recent 	degree	/	certificateሻ 

Year

Relevant 	Work	Experience*	

Describe	work	experience 	relevant	to	the	Duties	/	Responsibilities	and	Minimum	Qualifications	described	 
in	Section 	3 of	the	 TORFP.	Start	with	 the	 most	recent	 experience	first;	do	not	include	experience	not
relevant	to the	scope	of	this	TORFP;	use	Employment	History	below	for	full	employment 	history.	Enter	 
dates	as	 MM/YY	–	 MM/YY.			Add	lines	as	needed.		

Employment 	History	 

ሾOrganizationሿ	
ሾTitle	/ Roleሿ
ሾPeriod	of 	Employment /	Work	
ሺMM/YY	–	MM/YYሻሿ
ሾLocationሿ	
ሾContact Person	ሺOptional	if	
current	employerሻሿ	
ሾTechnologies	Usedሿ	 

Description	of	Work ሺrecommended:	organize	work	descriptions	to address	
minimum	 qualifications	and	other	requirementsሻ 

ሾOrganizationሿ	
ሾTitle	/ Roleሿ
ሾPeriod	of 	Employment /	Work	
MM/YY	–	MM/YYሿ
ሾLocationሿ	
ሾContact Personሿ
ሾTechnologies	Usedሿ	 

Description	of	Work ሺrecommended:	organize	work	descriptions	to address	
minimum	 qualifications	and	other	requirementsሻ 

*Fill	out	 each 	box.	Do 	not 	enter	“see resume” as	 a response.	

References	for	Proposed	Resource ሺif requested	 in	 the	 TORFPሻ	 
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List	persons	 the	State	 may 	contact	as 	employment references.		Add	lines	as	needed. 

Reference	Number: 1	
Date 	From: ൏mm/yy൐ 
Date To: ൏mm/yy൐ 
Organization Name:		 ൏insert	organization 	name൐ 
Contact Name:	 ൏insert	contact൐ 
Contact Phone:	 ൏insert	phone൐ 
Contact e‐mail: ൏insert	e‐mail൐ 
Details:	 ൏insert	details൐ 

The	information	provided	on	this	 form	for	this	labor	class	is	true	and	correct	to the	best	of	 my	
knowledge	 ሺSignatures must	be	includedሻ:	

Master	Contractor	 Representative: 

__________________________________	 _______________	
Signature  	 	 	 	 Date  

Proposed 	Individual: 

__________________________________	 _______________	
Signature  	 	 	 	 Date  

Instruction: 	Sign	and	 date	 each	form	at	time	of	submission.	 
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MVA	ENTERPRISE	SYSTEMS	
 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ
 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 5 – 	PERSONNEL	RESUME 	FORM ሺ4	OF	4ሻ
 

CATS൅	TORFP	#	 J00B6400003	
 

Instructions:	Submit	one	resume	 form 	for	each	resource	proposed.	Do	not 	submit	other resume	formats.	Fill	 
out	each	box	as	instructed.		Failure	to	follow	the	instructions 	on	the	instructions	page	 and	 in	TORFP	may 
result	in	the	TO	Proposal being considered	not 	susceptible	for	award. 
Resource	Name:	 

Education	/	Training	ሺstart with 	most	recent 	degree	/	certificateሻ 

Year

Master	Contractor:		 ൏insert	Master Contractor name൐ 				Sub‐Contractor	ሺif	applicableሻ: 

Job	Title	/ Proposed	CATS൅	
Labor	Category		ሺAs	listed	in	
TORFPሻ: 

Planner,	Information	Technology	ሺSeniorሻ 

Institution	Name	/	City	/	State Degree	/
Certification 

Complete
d 

Field	Of	Study 

൏add	lines	 as	needed൐ 

Relevant 	Work	Experience*	

Describe	work	experience 	relevant	to	the	Duties	/	Responsibilities	and	Minimum	Qualifications	described	 
in	Section 	3 of	the	 TORFP.	Start	with	 the	 most	recent	 experience	first;	do	not	include	experience	not
relevant	to the	scope	of	this	TORFP;	use	Employment	History	below	for	full	employment 	history.	Enter	 
dates	as	 MM/YY	–	 MM/YY.			Add	lines	as	needed.		

Employment 	History	 

ሾOrganizationሿ	
ሾTitle	/ Roleሿ
ሾPeriod	of 	Employment /	Work	
ሺMM/YY	–	MM/YYሻሿ
ሾLocationሿ	
ሾContact Person	ሺOptional	if	
current	employerሻሿ	
ሾTechnologies	Usedሿ	 

Description	of	Work ሺrecommended:	organize	work	descriptions	to address	
minimum	 qualifications	and	other	requirementsሻ 

ሾOrganizationሿ	
ሾTitle	/ Roleሿ
ሾPeriod	of 	Employment /	Work	
MM/YY	–	MM/YYሿ
ሾLocationሿ	
ሾContact Personሿ
ሾTechnologies	Usedሿ	 

Description	of	Work ሺrecommended:	organize	work	descriptions	to address	
minimum	 qualifications	and	other	requirementsሻ 

*Fill	out	 each 	box.	Do 	not 	enter	“see resume” as	 a response.	

References	for	Proposed	Resource ሺif requested	 in	 the	 TORFPሻ	 

List	persons	 the	State	 may 	contact	as 	employment references.		Add	lines	as	needed. 
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BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

Reference	Number: 1	
Date 	From: ൏mm/yy൐ 
Date To: ൏mm/yy൐ 
Organization	Name:		 ൏insert	organization	name൐ 
Contact Name:	 ൏insert	contact൐ 
Contact Phone:	 ൏insert	phone൐ 
Contact e‐mail: ൏insert	e‐mail൐ 
Details:	 ൏insert	details൐ 

The	information	provided	on	this	 form	for	this	labor	class	is	true	and	correct	to the	best	of	 my	
knowledge	 ሺSignatures must	be	includedሻ:	

Master	Contractor	 Representative: 

__________________________________	
Signature  

Proposed 	Individual: 

_______________	
	 	 	 	 Date  

__________________________________	
Signature  

_______________	
	 	 	 	 Date  

Instruction: 	Sign	and	 date	 each	form	at	time	of	submission.	
 

State	of	Maryland‐	Motor 	Vehicles	Administration
 108 



	

	 	

	 	

 

	

	

 	

	

	 	

	
	

	

	

	

	

	

	

	

	

	

MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 6 PRE‐PROPOSAL CONFERENCE	 DIRECTIONS	 

Driving	directions	 for: MDOT 	Headquarters		
7201	Corporate	Center	Drive		
Hanover,	Maryland	21076 

Due	to	Space	Limitations	and	the 	potential	for 	a	large	number	of	TO	 Contractors attending,	
please	limit 	attendance	to	one	ሺ1ሻ	 person	from	each	prime	interested	in	submitting	a	proposal.	 

From	 the	South	 

From	I‐97	take	MD	100	West	to	MD	170	North.	Take	MD	170	North	to	Stoney	Run.	Take	the	ramp	
that	veers	to	the	right.		Make	a 	left	at	the	top	of	the	ramp	and	cross	over	MD	170.	Proceed	 to	the	 
next	light	this	will	be	the	New	Ridge	Road	intersection,	turn	right	 Corporate	 Center	Drive	 begins.		 
MDOT	Headquarters	is	¾	mile	on	the 	right	side	of	the	road.	Visitor	parking	is	to	 the	left. 

From 	the	North 

From	I‐95	or	BW	Parkway	take 	I‐195	to	MD	170	South	to	Stoney	Run.	Turn	left	 at	the	light.	 Make	
a	left	 at	the	 top	of	the	ramp	and	cross	over	MD	170.	Proceed	to the	next	light	this	will	be	the	New	
Ridge	Road	 intersection,	turn	right	Corporate	 Center	Drive 	begins.	MDOT	Headquarters	 is	 ¾	mile	 
on	the	right	side	of	the	road.	Visitor 	parking	is	to	the	left.	 

MARC	Train Service	 

Ride	the	Marc	Penn	Line	Train	from	both	the	 South	and	North	and 	exit	at	the	BWI	Marc	Train	 
Station.	When	you	exit	 the	train	 follow	directions	to	the	crossover	ሺtracksሻ	and	 you	will	find	an	
exit	door	on	the	second	floor	leading 	to	a pedestrian 	bridge. 	This	pedestrian	bridge	will	carry	you	 
ሺ1600	ft.ሻ	to	MDOT	 

Light	Rail	Service

Ride	the	light	rail	from	the	North	to	the	BWI	Airport	Station.	 There	 is 	shuttle	service	from	the	
BWI	Airport	to	BWI	Marc	Train	Station.	Take	 the	crossover	ሺtracksሻ	and	on	the	second	floor	
there	 is	an	 exit	to	the	Pedestrian 	Bridge	 for	MDOT.	This	pedestrian	bridge	will	carry	you	ሺ1600	
ft.ሻ	to	MDOT 
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ATTACHMENT	 7 NOTICE	TO	PROCEED	ሺSAMPLEሻ	 

Month	Day,	Year	 

TO	Contractor	Name	 

TO	Contractor	Mailing	 Address 

Re:		CATS൅	Solicitation	 Number	ሺTORFP	#ሻ:	J00B6400003	 

Dear	TO	Contractor 	Contact: 

This	letter	is	your	official	Notice	to	 Proceed	 as	 of	Month	Day, Year,	for	the	above‐referenced	Task	
Order	Agreement.	Mr.	/	Ms. 	_______________	of	Motor	Vehicles	Administration ሺAgency	Nameሻ	will	
serve	 as	the	TO	Manager	and	your 	contact	person	on	this	Task	Order.	He	/	She	can	be	reached	at	 
telephone	_____________.	 

Enclosed	is	an	original,	fully	executed	Task	 Order	Agreement	and	purchase	order.	 

Sincerely,	 

Mr.	Dave	Devlin,	Procurement	Officer,	MDOT

Task	Order	 Procurement	Officer 

Enclosures	ሺ2ሻ	 

cc:	 Kameel	R.	Hall,	TO	Manager	

Procurement	Liaison	Office,	Department	of	Information	Technology	

Project	Oversight	Office,	Department	of	 Information	Technology	 
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ATTACHMENT	 8 AGENCY	DELIVERABLE	PRODUCT	ACCEPTANCE	FORM 

Agency	Name:	MVA	


Solicitation 	Title:		MVA	ENTERPRISE	SYSTEMS	BUSINESS	PROCESS	REENGINEERING	ሺBPRሻ	
 

TO	Manager:	Kameel	R.	Hall,	 410‐768‐7188,	khall3@mva.maryland.gov	
 

To:	 TO	Contractor	Name	
 

The	following	deliverable,	as	required	by	Solicitation	Number	ሺTORFP	#ሻ:	J00B6400003	has	

been	received	and	 reviewed	in	accordance	with the	TORFP.	
 

Title	of	deliverable:	____________________________________________________________	


TORFP	Contract	Reference 	Number:	Section #	__________	


Deliverable	Reference	ID	#	_________________________	


This	deliverable:		
 

Is	accepted	 as	delivered.	 

Is	rejected	for	the	reasonሺsሻ	indicated	below.	 

REASONሺSሻ	FOR	REJECTING	DELIVERABLE:		 

OTHER	COMMENTS:	 

__________________________________	 _________________________________	 

TO  Manager  Signature  	 	 	 	 	 Date  Signed  
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 9 NON‐DISCLOSURE	 AGREEMENT	ሺOFFERORሻ	 

This	Non‐Disclosure	Agreement ሺthe	“Agreement”ሻ	 is	made	this	___ day	 of	________	 20__,	by	and	between	 
_________________________	ሺhereinafter 	referred	to	 as "the	OFFEROR "ሻ	 and the	State	of	 Maryland 	ሺhereinafter	referred	to	 
as 	"the	State"ሻ. 

OFFEROR warrants and	 represents	 that it	intends to 	submit	 a	TO	 Proposal	in	response	to	CATS൅ TORFP	#	
J00B6400003	for	MVA	ENTERPRISE	SYSTEMS	BUSINESS	PROCESS	 REENGINEERING	ሺBPRሻ.	In	order	for	the	
OFFEROR	 to 	submit a	 TO	Proposal,	 it will	 be	 necessary	for 	the	 State 	to provide the OFFEROR with	 access	 to 	certain
confidential information	including,	but 	not	limited,	 to	 _____________________.	All	such	information	 provided	by	 the	 State	 
shall	be	considered	Confidential 	Information	regardless of 	the	 form,	format,	or	media	upon which	or	in	which	such	 
information	is	contained	or	provided, regardless 	of	whether	it	 is	 oral,	written,	electronic,	or	any other	form,	and	
regardless	of	whether	the	information	is	marked	as 	“Confidential	Information”.	 As	 a 	condition for	 its	receipt and 
access	 to	the	 Confidential	Information	 described 	above,	 the	 OFFEROR 	agrees	as	 follows: 

1.	 OFFEROR	will	not	copy,	disclose,	publish,	release,	transfer, 	disseminate	or	use	 for any	purpose	in	 any	form	 
any	Confidential	Information 	received,	except	in	connection	with	 the	preparation	 of its TO	Proposal.		 

2.	 Each	employee 	or	agent	of the 	OFFEROR	 who	receives	 or	has	 access 	to	the	 Confidential	Information	shall	 
execute	a copy	of	this 	Agreement and	the	OFFEROR	shall	provide	 originals	of 	such	executed	Agreements 	to	 
the	State.	Each	employee	or	agent of the OFFEROR who	 signs	 this 	Agreement shall	be	subject 	to	the	same	 
terms,	 conditions,	requirements	and	liabilities	set forth	herein	that	are 	applicable 	to	the	 OFFEROR.	 

3.	 OFFEROR	shall	return	the	Confidential	Information	to 	the	State	within	five	business	days of	 the	State’s	 
Notice	of	recommended	 award.	If the	OFFEROR 	does	not	submit a 	Proposal,	the	OFFEROR	 shall	return	the	 
Confidential	Information	to	 Mr.	Dave	Devlin,	Procurement	Officer,	MDOTMVA	on 	or	before	the 	due	date	 
for	Proposals. 

4.	 OFFEROR	acknowledges	that	the	 disclosure	of the	Confidential Information	may	 cause irreparable	harm	to	
the	State	and	agrees	that	the	State	may	obtain	an	injunction	to 	prevent	the	disclosure,	copying,	 or	other	 
impermissible	use	of 	the	Confidential	Information.	The	State’s	 rights	and	remedies	hereunder	are 
cumulative	and 	the	State	expressly	reserves any	and	all	rights, 	remedies,	claims	and	 actions that	it	 may	have	 
now	or in	the future to protect	 the Confidential	Information	 and/or 	to seek	 damages	for	 the	OFFEROR’S 
failure	to	comply	with	the	requirements 	of this	Agreement.	The	 OFFEROR	 consents	 to 	personal	jurisdiction 
in	the	Maryland	State	Courts.	 

5.	 In	the	event the	State	suffers	any losses,	damages,	liabilities,	expenses, 	or	 costs	 ሺincluding,	by	way	of	 
example	only,	attorneys’	fees	and 	disbursementsሻ	 that 	are	attributable,	in	whole	or	in	part to any failure	by	 
the	OFFEROR	or	any	employee	or	agent	 of	 the OFFEROR	 to	 comply	with	the	requirements 	of	this	 
Agreement, 	OFFEROR	and	such	employees and 	agents of OFFEROR	 shall	hold	harmless	and	indemnify	the	 
State from and 	against 	any such	 losses,	 damages,	liabilities,	expenses, 	and/or costs. 

6.	 This	Agreement shall	be	governed	by	the	laws	 of	the	 State	of 	Maryland.	 

7.	 OFFEROR	acknowledges	that	pursuant	to	Section	11‐205.1	of 	the	State	Finance	and	Procurement 	Article	of 
the	Annotated	Code	of	Maryland,	 a	person 	may	not	willfully	make a false or	fraudulent statement 	or	 
representation 	of a material 	fact	in 	connection	with a 	procurement contract. 	Persons 	making	such 
statements	 are 	guilty	 of	 a felony	and	 on	conviction	subject	 to a	 fine of not more 	than	$20,000	and/or	 
imprisonment	not	exceeding	5	years	 or	both.	OFFEROR 	further	acknowledges	that this	Agreement is	a 
statement	made	in	connection	with a 	procurement contract. 

8.	 The	individual	signing below	 warrants	and	represents that	 they	are	fully	 authorized to bind the	OFFEROR	 to
the	terms	 and conditions	specified	in	this	Agreement. 	If signed 	below	 by	an	individual	employee	or	agent of	
the	OFFEROR	 under	Section	 2	of	 this	Agreement, such	individual acknowledges 	that a	 failure	to comply	with	 
the	requirements specified	in	this	Agreement may	result 	in	personal	liability.	 

OFFEROR: ___________________________ BY:	 _______________________________	 

NAME:	 _____________________________TITLE: _______________________________ 
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MVA	ENTERPRISE	SYSTEMS	 
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00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 10 NON‐DISCLOSURE AGREEMENT	ሺTO	 CONTRACTORሻ	 

THIS	NON‐DISCLOSURE AGREEMENT	ሺ“Agreement”ሻ	is	made	as	of this ___ 	day	 of	______________,	20__,	by	and	 
between the 	State 	of	Maryland	ሺ"the 	State"ሻ,	acting 	by	 and	through	its	Motor	Vehicles	Administration,	MVA,	ሺthe	 
“Department	 or	Agency”ሻ,	 and 	____________________	ሺ“TO	Contractor”ሻ,	 a	 corporation	with	its principal	business	 office	
located	at	_________________________________	 and	its	principal	 office	in	Maryland	located	 at	_____________________________. 

RECITALS	 

WHEREAS,	 the TO	Contractor	has	been	awarded	a	Task Order	Agreement ሺthe	“TO	Agreement”ሻ	for	MVA	
ENTERPRISE	 SYSTEMS 	BUSINESS PROCESS	REENGINEERING ሺBPRሻ TORFP	No.	J00B6400003	dated	______________,	
ሺthe	“TORFP”ሻ	issued	under	the	Consulting	 and	 Technical	 Services	procurement 	issued	by	 the	Department	 or	 
Agency,	Project Number	060B2490023;	and	 

WHEREAS,	 in	order	for the	TO	 Contractor to	 perform	 the	 work 	required	under	the	TO	Agreement, 	it will	be	 
necessary for	 the	State	to provide	the	 TO	 Contractor	 and 	the	TO 	Contractor’s	employees	and agents	ሺcollectively	the
“TO	Contractor’s	Personnel”ሻ	with	access to	certain	 confidential	information regarding	________________________________	
ሺthe	“Confidential	Information”ሻ.	 

NOW,	THEREFORE,	in	 consideration of	being	given	 access	 to the Confidential	Information	in	 connection	 
with	the	TORFP	 and 	the	 TO Agreement,	 and	for	 other 	good	 and	valuable	consideration,	the	receipt	 and	 sufficiency	of
which	the	parties	acknowledge,	 the	parties 	do	hereby	agree	as follows:			 

1.	 Regardless	of 	the	form,	format,	or media	 on	or in	which 	the	 Confidential	Information	is	provided	and	 
regardless	 of whether 	any	 such	Confidential	Information	is	marked 	as	such,	Confidential	Information	means	 
ሺ1ሻ	any	and	 all	information	 provided 	by	or 	made available by 	the	State	to 	the	TO	Contractor	in	 connection	 
with	the 	TO	Agreement	 and ሺ2ሻ	any	and	 all	personally	identifiable	information	ሺPIIሻ	 ሺincluding	but	not	 
limited	to	personal	information	 as	defined 	in	Md. Ann.	Code,	State	Govt.	§	10‐1301ሻ 	and	protected health	 
information	ሺPHIሻ		 that is 	provided	by 	a	 person	 or	entity	to 	the	TO	 Contractor	 in	connection	with	this	TO 
Agreement. 		Confidential 	Information 	includes,	by	way of	example only,	information	that	 the 	TO Contractor	 
views,	takes	notes	from,	copies	 ሺif the	State	agrees	in	writing to	 permit	copyingሻ,	possesses 	or is	otherwise	 
provided 	access	 to and	use	 of	by	 the	State in	relation to the	TO	Agreement.		 

2.	 TO	Contractor 	shall	not,	without	 the	State’s	prior 	written	consent,	 copy,	disclose,	publish,	release,	transfer,	 
disseminate,	use,	or	 allow	 access	 for any 	purpose	 or	in	 any	form,	 any	Confidential	Information except	 for the	
sole	and 	exclusive	purpose	 of	 performing	under	the	TO	Agreement.	TO 	Contractor shall	limit	access	 to the
Confidential	Information	 to the	TO	 Contractor’s Personnel	who	have a	 demonstrable 	need 	to	 know such
Confidential	Information	in	 order	to	perform	under	the	TO	Agreement	 and	who 	have	agreed 	in	writing	 to	be	 
bound	by	 the	 disclosure	 and	use	 limitations	pertaining	to	the	Confidential	Information.	The	names	of the	TO	 
Contractor’s 	Personnel	are	 attached 	hereto	and	 made	a part	hereof	as	Exhibit	A.	Each	individual	whose	 
name	appears	on	Exhibit 	A	shall	 execute	a copy	of 	this	Agreement	 and thereby	be subject	to	 the terms	 and 
conditions	of this	Agreement	 to	 the 	same extent	 as the TO	Contractor.	 TO	 Contractor	 shall	 update 	Exhibit A 
by	adding	 additional	names as	needed,	from 	time	 to 	time.		 

3.	 If	the TO	Contractor intends to 	disseminate 	any	portion	 of	 the	Confidential	Information	to 	non‐employee	 
agents	who are 	assisting	in	the	TO	Contractor’s	performance	 of	 the	TORFP or 	who	will	otherwise	have	a	role	 
in	performing	any	 aspect	of	 the	TORFP, 	the 	TO	Contractor	shall	 first	 obtain	 the	written	consent	of	the	State	 
to 	any	such	 dissemination.	The	 State	 may grant,	 deny,	or	condition	any	such 	consent,	as 	it may	deem	 
appropriate in its	 sole and	 absolute	subjective	discretion.	 

4.	 TO	Contractor 	hereby	agrees 	to	hold	 the	Confidential	Information in	trust	 and in 	strictest confidence, to
adopt	or 	establish	operating 	procedures	 and	 physical	 security	measures,	and 	to	 take	all	other	measures	 
necessary to 	protect the	Confidential	Information	from	inadvertent release	or	disclosure	to	unauthorized	
third	 parties	 and	to prevent	 all	or	 any	 portion	of	 the	Confidential	Information	 from	falling	into	the	 public	 
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domain	 or	into	the	 possession	of	 persons	not	bound	to	maintain	 the confidentiality	 of	 the	Confidential	 
Information.		 

5.	 TO	Contractor 	shall	promptly 	advise	the	State	in	writing 	if it	learns	 of	 any	unauthorized	use,	 
misappropriation,	 or	 disclosure	 of the	Confidential	 Information 	by	 any	of 	the	 TO	Contractor’s 	Personnel	or 
the TO	 Contractor’s former	Personnel.	TO	Contractor	shall,	at	its 	own expense,	cooperate	with the State	in	
seeking injunctive	or	other	equitable	relief 	against 	any	such	personሺsሻ.	 

6.	 TO	 Contractor shall,	at	 its	 own	expense,	return	to	the	Department	 or	 Agency,	 all	Confidential	Information	in	 
its	 care,	 custody,	control	 or	 possession 	upon	request	 of the	Department	or	Agency	 or	on	 termination	of	 the	
TO	Agreement. 

7.	 A 	breach	 of this	Agreement	 by	the	TO	 Contractor	 or	by	 the	TO 	Contractor’s	Personnel	shall	constitute a	
breach	of the	Master	Contract Agreement	between	the	TO	Contractor 	and 	the	 State.	 

8.	 TO	 Contractor acknowledges that	any failure	by	the	TO	 Contractor	 or	 the	TO	 Contractor’s Personnel	to	
abide	by	the	 terms	and conditions	of 	use	of the	Confidential 	Information	may	cause irreparable	harm	to	the	 
State and that monetary	 damages	may	be inadequate to 	compensate 	the	 State for such	 breach.	 Accordingly,	
the TO	 Contractor	 agrees that the State may	obtain an	injunction	 to 	prevent	the	 disclosure,	 copying	or	 
improper	use	of the	Confidential 	Information.	The	TO	Contractor 	consents	 to	personal	jurisdiction in	the	
Maryland 	State	Courts.	The	 State’s	rights	and	remedies	hereunder	are cumulative	and 	the	 State	expressly	 
reserves	any	and	all	rights,	remedies,	claims	 and	 actions 	that	 it may 	have now	 or	in	 the future 	to	 protect	 the 
Confidential	Information	and/or to	seek 	damages	from	the	TO	Contractor and	 the TO 	Contractor’s 
Personnel	for	a	failure	 to 	comply	 with 	the	 requirements	of	this 	Agreement. 	In	the	event the	State	suffers	any	 
losses,	damages,	liabilities,	expenses,	or 	costs	ሺincluding,	by 	way 	of example	only,	attorneys’	fees	and	
disbursementsሻ	that	are	 attributable,	in	whole	or	in	part	 to	 any	failure	by	the	TO	Contractor	 or	 any	of 	the	 TO	 
Contractor’s	Personnel	to	comply	 with	 the 	requirements	of	this Agreement, 	the	TO	Contractor	shall	hold	 
harmless 	and indemnify	the 	State from	 and	against any such	losses,	 damages,	liabilities,	expenses,	and/or	 
costs.	 

9.	 TO	Contractor and each	of the	TO	Contractor’s 	Personnel	who	 receive	or	have	access	 to any	 Confidential	
Information	shall	execute	a copy	 of 	an	agreement substantially	 similar	to	this	Agreement and	the	TO	 
Contractor	 shall	provide	originals	 of 	such	 executed	 Agreements	 to the	State.		 

10.	 The	parties	further	agree	that:	 

aሻ This	Agreement shall	be	governed	 by	the	laws	 of	the	 State	of	Maryland;		

bሻ The rights and obligations	 of	 the TO 	Contractor under	 this 	Agreement may	not	be	assigned	or	 
delegated,	by	 operation	 of law	or	otherwise,	without 	the	prior	 written	consent	of	the	State;	 

cሻ The	State	makes	no	representations 	or warranties	 as	 to the accuracy	or	completeness	of	any	 
Confidential	Information;		

dሻ The	invalidity 	or	unenforceability	of	 any	provision	 of 	this	Agreement	shall	not	 affect the 	validity	or 
enforceability	of any other	 provision	of 	this	Agreement;

eሻ Signatures	exchanged 	by	facsimile	are	effective	for	all	purposes	hereunder	to	the	same	extent	as	 
original 	signatures;	and		 

fሻ The	Recitals	are	not	merely	prefatory	but	 are an integral	part hereof.	 

TO 	Contractor/TO 	Contractor’s Personnel:	 MVA: 

Name:__________________________	 Name:	_____________________________	 

Title:___________________________	 Title:_______________________________	 
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Date:	___________________________	 Date:	______________________________	 
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EXHIBIT	 A	– FOR	THE	NONDISCLOSURE AGREEMENT ሺTO CONTRACTORሻ 

TO	CONTRACTOR’S	EMPLOYEES	AND	AGENTS	WHO	WILL	BE	GIVEN	ACCESS	TO	THE	
CONFIDENTIAL	INFORMATION 

Printed	Name	and	Address	 Signature Dateof	Employee	or	Agent	 

__________________________________	 

__________________________________	 

__________________________________	 

__________________________________	 

__________________________________	 
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: 

Master	Contractor	Contact	/	Phone:	

Procuring	State	 Agency Name:	 

TO	Title: 

TO	Number:	 

TO	Type	ሺFixed	Price,	 T&M,	or	Bothሻ:

Checklist	Issue	Date: 

Checklist	Due	Date: 

Section	1	–	Task	Orders	with	Invoices	Linked	to	Deliverables 

Aሻ		Was	the	original	TORFP	ሺTask	 Order	Request	for	 Proposalsሻ	structured	to	link	invoice	
payments	to	distinct	deliverables	with	specific	acceptance	criteria?		
Yes	 No		 ሺIf	no,	skip	to	Section	2.ሻ
Bሻ		Do	TO	invoices	match	corresponding	deliverable	prices	shown 	in	the	accepted Financial	
Proposal?			
Yes	 No	 ሺIf	no,	explain	whyሻ	
Cሻ		Is	the	deliverable	acceptance	process	being	adhered	 to	as	defined	in	the	TORFP?		
Yes	 No		 ሺIf	no,	explain	whyሻ	
Section	2	–	Task	Orders	with	Invoices	Linked	to	Time,	Labor	Rates	and	Materials

Aሻ		If	the	TO	involves	material	costs,	are	material	costs	passed	to	the agency	without	markup	by	
the	Master	 Contractor?
Yes	 No		 ሺIf	no,	explain	whyሻ
Bሻ		Are	labor	rates	the	same	or	less	 than	the	rates	proposed	in the	accepted	Financial	Proposal?		
Yes	 No		 ሺIf	no,	explain	whyሻ	
Cሻ		Is	the	Master	 Contractor	providing	timesheets	or	other	appropriate	documentation	to	 
support	invoices?			
Yes	 No		 ሺIf	no,	explain	whyሻ
Section	3	–	Substitution	of	Personnel 

Aሻ		Has	there 	been	 any	 substitution	of	personnel?		 
Yes	 No		 ሺIf	no,	skip	to	Section	4.ሻ 

MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

CATS൅ TORFP #	 J00B6400003 

ATTACHMENT	 11 TO	CONTRACTOR	SELF‐REPORTING CHECKLIST	 

The	purpose	of	this	checklist	is	for	 CATS൅	Master	 Contractors	to	self‐report	on	adherence to	
procedures	 for	task	orders	ሺTOሻ	awarded	under	the	CATS൅	Master	 Contract.	Requirements for	
TO	management	can	be found	in	 the	CATS൅	 Master	 Contract	RFP	and 	at	the	 TORFP	level.	 The	 
Master	 Contractor	 is	requested	to	 complete	and	return	this	form by	the	Checklist	Due	Date	
below.	Master	Contractors	may	attach	supporting	documentation	as	 needed.	 Please	send	 the	
completed	checklist	and	direct	 any 	related	questions	to	 contractoversight.doit@maryland.gov
with	the	TO	number	in	the	subject	line.

Master	 Contractor
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Bሻ		Did	the	Master	Contractor	request	each	personnel	substitution	in	writing?			
Yes	 No		 ሺIf	no,	explain	whyሻ
Cሻ		Does	each	accepted	substitution	possess	equivalent	or	better	education,	 experience	and	
qualifications	than	 incumbent	personnel?		
Yes	 No		 ሺIf	no,	explain	whyሻ
Was	the	substitute	approved	 by	the	agency	in	writing?			
Yes	 No		 ሺIf	no,	explain	whyሻ
Section	4	–	MBE	Participation
Aሻ		What	is	the	MBE	goal	as	a	percentage	of	 the	TO	value?		 % ሺIf there	is	no	MBE	goal,	skip	
to	Section	5ሻ
Bሻ		Are	MBE	reports	2‐4A,	2‐4B,	and	2‐5 submitted monthly?		
Yes	 No		 ሺIf	no,	explain	whyሻ	
Cሻ		What	is	the	actual	MBE	percentage	to	date?	ሺdivide	the	dollar	amount	paid	to	date	to	the	
MBE	by	the	total	amount	paid	 to	date	on	 the	TOሻ %	
ሺExample	‐	$3,000	was	 paid	to	date	to	the	MBE	subcontractor;	$10,000	was	paid	to	date	on the	
TO;	the	MBE	percentage	is	30%	ሺ3,000	ൊ	10,000	ൌ	0.30ሻሻ
Is	this	consistent 	with	the	planned	 MBE	percentage	at	 this	stage	of 	the project?			
Yes	 No		 ሺIf	no,	explain	whyሻ
Has	the	Master	 Contractor	expressed	difficulty 	with	meeting	the 	MBE	goal?		 
Yes	 No		
ሺIf	yes,	explain	the 	circumstances	 and	any	planned	corrective	 actionsሻ 

Section	5	–	TO	Change	Management
Aሻ		Is	there	 a	written	change	management	procedure	applicable	to	this	TO?			
Yes	 No		 ሺIf	no,	explain	whyሻ	
Bሻ		Does	the	change	management	 procedure	include	the	following? 

Yes	 No		 			Sections	for	change	description,	justification,	and	sign‐off 
Yes	 No		 			Sections	for	impact	on	cost,	scope,	schedule,	risk	and	quality	ሺi.e.,	the		

impact	of	change	on	satisfying 	TO	 requirementsሻ	 
Yes	 No		 			A	formal	group	charged	with	reviewing	/	approving	/	declining	changes	 

ሺe.g.,	change	control	board,	steering	committee,	or	management	teamሻ
Cሻ		Have	any	change	orders	been	executed?		
Yes	 No		
ሺIf yes, 	explain 	expected or 	actual	impact	on	TO	cost,	scope,	schedule,	risk	and	qualityሻ 

Dሻ		Is	the	change	management	procedure	being followed?		
Yes	 No		 ሺIf	no,	explain	whyሻ	 

SUBMIT	AS	INSTRUCTED	IN	TORFP.	 
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CATS൅ TORFP #	 J00B6400003 

ATTACHMENT	 12 LIVING	WAGE	AFFIDAVIT	OF	AGREEMENT	 

Contract	No. 	_____________________________________________________________	
Name	of	Contractor 	_______________________________________________________	
Address_________________________________________________________________	
City_________________________________	 State________	Zip	Code_______________	 

If 	the 	Contract	is 	Exempt from 	the 	Living Wage Law 
The	Undersigned,	being an	authorized 	representative	of 	the	 above	named	Contractor,	hereby	affirms	that	
the	Contract	is	exempt	from	Maryland’s	Living	Wage	Law	 for	the following	reasons:	ሺcheck all	that	applyሻ	

__	Bidder/Offeror	is	a	nonprofit	organization	

__	Bidder/Offeror	is	a	public	service	company	

__	Bidder/Offeror	employs	10	or	 fewer	employees and	the 	proposed	contract 	value 	is	less than
$500,000	

__	Bidder/Offeror	employs	more	than	 10	 employees 	and	the 	proposed	contract	value 	is	less	than	 
$100,000	 

If 	the 	Contract	is a 	Living Wage 	Contract 
A.	 The 	Undersigned,	being	 an	 authorized	representative	of	the	 above	named	Contractor,	hereby	 

affirms our	 commitment to comply	 with	Title 	18,	State	 Finance	 and	Procurement	Article,	 
Annotated	Code	of 	Maryland	and,	if	required,	to	submit	all	payroll	reports	to	the	Commissioner	of	
Labor	and	Industry	with	regard	to	the	above	stated	contract.	The	Bidder/Offeror	agrees	to	pay	
covered	 employees	who	 are	subject	to	 living	wage	 at 	least	the living	wage	rate	in	effect	at	the	time	 
service	is	provided	for	hours	spent	 on 	State 	contract	activities,	and	to	ensure 	that	its	 
Subcontractors	who	are	not	exempt	 also	pay	the	required	living wage 	rate	to 	their	covered	 
employees	who	are 	subject	to	the	living 	wage for	hours	spent	 on a 	State 	contract	for services.	The 
Contractor	agrees	to	comply	with,	and 	ensure	its	Subcontractors 	comply	with,	the	rate	 
requirements	during	the	initial	 term of the	 contract and all subsequent 	renewal	periods,	including	 
any increases 	in	the wage 	rate established	by the 	Commissioner of	Labor	and Industry,	
automatically	upon 	the 	effective 	date	 of	the 	revised 	wage	rate. 

B.		 _____________________ሺinitial	here	if	applicableሻ	The	Bidder/Offeror	affirms	it	has	no	covered	
employees	for	the	following	reasons ሺcheck	all	that	applyሻ:	

__	All	employeeሺsሻ	proposed	to	work on the 	State 	contract	will	 spend	less	than	 one‐half	 of the
employee’s	time	during every	work	week	 on	the	State	contract;

__	All	employeeሺsሻ	proposed	to	work on the 	State 	contract	will	 be 	17	 years	of 	age or	 younger	 
during	the 	duration of	the 	State 	contract;	or

__	All	employeeሺsሻ	proposed	to	work on the 	State 	contract	will	 work	less	than	 13 consecutive	 
weeks	on 	the 	State 	contract.	 

The	Commissioner	of 	Labor	and	Industry	reserves	the	right 	to request	payroll	records	 and	other	data	that	
the	Commissioner	deems	 sufficient to confirm these	affirmations at	any	time.	 

Name	of	Authorized	Representative:	________________________________________________	

Signature	of	Authorized Representative	______________________________________________	

Date:	_____________	Title:	_______________________________________________________	 
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Witness	Name	ሺTyped	or	Printedሻ:	__________________________________________________	

Witness	Signature	and	Date:	_______________________________________________________ 
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ATTACHMENT	 13 MERCURY	AFFIDAVIT	 

THIS	ATTACHMENT	DOES	NOT	APPLY	TO	THIS	TORFP.	 
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ATTACHMENT	 14 VETERAN	 SMALL	 BUSINESS	 ENTERPRISE	PARTICIPATION	ሺVSBEሻ 	FOR	STATE	 
OF	MARYLAND 

The	VSBE	participation 	goal	for	this	solicitation	is	1%.

These	instructions	provide	guidance	on	the	VSBE	reporting	requirements.		If,	 after reading	these	
instructions,	you	have	additional	questions	or	 need	 further	clarification,	please	contact	the	TO	 
Manager	immediately.

PURPOSE	
The	TO	 Contractor	shall	structure	its	procedures	for	the	performance	of	the	work	required	in	
this	TO	 to	attempt	to	achieve	the	 VSBE	participation 	goal stated	in	 this	solicitation.		VSBE	 
performance	must	be	in	accordance	with	this 	TORFP,	as	 authorized	by	COMAR	21.11.13.		The	TO	
Contractor	 agrees	to	exercise	all	good	faith	efforts	to	carry	out	the	requirements	set	forth	in	
Section	1.13 	and	Attachment	14. 

In	order	to	be	counted	for	purposes	of	achieving	VSBE	participation	goals,	VSBEs	must	be	
verified	by	the	Center	for	Veterans	Enterprise	of	the	United	States	Department	of 	Veterans	 
Affairs.	 The	 listing 	of	verified	VSBEs may	be	found	at	 http://www.vetbiz.gov.	 

GUIDELINES 	FOR 	VSBE SELF‐PERFORMANCE 

When	a	certified	VSBE	firm	participates	as	 a 	prime	contractor	on	a	contract,	 a	procurement	
agency	may	count	the	distinct,	clearly	defined	 portion	of	the	contract	 work	that	the	certified	
VSBE	prime	performs	with	its	own forces	toward	fulfilling	up	to one	hundred	percent	ሺ100%ሻ	of	
the	VSBE	participation	goal.	 In	order	to	receive	credit	for	self‐performance,	a	VSBE	prime	must	list	 
its	firm 	in	 Section	2A 	of	the	 VSBE Participation	 Schedule	ሺAttachment 	14	Form 	V‐1ሻ.	 

If	a	VSBE	prime	cannot	fulfill	the	overall	goal	through	its	own 	work	force,	it	must	identify	other	
certified	VSBE	subcontractors	for	the	remaining	portion	 of	the	 goal.		Those	VSBE	certified	
subcontractors	should	be	listed	 in	Section	2B	of 	the	VSBE	Participation	Schedule.	 

SUMMARY OF REPORTS	
A. Must	be	submitted	with	offer 

a. Form	V‐1A	Offeror	Acknowledgement	of	 Task	 Order	 VSBE	Requirements

b. Form	V‐1	ሺParts	1	and	2ሻ	Veteran‐Owned	Small	Business	Enterprise	 Utilization	
Affidavit	and	VSBE	Participation 	Schedule 

B. Must	be	submitted	within	10	working days of	notification 	of	apparent	award	or	actual	award	 
ሺwhichever	is	earlierሻ	 

a. Form	V‐2A	VSBE	Subcontractor 	Project	Participation 	Statement 

b. Form	V‐2B	VSBE	Prime	Contractor	 Project	Participation	Statement 

C. After	Award	–	must 	be	submitted	monthly 

a. Form	V‐3	VSBE	Prime	Contractor	Unpaid	 Invoice	Report ሺSubmitted monthlyሻ	

b. Form	V‐4	VSBE	Subcontractor	Unpaid	Invoice	 Report	ሺSubmitted	monthlyሻ	 
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SOLICITATION	AND	TO	FORMATION	
Offeror	shall	include	with	its	TO	Proposal	a	completed	VSBE	Utilization	Affidavit and	
Subcontractor	Participation	Schedule	ሺAttachment	14	 form 	V‐1A	and	Attachment	14	form	V‐1ሻ	 
whereby:	

1. Offeror	acknowledges	 it:		aሻ	intends	to	meet	the 	VSBE	participation	goal;	or	bሻ	requests	a	 
full	or	partial	waiver	of	the	VSBE	participation	goal.		If	Offeror	commits	to	the	full	VSBE	
goal	or	requests	a	partial	waiver,	it	shall	commit	to	making	a	 good	faith	effort	to	 achieve	
the	stated	goal.	

2. Offeror	responds	to	the	expected	 degree	of	VSBE	participation	as	 stated	 in	the	 TORFP,	by	
identifying	 the	specific	 commitment	of	VSBEs	 at	the	time	 of	TO	 Proposal	submission.		
Offeror	shall	specify	the	percentage	of	TO	value	associated	with	each	VSBE	identified	on	
the	VSBE	Participation Schedule.	 

If	Offeror	fails	to	submit	Attachment	14‐V‐1A 	and	Attachment	14‐V‐1	 with the	TO	 Proposal as
required,	the	TO	Procurement 	Officer	may	determine 	that	the	offer	is	non‐responsive	or	that 	the 
TO	Proposal is not 	reasonably	susceptible	to	be	selected	for	award.	

Within	10	Working	Days	from	notification	 that	it	is	the	apparent	awardee,	the	awardee	shall	
provide	the	following	documentation	to	the	TO	Procurement	Officer.

1. VSBE	Subcontractor 	Project	Participation 	Statement 	ሺAttachment 14	form	V‐2Aሻ;

2. VSBE	Prime	Contractor	 Project	Participation	Statement	ሺAttachment	 14	form	V‐2Bሻ	

3. If	the	apparent	awardee	believes	a 	full	or	partial	waiver	of	the	overall	 VSBE	goal	is	
necessary,	it	must	submit	a	fully‐documented	waiver	request	that	complies	with	COMAR	
21.11.13.07;	and

4. Any	other	documentation	required 	by	the	TO	 Procurement	Officer	 to 	ascertain	 Offeror’s	
responsibility	in	connection	with	the	VSBE	subcontractor	participation	goal.	

If	the	apparent	awardee	fails	to 	return	each	completed	document within	the	required	time,	the	
Procurement Officer	 may	 determine	that	the	apparent	awardee	is	 not	responsible	and	therefore	
not	eligible	for	TO	award.	 
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TO	ADMINISTRATION	REQUIREMENTS	

The	TO	 Contractor,	once	awarded	the	TO	shall:


1. Submit	monthly	to	DOIT	a	report	 listing	any	unpaid	invoices,	over	45 days	old,	received	
from	any	VSBE	subcontractor,	the	 amount	of	each	invoice,	and	the	reason	payment	has	
not	been	made	ሺAttachment	14	 form V‐3ሻ.	 

2. Include	in	its	agreements	with	any	 VSBE	subcontractors	a	 requirement	that	those	
subcontractors	submit	monthly	to	DOIT	a	report	that	identifies	 the	prime	contract	and	
lists	all	payments	received	from 	TO	Contractor 	in	the	preceding 30	days,	as	well	as	any	
outstanding	invoices,	 and	the	amount	of	those	invoices	ሺAttachment	14	form	V‐4ሻ.		

3. Maintain	such	records	as	are	 necessary	to	confirm	compliance	with	its	VSBE	participation	
obligations. 		These	records	shall	 indicate	 the	identity	of	 VSBE and	non‐VSBE	
subcontractors	employed	on	the	TO,	the	type	of	work	performed	by	each,	and	the	actual	
dollar	value	of	work	performed. 		Any	subcontract	agreement	documenting	work	
performed	 by	VSBE	participants	 must	be	retained	by	the	TO	 Contractor	and	furnished	to	
the	TO	 Procurement	Officer	on	request.	

4. Consent	to	 provide	such	documentation	 as	reasonably	requested	and	to	provide	right‐of‐
entry	at	 reasonable	times	for	purposes	of	the	 State’s	representatives	verifying	compliance	
with	the	VSBE	participation	obligations.		TO	Contractor	 shall	retain	all	records	concerning	
VSBE	participation 	and	 make	them	available	 for	State	 inspection for	three	years	 after	final	 
completion	of	the	TO.

At	the	option	of	DOIT,	upon	completion	of	 the	 TO	and 	before	final	payment	and/or	release	of
retainage,	submit	a	final	report 	in	affidavit	form	and	under	penalty	of	perjury,	of	all	payments	
made	to,	or	withheld	from	VSBE	subcontractors.	 
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ATTACHMENT	 14 VETERAN	 SMALL	 BUSINESS	 ENTERPRISE	 REPORTING	 REQUIREMENTS	

1ሻ As	the	TO	Contractor,	 you	have	entered	 into	 a	TO	Agreement	with 	the 	State	of	Maryland.		
As	such,	your	company/firm	is	responsible	for	successful	completion	of	all	deliverables	
under	the	contract,	 including	your	commitment	to	making	a	good	 faith	effort 	to	 meet	the	 
VSBE	participation 	goal established for	this	TORFP.	Part	of	that	effort,	 as	outlined	 in	the	
TORFP,	includes	submission	of	monthly	reports	to	the	State	regarding	the	previous	
month’s	VSBE	payment	activity.	Reporting	forms	V‐3	ሺVSBE	Prime	 Contractor	 Unpaid	
Invoice	Reportሻ	and	V‐4	ሺVSBE	Subcontractor 	Unpaid	Invoice	Reportሻ	are	attached	for	 
your	use	and	convenience.	

2ሻ The	TO	 Contractor	must	complete	 a	separate	 Form	V‐3	for	each	VSBE	subcontractor	for	
each	month	of	the	contract	and	submit	one	copy	to	each	of	the	locations	indicated	at	the	
bottom	of	the	form.	The	report	is due	no	later	than	the	 15th	of 	the	month	following	the
month	that	is	being	 reported.	For	example,	the	report	for	January’s	activity	is	due	no	later	
than	the	15th	of	February.	With	 the	approval	 of	the	TO	Manager, the	report	may	be	
submitted	electronically.		Note: 		Reports	are	required	to	be	submitted each	month,	
regardless	 of	whether	 there	was	any	VSBE	payment	activity	for	the	reporting	month.	

3ሻ The	TO	 Contractor	 is	responsible	for	ensuring that	each	subcontractor	receives	a	copy	ሺe‐
copy	and/or	hard	copyሻ	of	Form	V‐4.	The	TO	 Contractor	 should	make	sure	that	 the	
subcontractor	receives	 all	the	information	necessary	 to	complete	the	form	properly,	i.e.,	
all	of	the	information	located	in	the	upper	right	corner	of	 the form.	It	may	be	wise	to	
customize	Form	V‐	for	the	subcontractor	the	same	as	the	Form	V‐3		to	minimize	any	
confusion	for	those	who	receive	and	review	the reports.	

4ሻ It	is	the	 responsibility	 of	the	TO	 Contractor	 to	make	sure	that 	all	subcontractors submit	
reports	no	later	 than	the	15th	of 	each	month,	regardless	of	whether	there	was	any	VSBE	 
payment	activity	for 	the	reporting	 month.		Actual	payment	data	 is	verified	and	entered	
into	the	State’s	financial	management	tracking 	system	from	the	 subcontractor’s	V‐4	 
report	only. 	Therefore,	 if	the	subcontractorሺsሻ	 do	not	submit	their	 V‐4	payment	 reports,	
the	TO	 Contractor	cannot	and	will	 not	be	given	credit	for	 subcontractor	payments,	
regardless	 of	the	TO	 Contractor’s proper	submission	of	 Form	V‐4.	The	TO	Manager	will	
contact	the	 TO	Contractor	if	 reports 	are	not 	received	 each month	from	either	the	TO	
Contractor	or	any	of	the	identified	subcontractors.		

5ሻ The	TO	 Contractor	must	promptly	 notify	the	TO	Manager	if,	during	 the	course	of	 the	TO,	a	
new	VSBE	subcontractor	is	utilized.	 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 14 V‐1A		
OFFEROR	ACKNOWLEDGEMENT	OF	TASK	 ORDER	 VSBE REQUIREMENTS	 

This document 	shall be	 included	with 	the	 submittal of the	Offeror’s	response	to	the	TORFP	 
when	the	VSBE	goal	is	greater	than 	0%. 		If	Offeror	fails	to	complete	and	submit	this	form	with	its	
response	to	the	TORFP,	the	TO	Procurement	Officer	shall	determine	that the	Offeror’s	response	to	 
the	TORFP	is	not	reasonably	susceptible	of 	being 	selected	for	award.	 

In	conjunction	with	the	 offer	 submitted	 in	response	to	TO	 Number	___________________,	I	affirm	the	
following:	

1. If	I	am	awarded	a	TO	in	 response to	this	TORFP,	I	commit	to	making	a	good	faith	effort	to	
achieve	 the	 VSBE	goal	established	for	this	TORFP.	

I	solemnly	affirm	under	the	penalties	of	perjury	that	the 	contents	of	this	paper	are	true	to	the	 
best	of	my	knowledge,	 information, and	belief. 

_______________________________	

Offeror  Name  

______________________________________	 

Signature  of  Affiant  

_______________________________	 

_______________________________	 

______________________________________	 

Printed	Name,	Title	 

_______________________________	

Address	 

_______________________________	

Date	 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 14 	V‐1	VETERAN‐OWNED 	SMALL	BUSINESS	ENTERPRISE	UTILIZATION

AFFIDAVIT	AND	VSBE	PARTICIPATION	SCHEDULE
 

This	form	and	Form	V‐1A	 MUST BE 	included	with	the	bid	or	offer	for	any	TORFP	with	a	VSBE	 
goal	greater	than	0%.	If	Offeror 	fails	to	complete	and	submit	this	form	ሺParts	1	 and	2ሻ	with the	
offer,	 the	procurement	 officer	may	determine	that	the	offer	is	 non‐responsive	or	 that	the	
proposal	is	not	reasonably	susceptible	of	being selected	 for 	award.	 

Part	1	‐	Affidavit	 

In	conjunction	with	the	bid	or	proposal	submitted	in	response	to	TO	Number	________________,	I	
affirm	the	following:	

1.		 �	I	acknowledge	and	intend	 to	meet	the	overall 	verified	VSBE	participation	goal	of	 
______%___.	 Therefore, I will not be seeking a waiver.
OR 

� I conclude that I am unable to achieve the VSBE participation goal. I 
hereby request a waiver, in whole or in part, of the overall goal. Within 10 business 
days of receiving notice that our firm is the apparent awardee, I will submit all 
required waiver documentation in accordance with COMAR 21.11.13.07. 
2.		 I	understand	that	if	I	am	notified	that	I	am	the	apparent	awardee,	I	must	submit	the	
following	additional	documentation 	within	10	working	days	of	receiving	notice	of	the	apparent	 
award	or	 from	the	date	of	conditional	award	ሺper	COMAR	21.11.13.06ሻ,	whichever	is	 earlier. 

ሺaሻ		 Subcontractor	Project	Participation 	Statement	ሺAttachment	 14	Form	 V‐2Aሻ 

ሺbሻ	 Prime	 Contractor	Project	Participation	Statement	ሺAttachment	14	Form	V‐2Bሻ	 

ሺcሻ		 Any	other	documentation,	including	waiver	documentation,	if	 applicable,	required	by	the	
Procurement	Officer	to 	ascertain 	bidder	or	offeror	responsibility	 in	connection	 with	the	VSBE	 
participation	goal.		

I	understand	that	if	I	fail	to 	return	each	completed	document 	within	 the	required time,	the	
Procurement	Officer	may	determine	that	 I am	not	responsible	and 	therefore	 not	 eligible	for	 
contract	award.	 

3.		 In	the	solicitation	of	subcontract	quotations	or 	offers,	VSBE	subcontractors	were	provided	
not	less	than	the	same	 information	and	amount	of	time	to	respond	as	 were	 non‐VSBE	
subcontractors.		 

4.		 Set	forth	below	are	the	 ሺiሻ	 verified	VSBEs	I	intend	to	use	 and	ሺiiሻ	 the	percentage	of	the	
total	contract	amount	allocated	 to	each	VSBE	for	this	project.	 I	hereby affirm	that	the	VSBE	firms	
are	only	providing	those	products	and	services	for	which	they	are	verified.	 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

CATS൅ TORFP #	 J00B6400003 

ATTACHMENT	 14 			V‐1	VETERAN‐OWNED 	SMALL 	BUSINESS	ENTERPRISE	UTILIZATION
AFFIDAVIT	AND	VSBE	PARTICIPATION	SCHEDULE	ሺCONT’Dሻ 

Part	2	‐	VSBE	Participation	Schedule	

Prime	 Contractor:
ሺFirm	Name,	Address,	 Phoneሻ 

Project	Description: 

Project	Number:		 

List	information	for	each	verified	 VSBE	that	you	agree	to	 use	to	achieve	the	VSBE 	participation	 
goal	on	this	project.	 

SECTION	A:	To	be	completed	by	VSBE	Prime 	Bidders/Offerors	for	self‐performance	ONLY		 

Name	of	VSBE	Prime	Firm	 DUNS	Number 

Percentage	 of	Total	Contract	 Value	to	be	performed	using	VSBE’s own	forces	and	
counted	toward	the	VSBE	overall	participation	goal:				% 

Description	of	work	to	be	performed	by	VSBE	Prime’s	own	forces: 

SECTION B: 	To	be	completed	by	all	Bidders/Offerors	using	VSBE	Subcontractors	 

Name	of	VSBE	Subcontractor	 DUNS	Number 

Percentage	of	Total	Contract:				%	
Description	of	work	to	be	performed: 

Name	of	VSBE	Subcontractor	 DUNS	Number 

Percentage	of	Total	Contract:				%	
Description	of	work	to	be	performed: 

Name	of	VSBE	Subcontractor	 DUNS	Number 

Percentage	of	Total	Contract:				%	
Description	of	work	to	be	performed: 

Name	of	VSBE	Subcontractor	 DUNS	Number 

Percentage	of	Total	Contract:				%	 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

Description	of	work	to	be	performed: 

Continue	on	a	separate page,	 if	needed 

Total	VSBE	Participation _______%

I	solemnly	affirm	under	the	penalties	of	perjury	that	the 	contents	of	this	Affidavit	are	 true	to the	 
best	of	my	knowledge,	 information, and	belief. 

Bidder/  Offeror  Name  Signature  of  Affiant  
ሺPLEASE	 PRINT	OR	 TYPEሻ	 

Name:	 ________________________________________	

Title:	__________________________________________	

Date:	__________________________________________	 

SUBMIT	AS	INSTRUCTED	IN	TORFP	 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 14 			V‐2A	VSBE 	SUBCONTRACTOR 	PROJECT 	PARTICIPATION 	STATEMENT 

Please	complete	and	submit	one	form	for	each 	verified	 VSBE	subcontractor	listed	on	Attachment	 
V‐1	within	 10	working days	of	notification	of	 apparent 	award.	 

_________________________	ሺprime	contractorሻ	has	entered	into	a contract	with	_________________________	
ሺsubcontractorሻ	to	provide	services	in	connection	with	the	solicitation described below.	 

Prime	 Contractor	Address	and	 Phone Project	Description 

Project	Number	 Total	Contract	Amount 

Name	of	Veteran‐Owned	Firm	 

Work	to	be	Performed	 

Percentage	 of	Total	Contract	 

The	undersigned	Prime	Contractor 	and	Subcontractor 	hereby	certify	and	agree	that	they	have	
fully	complied	with	the	 State	Veteran‐Owned	 Small	Business	Enterprise	law,	State	Finance	and	
Procurement	Article,	Title	14,	Subtitle	6,	Annotated	Code	 of	Maryland.		 

PRIME	CONTRACTOR	SIGNATURE		 SUBCONTRACTOR	 SIGNATURE		 

By:	_________________________________	 By:	_________________________________	 

Name,  Title  	 	 	 	 	 Name,  Title  

________________________________________________	 ________________________________________________	 

Date  	 	 	 	 	 	 Date  
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 14 			V‐2B VSBE PRIME 	CONTRACTOR PROJECT	PARTICIPATION STATEMENT 

Please	complete	and	submit	this	form	to	certify	work	that	your	 VSBE	firm	will	perform	with	its	
own	forces	for	the	purposes	of	meeting	the	VSBE	participation	goal,	as	listed	on	the	VSBE	
Participation	Schedule	ሺAttachment V‐1ሻ.		 

This	form	 must	be	submitted	within	10	working	days	of	notification	of	apparent	award.	If	 the	
form	is	not	 returned	within	the	 required	time,	 the	Procurement	 Officer	may	determine	that	 the	
Bidder/Offeror	is	 not	responsible 	and	therefore	not	eligible	for	Contract	award. 

Provided	that	 ______________________________________________________	ሺPrime	Contractorሻ	is	awarded	the	
State	contract	in	conjunction	with	Solicitation	No.	____________________________,	such	 VSBE	Prime	
Contractor	intends	to	perform	work	with	its	own	forces	to	be	counted	toward	the VSBE	
participation	goal	as	described	below:	 

VSBE	Prime	Contractor	 Name,	Address, and	
Phone	 

Project	Description 

Project	Number	 Total	Contract	Amount 

Description	of	Work	to	be	Performed With	VSBE’s	Own	Forces: 

Percentage	 of	Total	Contract	 Value	of	the	Work 

By:		 
_______________________________________________	

Signature	of 	VSBE	Prime	Representative	 

_______________________________________________	
Printed	Name	and	Title 	of	 VSBE	Prime	Representative		 

__________________	
Date	 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 14 				V‐3	VSBE	PRIME	CONTRACTOR 	UNPAID INVOICE	REPORT 

In	accordance	with	COMAR	21.11.13.09	and	Section	1.13	 of	the	TORFP,	TO	Contractors	of	Task	
Orders	 with VSBE	requirements	are	required	to	monthly	submit	to the	TO	Manager	a	report	of	
all	unpaid	invoices	received	from	VSBE	subcontractors	that	are	 older	than	45	days.		Submit	one	
report	for 	each	VSBE	subcontractor	working	 on	the	Task Order. 

Date:  

Task	Order	 Title: Task	Order	 Number: 

Prime	 Contractor	Name: Subcontractor	Name: 

Invoice	Number	 Invoice	Date	 Invoice	
Amount 

Reason	for	Non‐Payment	 

Prime	 Contractor	Signature	
 

Date	
 

State	of	Maryland‐	Motor 	Vehicles	Administration
 133 



	

	 	

	 	

 

	

	

 	 	 	

	

	

	

	 	 	

	 	 	

	 	 	

	 	 	

	 	

	 	 	

	

	 	

	 	

	 	

	 	

	

	 	

	 	

	 	

	 	

	

	

	 	

	

	

MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 14 					V‐4	VSBE SUBCONTRACTOR UNPAID 	INVOICE 	REPORT 

In	accordance	with	COMAR	21.11.13.09	and	Section	1.13	 of	the	RFP,	subcontractors	of	Task	
Orders	 with VSBE	requirements	are	required	to	monthly	submit	to the	TO	Manager	a	report	of	
all	payments 	received	 from	the	prime	contractor	within	 30	days	 as	well	as	all	outstanding	 
invoices.		 

Date:  

Task	Order	 Title: Task	Order	 Number: 

Subcontractor	 Prime	 Contractor	
Name:	 Name: 

Payments:	


Invoice	Number	 Payment Date	 Payment	Amount Comments 

Outstanding	Invoices:	


Invoice	Number	 Invoice	Date	 Invoice	 Amount Comments 

Subcontractor	Signature	
 

Date	 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

CATS൅ TORFP #	 J00B6400003 

ATTACHMENT	 15 CERTIFICATION REGARDING INVESTMENTS	 IN 	IRAN
 

Authority: State	Finance	&	Procurement,	 §§17‐701	–	17‐707,	Annotated	Code	 of Maryland	 
ሾChapter	 447,	Laws	of	2012.ሿ	

List:	 The	Investment 	Activities	in	Iran	list 	identifies	companies	that	 the	Board	of	Public	Works	 
has	found	to	engage	in	 investment	 activities	in	Iran;	 those	 companies	may	not	participate	in	
procurements	with	a	public	body	 in	the	State.	“Engaging	in	investment	activities in	Iran”	means:	

A. Providing	goods	or	services	of	at	least	$20	million	in	the	 energy	sector	of	Iran;	or		
B. For	financial	institutions,	extending credit	of	at	 least	$20	million	to	another	person	for	at	
least	45	days 	if	the	person	is	on 	the	Investment	Activities	In	 Iran 	list	and	will	use	the	 
credit	 to	provide	goods or	services	 in	the	 energy	of	Iran.	 

The	Investment 	Activities	in	Iran	 list is located	 at: www.bpw.state.md.us	 

Rule: A	company	listed	on	the	Investment 	Activities	In	Iran	list	 is	ineligible	to	bid	on,	submit	a	
proposal	for,	or	renew	a	contract	for	goods	and	services	with	a State	Agency	or	any	public	body	
of	the	State.	Also	ineligible	are	any	 parent,	successor,	subunit,	direct	 or	indirect	 subsidiary	 of,	or	
any	entity	under	common	ownership	or	control 	of,	any	listed	company.		

NOTE:	 This	law	applies only	to new contracts	 and	 to	contract	renewals.	The	law	does not	require	an	
Agency	to	terminate	an	existing	 contract	with	a	listed	company. 

CERTIFICATION	REGARDING	INVESTMENTS	IN	IRAN		 

The	undersigned	certifies	that,	in	 accordance	 with	State	Finance	&	 Procurement	 Article,	§17‐705:	

ሺiሻ	it	 is	not	 identified	on	the	 list	created	by	the	Board	of	Public	Works	as	a	person	 
engaging 	in investment 	activities	in	Iran	as	described	in	§17‐702	of	State	Finance	&	 
Procurement;	and	

ሺiiሻ	it	is	not engaging	in 	investment	activities	in	Iran	as	described	in	State	Finance	&	 
Procurement	Article,	§17‐702.	

The	undersigned	is	unable	make	the	above	certification	regarding	 its investment 	activities	in	 
Iran	due	to	the	following	activities:	 

Name	of	Authorized	Representative:	________________________________________________	

Signature	of 	Authorized	 Representative:	_____________________________________________	

Date:	_____________	Title:	_______________________________________________________	

Witness	Name	ሺTyped	or 	Printedሻ:	__________________________________________________	 

Witness	Signature	and	Date:	_______________________________________________________	 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

CATS൅ TORFP #	 J00B6400003 

ATTACHMENT	 16 SAMPLE	WORK	ORDER	
 

WORK	ORDER Work	Order	# Contract	# 

This	Work Order	is	issued	under	the	 provisions	 of the	 Task 	Order.	The 	services	authorized	 are	within	the	scope	of services	set
forth	in	the	 Purpose of	 the	Work Order.	 

Purpose	 

Statement	of	Work	
Requirements	 ሺUniquely	number	each	requirementሻ: 

Deliverableሺsሻ,	Acceptance	Criteria	and	Due	Dateሺsሻ	ሺUniquely	number	each	Deliverableሻ: 

Deliverables	are	subject	to	review	and	approval	by	MVA prior	to	 payment.
ሺAttach	additional 	sheets	if 	necessaryሻ
Start	Date	 End	Date
Cost

Description for	Task	/	Deliverables		 Quantity
ሺif	
applicableሻ 

Labor	Hours
ሺHrs.ሻ 

Labor	Rate Estimat
e	Total 

1.	 $ $
2.	 $ $
*Include	WBS, schedule	and 	response	to	requirements. MVA shall	pay	an	 amount	not	 to	

exceed 
$ 

Contractor Agency Approval 

ሺSignatureሻ		Contractor	Authorized	Representative
ሺDateሻ 

ሺSignatureሻ TO	Manager	 ሺDateሻ 

POC	 ሺPrint	Nameሻ TO	Manager ሺPrint	Nameሻ 
Telephone	No.	 Telephone	No. 
E‐mail: E‐mail: 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT	 17 CRIMINAL	BACKGROUND	CHECK	AFFIDAVIT	 

AUTHORIZED	REPRESENTATIVE	 

I	HEREBY	AFFIRM	THAT:	 

I	am	the	_________ሺTitleሻ________________ 		and	the	duly	authorized	representative	of		___ሺMaster	
Contractorሻ_______	and	that	I	possess	the	legal	authority	to	make	this	Affidavit	on	 behalf	of	myself	
and	the	business	 for	which	I	am	acting. 

I	hereby	affirm	that	____ሺMaster	Contractorሻ________		has	complied	with	Section	2.4,	Security	
Requirements	of	the	Department	 of	Information	Technology’s	Consulting	Technical	Services	
Master	 Contract	Number	060B2490023	ሺCATS൅ሻ	hereto	as	Exhibit	A. 

I	hereby	affirm	that	the	____ሺMaster	Contractorሻ________	has provided	Motor	Vehicles	
Administration	with	a	summary	of	 the	security	clearance	results for	all	of	the	candidates	that	will	
be	working	on	Task	Order	MVA	ENTERPRISE	SYSTEMS	BUSINESS	PROCESS	REENGINEERING	
ሺBPRሻ	J00B6400003	and	all	of	these candidates	have	successfully passed	all	of	the	background	
checks	required	under	 Section	2.4.3.2	of	the	 CATS	൅	Master	Contract. 		Master	 Contractors	hereby	 
agrees	to	provide	security	clearance results	for	any	additional 	candidates	at	least	 seven	ሺ7ሻ	days	
prior	to	the	 date	the	candidate	commences	work	on	this	 Task	Order. 

I	DO	SOLEMNLY	DECLARE	AND	AFFIRM	UNDER	THE	PENALTIES	OF	PERJURY 	THAT	THE	
CONTENTS	OF	THIS	AFFIDAVIT	ARE	TRUE	AND	CORRECT	TO	THE	BEST	OF	 MY	KNOWLEDGE,	
INFORMATION,	AND	BELIEF. 

___________________________________________	
Master	 Contractor 

___________________________________________	
Typed	Name 

___________________________________________	
Signature	 

___________________________________________	
Date	 

Submit	prior 	to	commencement	of	work 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

CATS൅ TORFP #	 J00B6400003 

ATTACHMENT	 18	MVA	 EQUIPMENT	LISTING 

System Locations Approx. Count Typical	 Equipment
 
1ሻ		 Driver	 License	System	ሺDLSሻ	
 All 24	MVA Locations PC w/monitor

complete
450	

Touch	screen
workstation monitor	 ሺseparate	
s	 from	pcሻ	 Laser	

printer	
Receipt	printer	
Hypercom	signature	
pad	 Camera	
Cash	drawer
Barcode	 scanner
Flatbed scanner 

2ሻ		 Titling	 And	Registration	 ‐ ‐ ‐

Information	System	

ሺTARISሻ

iሻ workstations 365All 24	MVA	locations PC	w/

and 12	county Monitor
iiሻ		 Primary &	 24	MVA	 locations only 66 Primary and
backup 	 server  backup 	 servers 
  

3ሻ		 Law	Test	
 ‐ ‐
locations ሺColumbia,
Glenmont	 &
Parkville will be
added in	2014ሻ
Propose	for 24 

iሻ	 Testing	 Consoles	  

Currently at 21	MVA

171 PC	w/touch
screen	 monitor
May	 have	 Speakers
ሺapprox. 16 sets
totalሻ	 May have
Headphones ሺapprox.

iiሻ		 Examiner	System	  25	Examiner PC w/	regular	
monitor Barcode	
Scanner Laser	 

iiiሻ	 Admin Console	  2 PC	w/	regular	monitor
4ሻ		 eStore	Kiosk	 50 Per	enclosure:

locations ሺnot Prince
Currently at 23	MVA

PC	w/touch
Frederickሻ;	 Four	of screen	 monitor	
these	are	and	 Laser	
available	 24x7	 printer	 Card
ሺSalisbury, Glen reader	 Bill
Burnie, Baltimore	 dispenser
City and Columbiaሻ Bill	 acceptor 
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System 

CATS൅ TORFP #	 J00B6400003 

4ሻ eStore	Kiosk	ሺcontinuedሻ	 
pment 

Coin dispenser
Barcode	 
scanner	
Microphone
Speakers
Alar 
m	

5ሻ		 SB715	 Kiosk	 All 24	MVA	locations 24 Per	
enclosure:
PC	

6ሻ		 Customer	Traffic	
Management	
ሺCTMሻ	 

All 24	MVA	locations Counts	vary
by MVA
location 

Equipment varies by
location ሺapprox.
counts	 in parentsሻ:	
Media	player	 ሺ42ሻ	
Counter	ticket	
printer	 ሺ70ሻ	
Touch	screen	
monitor	 ሺ34ሻ	
Barcode	 scanner	
ሺ34ሻ	 32”/42”/52”	
flat	screen	 TV’s	ሺ66ሻ	
Speakers		ሺ69ሻ	
Video	
distribution	
amplifier	ሺ41ሻ	
Audio	 amplifier	
ሺ38ሻ	 Serial
controller/AV mux
ሺ138ሻ

7ሻ		 Office	of	
Administrative	
Hearing	 ሺOAHሻ	 

12	MVA	 locations
and OAH	HQ	in Hunt
Valley	 

16 PC	
w/monitor
Laser	printer	
DIWS	scanner	ሺonly
at	 Hunt Valleyሻ
Foot	 pedal to	 

8ሻ		 Digital Image	 Workflow
System	 ሺDIWSሻ	 Scan	
Stations	 

MVA	HQ	in Glen
Burnie and OAH	HQ in
Hunt Valley 

25 PC	
w/monitor
Scanner

9ሻ		 Perpetual Inventory 
Control	 System	 ሺPICSሻ 

Currently at all MVA
locations 

350 Barcode	 scanner 
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System 

CATS൅ TORFP #	 J00B6400003 

10ሻ	 Skills	Test	 

11ሻ	 Functional Capacity
Testing ሺFCTሻ 

All MVA	locations
except Columbia,
Glenmont, Parkville,
Walnut Hill,
Oakland and Prince 
Currently at 10	
MVA locations 

150 

10 

pment 
Panasonic	
Toughbook laptop 

PC	w/touch
screen	 monitor 

12ሻ	 Security	 System	 All MVA	locations Counts	vary by	
location 

Equipment varies by
location ሺapprox.
counts	 in parentsሻ:	
Cameras ሺ852ሻ
Camera	Power	
Supplies ሺ22ሻ
Video	Encoders ሺ88ሻ
DVR’s	 ሺ10ሻ

13ሻ	 Centralized	Print	Farm	 MVA	HQ	in Glen
Burnie 

2 Mailer/Stuffer	
Data	 Card 9000	
ሺ1ሻ	
Visual	

14ሻ	 Motor	Vehicle
Digital	 Signage	 

All MVA	locations
except Columbia,
Essex,	Oakland,
Prince Frederick, 

20 PC 	w/42”	flat screen TV 

15ሻ	 Networked	Computers	 All MVA	locations,
County Offices, VEIP
Stations 

2,500 PC	w/monitor 

16ሻ	 Printers ሺLocal &
Networkedሻ	 

17ሻ	 Mobile	 Devices 

18ሻ	 Fax	 Machines	 
19ሻ Microfilm	 Machine	 

All MVA	locations,
County Offices, VEIP
Stations
MVA	HQ	in Glen
Burnie
All MVA	locations 
All MVA	locations 

1,000 

20 

350
25 

Laser,	Okidata
Impact, Multi‐
Function
MS	Surface,
Blackberry Playbook,
Fax	 machine 
Microfilm machine 
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MVA	ENTERPRISE	SYSTEMS	 

BUSINESS	PROCESS REENGINEERING	ሺBPRሻ 

00B6400003 JCATS൅ TORFP #	 

ATTACHMENT 19	MVA PRIVACY	 PROTECTION	 POLICY	
 

STATE	OF	MARYLAND

DEPARTMENT	OF	TRANSPORTATION	

MOTOR	VEHICLE	 ADMINISTRATION	
 

In	consideration	of 	receiving	personal	information	contained	in	Motor	Vehicle	 
Administration	records,	 I	HEREBY 	CERTIFY 	on	behalf	of	_______________,	ሺContractorሻ	as	its	
authorized	agent	this	_____________	 day	of	___________________, 20____,	that	 

1.	 Contractor understands	that	federal	laws	affect	access	to	 and	use	of	computer	
information including,	 but	not	limited	to,	15	 U.S.C.A.	§	278g‐3 ሺComputer	Security	Act	
of	1987ሻ;	23	U.S.C.A.	§	 401	ሺNational	Driver	 Register	Actሻ;	5	U.S.C.A.	§	552	ሺFreedom	of	
Information	Actሻ;	5	 U.S.C.A.	§	 552a	ሺPrivacy	 Act	of	1974ሻ;	18	U.S.C.A.§	1001	ሺComputer	
Fraud	and	 Abuse	Act	of	1986ሻ;	17	 U.S.C.A.	§	109	ሺComputer	Software	Rental	
Amendments	Act	of	1990ሻ;	15	 U.S.C.A.	§	1681	ሺFair	Credit	Reporting	 Actሻ;	and,	18	
U.S.C.A.	§§	 2721	et	seq.	ሺDriver’s	 Privacy	 Protection	 Act	of	1994ሻ. 

2. The	Maryland	Department	of	 Transportation	 Office	of	Information 	Resources,	its	
client	agencies	and	their	customers	also	adhere	to	state	data	processing	security	
policies	as	set	forth	in	Executive 	Order	01.01.1983.18	ሺPrivacy and	State	Data	System	
Securityሻ;	 Md.	Code	Ann.,	Crim.	 Law	§8‐606	 ሺfalsification 	of	public	recordsሻ	and	§7‐
302	ሺunauthorized	accessሻ;	Md.	Code.	Ann.,	State	Gov’t	§§	10‐611,	10‐616	and	 10‐626	
ሺMaryland	 Public	Information	Actሻ; 	Md.	Code	 Ann.	 Transp.	II	§§	 12‐111	to	12‐113	
ሺMotor	Vehicle	Administration	Recordsሻ;	and, 	as	published	by	the	Secretary	of	the
Department	of	Budget	and	Management	 from	time	to	time	under	Md. 	Code	Ann.,	 State	 
Fin.	&	Proc.	§	3‐403. 

3.	 _____________	ሺContractor nameሻ 	and	 all	employees	agree	to	 maintain	 in	 strictest	
confidence	and	not	willfully	disclose	to	any	person,	firm,	or	corporation	information	
obtained	 as a	result	of	their	access	 to	personal	 information from	Motor	Vehicle	
Records.	 

4. By	signing	this	agreement,	 _________	ሺContractor 	nameሻ 	warrants	that	the	signature	and	
all	personnel	are	familiar	with	 all	provisions	of	the	federal	 Driver	 Privacy	Protection	
Act	of	1994, 	18	U.S.C.A.	 §§	2721	 et	 seq.,	and	with	§§	10‐611,	10‐616,	10‐626	of	the
State	Government	Article	and	§§	12‐111	through	12‐113	of	the	Transportation Article,	
Annotated	Code	of	Maryland,	which	limit	access	to	personal	information	from	public	
records	in	 Maryland.		 Further,	 __________ሺContractor	nameሻ 	in	behalf	of	itself,	its	 
successors	and	assigns 	further	agrees	that	all	users	will	abide 	by	the	 terms	of	both	the	 
federal	and	state	law	including,	but	not	limited 	to,	those	restricting	access	to	personal	 
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information from	Motor	Vehicle	Administration	records	 only	to	those	persons	 and	for	
those	purposes	which	are	permitted	under	both	laws.	 

5.	 ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	ሺContractor	nameሻ agrees	to 	keep	a	record	for	five	ሺ5ሻ	years	of	all	
persons	to	 whom	information	is	 re‐disclosed	under	this	Agreement,	and	the	purpose	
for	which	the	information	is	to	 be	used;	and,	to	make	that	record	available	to	the	
Motor	Vehicle	Administration	upon	request. 

6.	 __________________Contractor	nameሻ 	shall	be	liable	for,	and	shall	indemnify, 	defend,	and
hold	the	Motor	Vehicle	 Administration	harmless	for,	any misuse	 or	misappropriation	
of	any	personal	information	 in	a	 record	obtained	from	the	Administration	in	
connection	 with	this	agreement. 

7.	 _______________ሺContractor 	nameሻ shall	further	indemnify	the	Motor	Vehicle	 
Administration	for 	and	against	any	and	all	losses,	damages,	judgments,	liabilities	 or	
similar	costs	and	expenses	which 	arise	in	whole	or	part	out	of	 acts	or	 omissions	by	 
___________ሺContractor 	nameሻ with	respect	to	laws	restricting	access	to and	disclosure	
of	vehicle	records	including,	without	limitation,	reasonable	attorneys	fees	and	all	
other	costs	 of	defending	against	such	action	or	claim.	 

IN WITNESS	WHEREOF,	the	parties	have	caused	these	presents	to	be	executed. 

Witness: CONTRACTOR:	 

_____________________________	 By:	______________________________	 

Date:	________________________	 Date:	_____________________________	 

Witness:	 Maryland	Department	of Transportation	Motor	Vehicle	
Administration:	 

_____________________________	 By:	_____________________________	 

Date:	________________________	 Date:	____________________________	 

V-HQ-15043-IT 
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Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Enterprise Systems Business Process Reengineering 

Addendum #9 
February 13, 2017 

To all bidders of the CATS + Task Order J00B6400003 

This Addendum is being issued to amend and clarify certain information contained in the above 
named TORFP. All information contained herein is binding on all offerors who respond to this 
TORFP. Specific parts of the TORFP have been amended. 

Changes to the scope of work or any response requirement will be published as an amendment 
and supersede the original published document per COMAR 21.05.02.07. 

1) The Proposal Due Date is now extended to March 9, 2017 at 2:00 
P.M. Local Time. 

End of Amendment #9. 

Quality Transportation Services through Information Technology Excellence 

1 

http:21.05.02.07


 

Maryland Department of Transportation 
Office of Procurement 

CATS + Task Order J00B6400003 
Enterprise Systems Business Process Reengineering 

Addendum #10 
February 27, 2017 

 
 
Quality Transportation Services through Information Technology Excellence 
  
 1  

 
 

To all bidders of the CATS + Task Order J00B6400003 
 
This Addendum is being issued to amend and clarify certain information contained in the above 
named TORFP.  All information contained herein is binding on all offerors who respond to this 
TORFP.  Specific parts of the TORFP have been amended. 
 
Changes to the scope of work or any response requirement will be published as an amendment 
and supersede the original published document per COMAR 21.05.02.07. 
 
 

1) The Proposal Due Date is now extended to March 30, 2017 at 2:00 
P.M. Local Time. 

2) The MBE Goal has been reduced from 30% to 24%. 

 
End of Amendment #10. 
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