


Consulting and Technical Services Plus (CATS+)  
Labor Rates

**Attachment F-A1- Labor Rate Schedule**

Record the fully loaded, all inclusive hourly labor rates chargeable during each contract year for the labor categories delineated and defined in Section 2.10 of the RFP

#	LABOR CATEGORY	HOURLY LABOR RATES CONTRACT YEAR*											
		Year 1	Year 2	Year 3	Year 4	Year 5	Year 6	Year 7	Year 8	Year 9	Year 10	Year 11	Year 12
		Offeror Price	Offeror Price	Offeror Price	Offeror Price	Offeror Price	Offeror Price	Offeror Price	Offeror Price	Offeror Price	Offeror Price	Offeror Price	Offeror Price
68	Accountant, Cost (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
47	Administrator, Systems	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
5	Analyst, Computer Software/Integration (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
9	Analyst, Computer Systems (Junior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
8	Analyst, Computer Systems (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
68	Analyst, Financial	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
67	Analyst, Financial (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
84	Analyst, Research	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
37	Analyst, Systems (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
17	Application Developer, Advanced Technology	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
16	Application Developer, Advanced Technology (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
11	Applications Development Expert	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
10	Applications Programmer	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
92	Archaeologist/ Historic Preservation Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
40	Architect, Application (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
38	Architect, Information Technology (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
61	Architect, Internet/Web	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
63	Architect, Systems (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
64	Architect, Systems Design	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
93	Architectural Historian	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
110	Audit Manager	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
111	Audit Supervisor	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
69	Auditor, IT (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
112	Auditor, Lead	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
70	Auditor (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
113	Auditor, Staff	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
72	Business Process Consultant (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
62	Computer Graphics Illustrator	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
34	Computer Operations Center Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
35	Computer Operations Research Analyst	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
42	Computer Operator	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
41	Computer Operator (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
15	Computer Programmer (Junior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
14	Computer Programmer (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
7	Computer Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
8	Computer Specialist (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
13	Computer Systems Programmer	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12

DiDonato Consulting Services, Inc.  
POC: John DiDonato  
1027 Covington St.  
Baltimore, MD 21230  
4105703367  
FAX: 4437081238



\_\_\_\_\_  
President

Consulting and Technical Services Plus (CATS+)  
Labor Rates

**Attachment F-A1- Labor Rate Schedule**

Record the fully loaded, all inclusive hourly labor rates chargeable during each contract year for the labor categories delineated and defined in Section 2.10 of the RFP

#	LABOR CATEGORY	HOURLY LABOR RATES CONTRACT YEAR*											
		Year 1	Year 2	Year 3	Year 4	Year 5	Year 6	Year 7	Year 8	Year 9	Year 10	Year 11	Year 12
12	Computer Systems Programmer (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
23	Database Management Specialist (Junior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
22	Database Management Specialist (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
21	Database Manager	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
55	Documentation Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
97	Electrician, Journeyman	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
96	Electrician, Licensed Master	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
89	Electricians Helper	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
101	Engineer, Facility Operations	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
19	Engineer, Information	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
18	Engineer, Information (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
62	Engineer, Information Security	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
33	Engineer, Interdisciplinary	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
32	Engineer, Interdisciplinary (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
82	Engineer, Network (Junior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
81	Engineer, Network (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
86	Engineer, Network Security	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
95	Engineer, Radio Frequency	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
31	Engineer, Software	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
101	Engineer, Stationary	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
30	Engineer, Systems	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
29	Engineer, Systems (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
65	Engineer, Systems Design	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
98	Facilities Engineering Manager	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
105	Facilities Specialist Level I	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
104	Facilities Specialist Level II	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
103	Facilities Specialist Level III	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
102	Facilities Specialist, Lead	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
106	Facility Operations Supervisor	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
90	Geographic Information Systems (GIS) Analyst	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
91	Geographic Information Systems Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
88	Geographic Information Systems Technician I	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
87	Geographic Information Systems Technician II	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
89	Geographic Information Systems Technician Trainee	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
	GeoSpatial Web Developer (Mid-level)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
	GeoSpatial Web Developer (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
73	Group Facilitator (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
44	Help Desk Manager	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
46	Help Desk Specialist (Junior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12

DiDonato Consulting Services, Inc.  
POC: John DiDonato  
1027 Covington St.  
Baltimore, MD 21230  
4105703367  
FAX :4437081238



/AUTHORIZED SIGNATURE

President

Consulting and Technical Services Plus (CATS+)  
Labor Rates

**Attachment F-A1- Labor Rate Schedule**

Record the fully loaded, all inclusive hourly labor rates chargeable during each contract year for the labor categories delineated and defined in Section 2.10 of the RFP.

#	LABOR CATEGORY	HOURLY LABOR RATES CONTRACT YEAR*											
		Year 1	Year 2	Year 3	Year 4	Year 5	Year 6	Year 7	Year 8	Year 9	Year 10	Year 11	Year 12
45	Help Desk Specialist (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
60	Internet/intranet Site Developer (Junior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
59	Internet/intranet Site Developer (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
20	IT Professional (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
76	Market Research Consultant (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
74	Marketing Consultant (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
83	Network Administrator	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
80	Network Manager	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
85	Network Technician (Junior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
84	Network Technician (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
43	Office Automation Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
36	Operations Research Analyst (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
108	Operator Level I	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
107	Operator Level II	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
109	Photographer	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
39	Planner, Information Technology (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
58	Program Administration Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
1	Program Manager	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
57	Project Control Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
2	Project Manager	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
25	Quality Assurance Consultant (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
24	Quality Assurance Manager	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
28	Quality Assurance Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
71	Risk Assessment Consultant (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
49	Security, Computer Systems Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
50	Security, Data Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
4	Subject Matter Expert	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
3	Subject Matter Expert (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
94	Systems Analyst, Wireless	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
53	System Security Research Analyst	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
51	Systems Security Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
48	Systems Security Specialist (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
78	Telecommunications Consultant (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
77	Telecommunications Engineer	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
76	Telecommunications Engineer (Senior)	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
79	Telecommunications, System Analyst	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
27	Testing Specialist	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
28	Training Specialist/Instructor	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12
56	Writer/Editor, Technical	\$ 500.00	\$ 515.00	\$ 530.45	\$ 546.36	\$ 562.75	\$ 579.64	\$ 597.03	\$ 614.94	\$ 633.39	\$ 652.39	\$ 671.96	\$ 692.12

DiDonato Consulting Services, Inc.  
POC: John DiDonato  
1027 Covington St.  
Baltimore, MD 21230  
4105703367  
FAX: 4437081238

  
AUTHORIZED SIGNATURE

President

Consulting and Technical Services Plus (CATS+)  
Labor Rates


**Attachment F-A1- Labor Rate Schedule**

Record the fully loaded, all inclusive hourly labor rates chargeable during each contract year for the labor categories delineated and defined in Section 2.10 of the RFP

#	LABOR CATEGORY	HOURLY LABOR RATES CONTRACT YEAR*											
		Year 1	Year 2	Year 3	Year 4	Year 5	Year 6	Year 7	Year 8	Year 9	Year 10	Year 11	Year 12

\* Contract year one begins on the date of contract award and continues for one year, contract year two begins one year after contract award and continues one year, etc.

DiDonato Consulting Services, Inc.  
POC: John DiDonato  
1027 Covington St.  
Baltimore, MD 21230  
4105703367  
FAX :4437081238



Attachment F - Price Form A1



\_\_\_\_\_  
President  
TITLE

060B2490023-2016  
CONSULTING AND TECHNICAL SERVICES + (cats +)

**ATTACHMENT B**

**Solicitation Attachment F-B, PRICE PROPOSAL FORM B  
FUNCTIONAL AREA 13**

**PRICE SHEET**  
**EXAMPLE OF TASK ORDER #1**  
**180-FT SELF SUPPORTING TOWER AND**  
**12X38X10-FT SHELTER**

**PROJECT LINE ITEM**

**PRICE**

**A: SITE**

1. Clearing and grading of one 100 ft x 100 ft area

\$10,000.00

2. Purchase and installation of one tower foundation

\$76,000.00

3. Purchase and installation of one 4 ft x 20 ft concrete foundation to install one 1,000 gallon liquid propane fuel tank

\$10,000.00

4. Purchase and installation of one 12 ft x 38 ft concrete foundation to install one 12x38x10-ft concrete equipment shelter

\$30,000.00

5. Site restoration, grading, grubbing, reseeding, installation of storm water management.

\$15,000.00

6. Purchase and installation of temporary storm-water management and soil erosion measures during construction

\$12,000.00

**B: INSTALLATION**

7. Purchase, shipping and erection of one fully functional, 180-ft self supporting tower	\$100,000.00
8. Purchase, shipping and installation of one 12x38x10-ft concrete equipment shelter (height is inside dimension) with a 35KW standby generator	\$120,000.00
9. Purchase and installation of one new 1,000 gallon liquid propane fuel tank including first fuel fill-up	\$10,000.00
10. Generator start up test under full load	\$4,000.00
11. Purchase and installation of one nominal 20-foot, 24-inch wide, 4-post, no cantilever ice bridge from the equipment shelter to the tower.	\$8,000.00
12. Purchase and installation of an IEEE type 1 SAD/MOV protection device across the main utility panel	\$3,000.00
13. Purchase and installation of an IEEE type 2 MOV protection device at the main power input inside the equipment shelter, by means of a fused 60A breaker, across the utility lugs of the transfer switch	\$3,000.00
14. Purchase and install a ten foot high-galvanized chain link fence, with a ten foot wide security gate, around the site (includes tower and equipment shelter). This location will require a perimeter fence approximately 100 foot long by 100 foot wide. The security gate shall be chained and padlocked and the State Project Manager shall have the master key and shall control access to the site.	\$20,000.00

<p>15. Purchase and install grounding associated with the equipment shelter and fuel tank and connect to the existing tower/site grounding in accordance with the most recently published Motorola R-56 guidelines (98R82904Y01-O)</p>	<p>\$30,000.00</p>	
<p>16. Purchase and installation of three 4-inch PVC conduits, each approximately 60 feet long, between the electric company demarcation point to a Contractor supplied backboard and from the backboard into the equipment shelter, and purchase and installation of one electric company meter face.</p>	<p>\$10,000.00</p>	
<table border="1" data-bbox="142 848 760 953"> <tr> <td data-bbox="142 848 760 953"> <p><b>TOTAL PRICE TASK ORDER #1 (TOTAL ITEMS 1 THROUGH 16)</b></p> </td> </tr> </table>	<p><b>TOTAL PRICE TASK ORDER #1 (TOTAL ITEMS 1 THROUGH 16)</b></p>	<p>\$308,000.00</p>
<p><b>TOTAL PRICE TASK ORDER #1 (TOTAL ITEMS 1 THROUGH 16)</b></p>		



PRICE SHEET  
 EXAMPLE OF TASK ORDER # 2  
 330-FT SELF SUPPORTING TOWER AND  
 12X38X10-FT SHELTER

PROJECT LINE ITEM

PRICE

**A: SITE**

1. Clearing and grading of one 100 ft x 100 ft area	\$10,000.00
2. Purchase and installation of one tower foundation for a 330-ft self supporting tower	\$106,000.00
3. Purchase and installation of one 4 ft x 20 ft concrete foundation to install one 1,000 gallon liquid propane fuel tank	\$10,000.00
4. Purchase and installation of one 12 ft x 38 ft concrete foundation to install one 12x38x10-ft concrete equipment shelter	\$30,000.00
5. Site restoration, grading, grubbing, reseeded, installation of storm water management.	\$15,000.00
6. Purchase and installation of temporary storm-water management and soil erosion measures during construction	\$12,000.00

**B: INSTALLATION**

7. Purchase, shipping and erection of one fully functional, 330-ft self supporting tower	\$220,000.00
8. Purchase and installation of one FAA - AI tower lighting system in accordance with FAA regulations.	\$50,000.00
9. Purchase, shipping and installation of one 12x38x10-ft concrete equipment shelter (height is inside dimension) with a 75KW standby generator.	\$120,000.00
10. Purchase and installation of one new 1,000 gallon liquid propane fuel tank including first fuel fill-up	\$10,000.00
11. Generator start up test under full load	\$4,000.00
12. Purchase and installation of one nominal 20-foot, 24-inch wide, 4-post, no cantilever ice bridge from the equipment shelter to the tower.	\$8,000.00
13. Purchase and installation of an IEEE type 1 SAD/MOV protection device across the main utility panel	\$3,000.00
14. Purchase and installation of an IEEE type 2 MOV protection device at the main power input inside the equipment shelter, by means of a fused 60A breaker, across the utility lugs of the transfer switch	\$3,000.00
15. Purchase and install a ten foot high-galvanized chain link fence, with a ten foot wide security gate, around the site (includes tower and equipment shelter). This location will require a perimeter fence approximately 100 foot long by 100 foot wide. The security gate shall be chained and padlocked and the State Project Manager shall have the master key and shall control access to the site.	\$30,000.00

<p>16 Purchase and installation of 3 – 4inch PVC conduits, each approximately 60 feet long, between the electric company demarcation point and a Contractor supplied backboard and from the backboard into the equipment shelter; and the purchase and installation of one electric company meter face.</p>	<p>\$10,000.00</p>
<div style="border: 1px solid black; padding: 5px; width: fit-content; margin: 10px auto;"> <p><b>TOTAL PRICE TASK ORDER #2 (TOTAL ITEMS 1 THROUGH 16)</b></p> </div>	<p>\$458,000.00</p>

Grounding cost not included in line item quote: cost to purchase and install is \$30,000.00

PRICE SHEET  
EXAMPLE TASK ORDER # 3

450-FT SELF SUPPORTING TOWER AND  
TWO 12X38X10-FT SHELTERS

PROJECT LINE ITEM

PRICE

**A: SITE**

1. Clearing and grading of one 100ft x 100ft area

\$10,000.00

2. Purchase and installation of one tower foundation for one 450-ft tower

\$176,000.00

3. Purchase and installation of one 4 ft x 20 ft concrete foundation to install one 1,000 gallon liquid propane fuel tank

\$10,000.00

4. Purchase and installation of two 12 ft x 38 ft concrete foundations to install two 12x38x10-ft concrete equipment shelters

\$60,000.00

5. Site restoration, grading, grubbing, reseeding, installation of storm water management

\$15,000.00

6. Purchase and installation of temporary storm-water management and soil erosion measures during construction

\$12,000.00

**B: INSTALLATION**

7. Purchase, shipping and erection of one fully functional, 450-ft self supporting tower	\$300,000.00
8. Purchase and installation of one medium intensity, dual mode, FAA approved tower lighting system	\$75,000.00
9. Purchase, shipping and installation of one two-room 12x38x10-ft concrete equipment shelter (height is inside dimension) with a 75KW standby generator	\$160,000.00
10. Purchase, shipping and installation of one one-room 12x38x10-ft concrete equipment shelter (height is inside dimension) without a standby generator	\$104,000.00
11. Purchase and installation of one new 1,000 gallon liquid propane fuel tank including first fuel fill-up	\$10,000.00
12. Generator start up test under full load	\$4,000.00
13. Purchase and installation of one nominal 20-foot, 24-inch wide, four-post, no cantilever ice bridge from the equipment shelter to the tower.	\$8,000.00
14. Purchase and installation of an IEEE type 1 SAD/MOV protection device across the main utility panel of the standby generator equipped shelter	\$3,000.00
15. Purchase and installation of an IEEE type 2 MOV protection device at the main power input inside the standby generator equipped shelter, by means of a fused 60A breaker, across the utility lugs of the transfer switch	\$3,000.00

<p>16. Purchase and install a ten foot high-galvanized chain link fence, with a ten foot wide security gate, around the site (includes tower and equipment shelter). This location will require a perimeter fence approximately 100 foot long by 100 foot wide. The security gate shall be chained and padlocked and the State Project Manager shall have the master key and shall control access to the site.</p>	<p>\$20,000.00</p>	
<p>17. Purchase and installation of three four inch PVC conduits, each approximately 60 feet long, between the electric company demarcation point and a Contractor supplied backboard and from the backboard into the equipment shelter, and the purchase and installation of one electric company meter face.</p>	<p>\$12,000.00</p>	
<table border="1" data-bbox="134 831 753 982"> <tr> <td data-bbox="134 831 753 982"> <p><b>TOTAL PRICE TASK ORDER #3 (TOTAL ITEM 1 THROUGH 17)</b></p> </td> </tr> </table>	<p><b>TOTAL PRICE TASK ORDER #3 (TOTAL ITEM 1 THROUGH 17)</b></p>	<p>\$699,000.00</p>
<p><b>TOTAL PRICE TASK ORDER #3 (TOTAL ITEM 1 THROUGH 17)</b></p>		

Grounding cost not included in line item quote: cost to purchase and install is \$50,000.00

PRICE SHEET  
EXAMPLE TASK ORDER #4

75-FT MONOPOLE AND  
12X28X10 SHELTER

PROJECT LINE ITEM

PRICE

**A: SITE**

1. Clearing and grading of one 60 ft x 60 ft area

\$10,000.00

2. Purchase and installation of one tower foundation for one (1) 75-ft  
monopole

\$76,000.00

3. Purchase and installation of one 12 ft x 28 ft concrete foundation to  
install one 12x28x10-ft concrete equipment shelter

\$30,000.00

4. Site restoration, grading, grubbing, reseeding, installation of storm  
water management

\$15,000.00

5. Purchase and installation of temporary storm-water management  
and soil erosion measures during construction

\$12,000.00

**B: INSTALLATION**

<p>6. Purchase, shipping and erection of one fully functional, 75-ft monopole tower</p>	<p>\$100,000.00</p>
<p>7. Purchase, shipping and installation of one 12x28x10-ft concrete equipment shelter (height is inside dimension) without a standby generator</p>	<p>\$120,000.00</p>
<p>8. Purchase and installation of one nominal 20-foot, 24-inch wide, 4-post, no cantilever ice bridge from the equipment shelter to the tower.</p>	<p>\$10,000.00</p>
<p>9. Purchase and installation of an IEEE type 1 SAD/MOV protection device across the main utility panel</p>	<p>\$4,000.00</p>
<p>10. Purchase and installation of an IEEE type 2 MOV protection device at the main power input inside the equipment shelter, by means of a fused 60A breaker, across the utility lugs of the transfer switch</p>	<p>\$4,000.00</p>
<p>11 Purchase and install a ten foot high-galvanized chain link fence, with a ten foot wide security gate, around the site (includes tower and equipment shelter). This location will require a perimeter fence approximately 60 foot long by 60 foot wide. The security gate shall be chained and padlocked and the State Project Manager shall have the master key and shall control access to the site.</p>	<p>\$30,000.00</p>
<p>12. Purchase and installation of three four inch PVC conduits, each approximately 60 feet long, between the electric company demarcation point and a Contractor supplied backboard and from the backboard into the equipment shelter, and the purchase and installation of one electric company meter face.</p>	<p>\$10,000.00</p>
<p><b>TOTAL PRICE TASK ORDER #4 (TOTAL ITEM 1 THROUGH 12)</b></p>	<p>\$278,000.00</p>



**PRICE SHEET**  
**EXAMPLE TASK ORDER #5**  
**3 -PREFABRICATED CONCRETE**  
**EQUIPMENT SHELTERS**

**PROJECT LINE ITEM**

**PRICE**

**A: SITE**

1. a. Clearing and grading of one approximately 15foot x 41foot areas

\$6,000.00

1. b. Clearing and grading of two approximately 15foot x 41 foot areas

\$9,000.00

2. Purchase and installation of one 4 ft x 20 ft concrete foundation to install one 1,000 gallon liquid propane fuel tank

\$10,000.00

3. Purchase and installation of one 12 foot X 28 foot concrete foundation to install one 12 foot X 28 foot X 10 foot concrete equipment shelter

\$76,000.00

4.a. Purchase and installation of one 12 foot X 38 foot concrete foundation to install one 12 foot X 38 foot X 10 foot concrete equipment shelters.

\$106,000.00

4.b. Purchase Installation of two 12 foot X 38 foot concrete foundations to install two 12 foot X 38 foot X 10foot concrete equipment shelters.

\$212,000.00


5. Site restoration, grading, grubbing, reseeding, installation of storm water management for three construction sites	\$30,000.00
6. Extension of the existing fence line to include the new equipment shelter and fuel tank	\$15,000.00
7. Purchase and installation of temporary storm-water management and soil erosion measures during construction for three construction sites	\$12,000.00
<b>B: INSTALLATION</b>	
8. Purchase, shipping and installation of one 12 foot X 28 foot X 10 foot concrete equipment shelter	\$100,000.00
9. Purchase, shipping and installation of one 12 foot X 38 foot X 10 foot concrete equipment shelter	\$120,000.00
10. Purchase, shipping and installation of one 12 foot X 38 foot X 10 foot concrete equipment shelter complete with one (1) 75 kW standby generator	\$170,000.00
11. Purchase and installation of one new 1,000 gallon liquid propane fuel tank, including first fuel fill-up	\$10,000.00
12. Generator start up test under full load for one site	\$4,000.00
13. Purchase and installation of three nominal 20-foot, 24-inch wide, 4-post, no cantilever ice bridges from the equipment shelters to the tower.	\$8,000.00
14. Purchase and installation of an IEEE type 1 SAD/MOV protection device across the main utility panel of each equipment shelter	\$3,000.00


<p>15. Purchase and installation of an IEEE type 2 MOV protection device at the main power input inside the equipment shelter, by means of a fused 60A breaker, across the utility lugs of the transfer switch of each equipment shelter</p>	<p>\$3,000.00</p>
<p>16. Purchase and install grounding associated with the equipment shelter and fuel tank and connect to the existing tower/site grounding in accordance with the most recently published Motorola R-56 guidelines (98R82904Y01-O) - three construction sites</p>	<p>\$30,000.00</p>
<p>17. Purchase and installation of three 4-inch Schedule-80 conduits, each approximately 50 feet long, from the existing backboard into the equipment shelter at three different sites, and the purchase and installation of one electric company meter face at three construction sites.</p>	<p>\$30,000.00</p>
<p><b>TOTAL PRICE TASK ORDER #5 (TOTAL ITEM 1 THROUGH 17)</b></p>	<p>\$954,000.00</p>

Submitted By: DiDonato Consulting Services, Inc.

Name of Offeror: John DiDonato  
DiDonato Consulting Services, Inc.

Address of Offeror: 1027 Covington Street  
Baltimore, MD 21230

  
Date: 8/24/16

Signature 

060B2490023-2016  
CONSULTING AND TECHNICAL SERVICES + (cats +)

**ATTACHMENT C**

**Solicitation Attachment F-C, PRICE PROPOSAL FORM B  
FUNCTIONAL AREA 14**

**PRICE PROPOSAL FORM F-C  
FUNCTIONAL AREA 14**

**Price Proposal Form 14-A  
Category 1 - Wireless Communication Antenna & Transmission Line  
Installation, Removal & Repair**

County(ies): ALL

1. Self-Supporting Tower:

	Fully-loaded Weight Hourly Crew	Factor	Rate
A. 000-200 Ft.	<u>\$600.00</u>	X .40	= <u>\$240.00</u>
B. 201-375 Ft.	<u>\$750.00</u>	X .40	= <u>\$300.00</u>
C. 376 Ft.+	<u>\$1,000.00</u>	X .20	= <u>\$200.00</u>
D. Total ( Add 1A+1B+1C =1D)			<u>\$740.00</u> (1D)

2. Guyed Tower:

	Fully-loaded Weight Hourly Crew	Factor	Rate
A. 000-200Ft.	<u>\$600.00</u>	X .60	= <u>\$360.00</u>
B. 201-375Ft.	<u>\$750.00</u>	X .10	= <u>\$75.00</u>
C. 376Ft. +	<u>\$1,000.00</u>	X .30	= <u>\$300.00</u>
D. Total (Add 2A+2B+2C =2D)			<u>\$735.00</u> (2D)

3. Monopole:

	Fully-loaded Weight Hourly Crew	Factor	Rate
A. 000-200Ft.	<u>\$600.00</u>	X .90	= <u>\$540.00</u>
B. 201Ft. +	<u>\$600.00</u>	X .10	= <u>\$60.00</u>
C. Total (3A+3B = 3C)			<u>\$600.00</u> (3C)

4. Total (1D+2D+3C= 4A) \$2,075.00 (4A) CATEGORY 1

**Price Proposal Form 14B**

**Category 2 - Medium Intensity, Dual Tower Lighting System Installation - Per FAA Advisory Circular AC70/7460K**

County(ies): ALL

1. Self-Supporting Tower:

	Hourly Crew	Fully-loaded Weight Factor	Rate
A. FAA - E1 - Tower Height 201 - 350 Ft.	\$600.00	X .40	= \$240.00
B. FAA - E2 - Tower Height 351 - 500 Ft.	\$750.00	X .40	= \$300.00
C. FAA - F2 - Tower Height 501 - 700 Ft.	\$1,000.00	X .20	= \$200.00
D. Total (Add 1A+1B+1C =1D)			<u>\$740.00</u> (1D)

2. Guyed Tower:

	Hourly Crew	Fully-loaded Weight Factor	Rate
A. FAA - E1 - Tower Height 201 - 350 Ft.	\$600.00	X .40	= \$240.00
B. FAA - E2 - Tower Height 351 - 500 Ft.	\$750.00	X .40	= \$300.00
C. FAA - F2 - Tower Height 501 - 700 Ft.	\$1,000.00	X .20	= \$100.00
D. Total (Add 2A+2B+2C =2D)			<u>\$740.00</u> (2D)

3. Total (1D+2D= 3A)

\$1,480.00 (3A)

**Price Proposal Form 14C  
Category 2 - Tower Lighting System Repair**

County(ies): ALL

***SCHEDULED WORK (Self-Supporting Tower Item 1)***

**1. Self-Supporting Tower (Hours Monday - Friday 7am to 7pm)**

	Fully-loaded Weight			
	Hourly Crew	Factor	Rate	
A. FAA - E1 - Tower Height - 201 - 350 Ft.	\$600.00	X	.40 = \$240.00	
B. FAA - E2 - Tower Height - 351 - 500 Ft.	\$750.00	X	.40 = \$300.00	
C. FAA - F2 - Tower Height - 501 - 700 Ft.	\$1,000.00	X	.20 = \$200.00	
D. Total (Add 1A+1B+1C =1D)			\$740.00	(1D)

***UN-SCHEDULED EMERGENCY CALL OUT (Self-Supporting Tower Items 2, 3 and 4)***

**2. Self-Supporting Tower (Hours Monday - Friday 7am to 7pm )**

	Fully-loaded Weight			
	Hourly Crew	Factor	Rate	
A. FAA - E1 - Tower Height - 201 - 350 Ft.	\$900.00	X	.40 = \$360.00	
B. FAA - E2 - Tower Height - 351 - 500 Ft.	\$1,125.00	X	.40 = \$450.00	
C. FAA - F2 - Tower Height - 501 - 700 Ft.	\$1,500.00	X	.20 = \$300.00	
D. Total (Add 2A+2B+2C =2D)			\$1,100.00	(2D)

3. Self-Supporting Tower (Hours Monday - Friday 7pm to 7am)

	Hourly Crew	Fully-loaded Weight	Factor	Rate
A. FAA - E1 - Tower Height - 201 - 350 Ft.	\$1,200.00		X .40	= \$480.00
B. FAA - E2 - Tower Height - 351 - 500 Ft.	\$1,500.00		X .40	= \$600.00
C. FAA - F2 - Tower Height - 501 - 700 Ft.	\$2,000.00		X .20	= \$400.00
D. Total (Add 3A+3B+3C =3D)				\$1,480.00 (3D)

4. Self-Supporting Tower (Holidays and Weekends):

	Hourly Crew	Fully-loaded Weight	Factor	Rate
A. FAA - E1 - Tower Height - 201 - 350 Ft.	\$1,800.00		X .40	= \$720.00
B. FAA - E2 - Tower Height - 351 - 500 Ft.	\$2,250.00		X .40	= \$900.00
C. FAA - F2 - Tower Height - 501 - 700 Ft.	\$3,000.00		X .20	= \$600.00
D. Total (Add 4A+4B+4C =4D)				\$2,220.00 (4D)

**SCHEDULED WORK (Guyed Tower Item 5)**

5. Guyed Tower (Hours Monday - Friday 7am to 7pm):

	Hourly Crew	Fully-loaded Weight	Factor	Rate
A. FAA - E1 - Tower Height - 201 - 350 Ft.	\$600.00		X .40	= \$240.00
B. FAA - E2 - Tower Height - 351 - 500 Ft.	\$750.00		X .40	= \$300.00
C. FAA - F2 - Tower Height - 501 - 700 Ft.	\$1,000.00		X .20	= \$200.00
D. Total (Add 5A+5B+5C =5D)				\$740.00 (5D)



**UN-SCHEDULED EMERGENCY CALL OUT (Guyed Tower Items 6, 7 and 8)**

**6. Guyed Tower (Hours Monday - Friday 7am to 7pm):**

	Fully-loaded Weight			
	Hourly Crew	Factor	Rate	
A. FAA - E1 - Tower Height - 201 - 350 Ft.	\$900.00	X .40	= \$360.00	_____
B. FAA - E2 - Tower Height - 351 - 500 Ft.	\$1,125.00	X .40	= \$450.00	_____
C. FAA - F2 - Tower Height - 501 - 700 Ft.	\$1,500.00	X .20	= \$300.00	_____
D. Total (Add 6A+6B+6C =6D)			\$1,100.00	_____ (6D)

**7. Guyed Tower (Hours Monday - Friday 7pm to 7am):**

	Fully-loaded Weight			
	Hourly Crew	Factor	Rate	
A. FAA - E1 - Tower Height - 201 - 350 Ft.	\$1,200.00	X .40	= \$480.00	_____
B. FAA - E2 - Tower Height - 351 - 500 Ft.	\$1,500.00	X .40	= \$600.00	_____
C. FAA - F2 - Tower Height - 501 - 700 Ft.	\$2,000.00	X .20	= \$400.00	_____
D. Total (Add 7A+7B+7C =7D)			\$1,480.00	_____ (7D)

**8. Guyed Tower (Holidays and Weekends):**

	Fully-loaded Weight			
	Hourly Crew	Factor	Rate	
A. FAA - E1 - Tower Height - 201 - 350 Ft.	\$1,800.00	X .40	= \$720.00	_____
B. FAA - E2 - Tower Height - 351 - 500 Ft.	\$2,250.00	X .40	= \$900.00	_____
C. FAA - F2 - Tower Height - 501 - 700 Ft.	\$3,000.00	X .20	= \$600.00	_____
D. Total (Add 8A+8B+8C =8D)			\$2,220.00	_____ (8D)

**9. Total (Add 1D+2D+3D+ 4D+ 5D+ 6D+7D+8D = 9A)                      \$11,080.00 \_\_\_\_\_ (9A)**

**Price Proposal Form  
Category 2 - Tower Lighting**

County(ies): ALL

1. Total From 14B (Line 3A) \$1,480.00

2. Total From 14C (Line 9A) \$11,080.00

3. Add 3A+9A= C3 \$12,560.00 (C3) CATEGORY 2

**Price Proposal Form 14E  
Tower Inspection**

County:(ies) ALL

1 Self-Supporting Tower Flat Fee:

	Fully Loaded Weight Flat Fee	Factor	Rate
A. 000-200 Ft.	\$5,000.00 <u>  </u> X	.50	= \$2,500.00 <u>      </u>
B. 201-375 Ft.	\$6,000.00 <u>  </u> X	.40	= \$2,400.00 <u>      </u>
C. 376 Ft.+	\$10,000.00 <u>  </u> X	.10	= \$1,000.00 <u>      </u>
D. Total (Add 1A+1B+1C =1D)			\$5,900.00 <u>      </u> (1D)

2. Guyed Tower Flat Fee:

	Fully Loaded Weight Flat Fee	Factor	Rate
A. 000-200Ft.	\$5,000.00 <u>      </u> X	.40	= \$2,000.00 <u>      </u>
B. 201-375Ft.	\$6,000.00 <u>      </u> X	.40	= \$2,400.00 <u>      </u>
C. 376Ft. +	\$10,000.00 <u>      </u> X	.20	= \$2,000.00 <u>      </u>
D. Total (Add 2A+2B+2C =2D)			\$6,400.00 <u>      </u> (2D)

4. Monopole Flat Fee:

	Fully Loaded Weight Flat Fee	Factor	Rate
A. 000-200Ft.	\$5,000.00 <u>      </u> X	.90	= \$4,500.00 <u>      </u>
B. 201Ft.+	\$6,000.00 <u>      </u> X	.10	= \$600.00 <u>      </u>
C. Total (3A+3B = 3C)			\$5,100.00 <u>      </u> (3C)

4. Total (1D+2D+3C = 4A) **\$17,400.00**        (4A) **CATEGORY**

**Price Proposal Form 14F  
GENERATOR MAINTENANCE**

County(ies): ALL

Weight    Factor    Rate

SCHEDULED WORK

A. FULLY-LOADED HOURLY CREW RATE    \$200.00    X 94% = \$188.00 (A)  
(HOURS Monday-Friday 7am to 7pm)

EMERGENCY RATES (FOR UNSCHEDULED WORK):

B. FULLY-LOADED CALL-OUT CREW RATE \$300.00    X 2% = \$6.00 (B)  
(HOURS Monday - Friday 7am to 7pm)

C. FULLY-LOADED CALL-OUT CREW RATE \$400.00    X 2% = \$8.00 (C)  
(HOURS Monday - Friday 7pm to 7am)

D. FULLY-LOADED CALL-OUT CREW RATE \$500.00    X 2% = \$10.00 (D)  
(HOURS HOLIDAYS and WEEKENDS)

**E. TOTAL ADD (A) + (B) + (C) + (D) = (E)                      \$212.00 (E)**  
**CATEGORY 4**

**Price Proposal Form 14F  
Tower Site Up-Keep**

County(ies): ALL

**FULLY-LOADED HOURLY RATE** \$500.00 **CATEGORY 5**  
**(HOURS: Monday-Friday 7am to 7pm)**

**Price Proposal Form 14G  
TOWER SITE AUDIT**

County(ies): ALL

FULLY-LOADED HOURLY RATE \$750.00 CATEGORY 6

(HOURS: Monday-Friday 7am to 7pm)

SUBMITTED BY:



SIGNATURE

8/24/2016  
DATE

John DiDonato, President  
PRINTED NAME & TITLE

  
FEIN

DiDonato Consulting Services, Inc.  
NAME OF OFFEROR (COMPANY)