ADDENDUM NO. 1

MARYLAND STATE DEPARTMENT OF EDUCATION
MSDE

TORFP# RO0R1600395
ELIS
September 14, 2020
TO ALL POTENTIAL BIDDERS OF THE CONTRACT DOCUMENTS:

Addendum No.1

RE: TORFP RO0R1600395
ELIS

To Whom It May Concern:

A. The TORFP document Attachment A page 60, for the Pre-Proposal Conference date
has been REVISED as of 9/14/2020 with this Addendum No. 1

B. The TORFP Pre-Proposal Conference Date is September 17, 2020 12-1:30 EST at
Google Meet 1-617-675-4444 pin# 3968675815768# not September 21, 2020.

Very truly Yours
Robin Farding

Robin Harding
Procurement Officer

THIS AMENDMENT IS ISSUED TO CLARIFY, ADD TO,DELETE,FROM,
CORRECT AND/OR CHANGE TE BID DOCUMENTS TO THE EXTENT
INDICATED AND HEREBY MADE A PART OF THE SAID BID
DOCUMENTS ON WHICH THE PACKAGE AND MUST BE ATTACHED TO
THE OUTSIDE COVER OF THE PROPOSAL FORM. FAILURE TO DO SAY
MAY RESULTIN THE REJECTION OF YOUR BID. COMAR 21.05.02.08
REQUIRES THAT ALL AMENDMENTS ISSUED BE ACKNOWLEDGED;
THEFORE THE ATTACHED RECEIPT MUST BE RETURNED TO THIS
OFFICE. FAILURE TO RETURN THE RECIEPT ACKNOWLEDGING THE
AMENDMENT MAY RESULT IN REJECTION OF YOUR BID.

Addendum No. 1 PORFP No. ROOR1600395
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***END OF ADDENDUM NO. 1

Addendum No. 1 PORFP No. ROOR1600395



ADDENDUM NO. 1

MARYLAND STATE DEPARTMENT OF EDUCATION
MSDE

TORFP NO. RO0R1600395

ELIS

ACKNOWLEDGEMENT OF RECEIPT

The undersigned acknowledges that Addendum No. 1 dated September 14, 2020, to Maryland
State Department of Education (MSDE) Specifications for TORFP No. ROOR1600395 has been
received by the undersigned and will be incorporated into all copies of said specifications in the
possession of the undersigned.

It is understood that all bids submitted in response to TORFP No. ROOR1600395 will be
presumed to be based upon full knowledge of the contents of Addendum No. 1

(Company Name)
By:
(Signature-Authorized Official)
(Title)
(Date)
NOTE: PLEASE SIGN AND DATE THE “ACKNOWLEDGEMENT OF RECEIPT

AND RETURN TO THE PROCUREMENT OFFICER BY EMAIL OR
SUBMIT WITH YOUR BID SUBMISSION

*hk

Addendum No. 1 PORFP No. ROOR1600395



ADDENDUM NO. 2

MARYLAND STATE DEPARTMENT OF EDUCATION
MSDE

TORFP# RO0R1600395
ELIS
September 17, 2020
TO ALL POTENTIAL BIDDERS OF THE CONTRACT DOCUMENTS:

Addendum No.2

RE: TORFP RO0R1600395
ELIS

To Whom It May Concern:

A. The TORFP document ROOR1600395 ELIS email address for Robin Harding is
Robin.harding I @maryland.gov until the database is corrected please also forward
to Rhardingl@maryland.gov to a sure I received all bids. Please forward your bids
to either email address.

B. The TORFP Question are due September 24, 2020 2:00 PM Local Time. TO
Proposals Due (Closing) Date and Time: October 15, 2020 2:00 PM Local Time.

Very truly Yours
Robin Farding

Robin Harding
Procurement Officer

THIS AMENDMENT IS ISSUED TO CLARIFY, ADD TO,DELETE,FROM,
CORRECT AND/OR CHANGE TE BID DOCUMENTS TO THE EXTENT
INDICATED AND HEREBY MADE A PART OF THE SAID BID
DOCUMENTS ON WHICH THE PACKAGE AND MUST BE ATTACHED TO
THE OUTSIDE COVER OF THE PROPOSAL FORM. FAILURE TO DO SAY
MAY RESULTIN THE REJECTION OF YOUR BID. COMAR 21.05.02.08
REQUIRES THAT ALL AMENDMENTS ISSUED BE ACKNOWLEDGED;
THEFORE THE ATTACHED RECEIPT MUST BE RETURNED TO THIS

Addendum No. 2 PORFP No. ROOR1600395
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OFFICE. FAILURE TO RETURN THE RECIEPT ACKNOWLEDGING THE
AMENDMENT MAY RESULT IN REJECTION OF YOUR BID.

***END OF ADDENDUM NO. 2
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ADDENDUM NO. 2

MARYLAND STATE DEPARTMENT OF EDUCATION
MSDE

TORFP NO. RO0R1600395

ELIS

ACKNOWLEDGEMENT OF RECEIPT

The undersigned acknowledges that Addendum No. 2 dated September 17, 2020, to Maryland
State Department of Education (MSDE) Specifications for TORFP No. ROOR1600395 has been
received by the undersigned and will be incorporated into all copies of said specifications in the
possession of the undersigned.

It is understood that all bids submitted in response to TORFP No. ROOR1600395 will be
presumed to be based upon full knowledge of the contents of Addendum No. 2

(Company Name)
By:
(Signature-Authorized Official)
(Title)
(Date)
NOTE: PLEASE SIGN AND DATE THE “ACKNOWLEDGEMENT OF RECEIPT

AND RETURN TO THE PROCUREMENT OFFICER BY EMAIL OR
SUBMIT WITH YOUR BID SUBMISSION

*hk

Addendum No. 2 PORFP No. ROOR1600395
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MARYLAND STATE DEPARTMENT OF

E DUCAT'ON Karen B. Salmon, Ph.D.

EQUITY AND EXCELLENCE State Superintendent of Schools

October 09, 2020
Amendment #3

SOLICITATION NUMBER R00R1600395

EARLY CHILDHOOD ELECTRONIC LICENSING INSPECTION SYSTEM (ELIS)
DEVELOPMENT, OPERATIONS AND MAINTENANCE

Attention all vendors:

The solicitation referenced above is hereby as described below. Please see the amended text
below in RED BOLD. The corrected Price Sheet is attached separately.

. Original Text as it appears in section 4.6.

4.6  Limitation of Liability

The TO Contractor’s liability is limited in accordance with the Limitations of Liability section of the
CATS+ Master Contract. TO Contractor’s liability for this TORFP is limited to two (2) times the total
TO Agreement amount.

Amended Text
4.6  Limitation of Liability

The TO Contractor’s liability is limited in accordance with the Limitations of Liability section of the
CATS+ Master Contract. TO Contractor’s liability for this TORFP is limited to one (1) times the total
TO Agreement amount.

. Original Text as it appears in section 3.5 Liquidated Damages.
3.5 Liquidated Damages
MBE Liquidated damages are identified in Attachment M

200 West Baltimore Street * Baltimore, MD 21201 » 410-767-0100 » 410-333-6442 TTY/TDD
MarylandPublicSchools.org
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Amended Text

3.5 Liquidated Damages

3.5.1 The Contract requires the Contractor to comply in good faith with the MBE Program and
Contract provisions. The State and the Contractor acknowledge and agree that the State will
incur damages, including but not limited to loss of goodwill, detrimental impact on
economic development, and diversion of internal staff resources, if the Contractor does not
comply in good faith with the requirements of the MBE Program and MBE Contract
provisions. The parties further acknowledge and agree that the damages the State might
reasonably be anticipated to accrue as a result of such lack of compliance are difficult to
ascertain with precision.

3.5.2 Therefore, upon issuance of a written determination by the State that the Contractor failed to
comply in good faith with one or more of the specified MBE Program requirements or MBE
Contract provisions, the Contractor shall pay liquidated damages to the State at the rates set
forth below. The Contractor expressly agrees that the State may withhold payment on any
invoices as a set-off against liquidated damages owed. The Contractor further agrees that for
each specified violation, the agreed upon liquidated damages are reasonably proximate to the
loss the State is anticipated to incur as a result of such violation.

(a) Failure to submit each monthly payment report in full compliance with COMAR
21.11.03.13B (3): $23.93 per day until the monthly report is submitted as required.

(b) Failure to include in its agreements with MBE subcontractors a provision requiring
submission of payment reports in full compliance with COMAR 21.11.03.13B (4):
$80.80 per MBE subcontractor.

(c) Failure to comply with COMAR 21.11.03.12 in terminating, canceling, or changing the
scope of work/value of a contract with an MBE subcontractor and amendment of the
MBE participation schedule: the difference between the dollar value of the MBE
participation commitment on the MBE participation schedule for that specific MBE
firm and the dollar value of the work performed by that MBE firm for the Contract.

(d) Failure to meet the Contractor’s total MBE participation goal and sub goal
commitments: the difference between the dollar value of the total MBE participation
commitment on the MBE participation schedule and the MBE participation actually
achieved.

(e) Failure to promptly pay all undisputed amounts to an MBE subcontractor in full
compliance with the prompt payment provisions of the Contract: $99.01 per day until
the undisputed amount due to the MBE subcontractor is paid.

3.5.3 Notwithstanding the assessment or availability of liquidated damages, the State reserves the
right to terminate the Contract and exercise any and all other rights or remedies which may
be available under the Contract or Law.

C. Original Text as it appears in section 3.11.1 F.

F. Key Personnel — A subset of TO Contractor Personnel whose departure during the performance
period, will, in the State’s opinion, have a substantial negative impact on Task Order performance.
Key Personnel proposed as part of the TO Proposal shall start as of TO Agreement issuance unless
specified otherwise in this TORFP or the Offeror’s TO Technical Proposal. Key Personnel may be
identified after Task Order award.


https://21.11.03.12

Amended Text

F. Key Personnel — A subset of TO Contractor Personnel whose departure during the performance
period, will, in the State’s opinion, have a substantial negative impact on Task Order performance.
Key Personnel proposed as part of the TO Proposal shall start as of TO Agreement issuance unless
specified otherwise in this TORFP or the Offeror’s TO Technical Proposal-keyPersonnelmay-be



ADDENDUM NO. 4

MARYLAND STATE DEPARTMENT OF EDUCATION
MSDE

TORFP# RO0R1600395
ELIS
October 14, 2020
TO ALL POTENTIAL BIDDERS OF THE CONTRACT DOCUMENTS:

Addendum No.4

RE: TORFP RO0OR1600395
ELIS

To Whom It May Concern:

A. The TORFP document ROOR1600395 ELIS Proposal Due (Closing) Date and Time:
October 15, 2020 2:00 PM Local Time has been extended to: October 28, 2:00 PM

Local Time
B. The TORFP ROOR1600395 Questions are CLOSED.
C. Question #41 "Current guidelines for non-production environments are for

incremental daily backups to be retained
for one (1) month, and full weekly backups, retained for three (3) months." No. 41
response "Current guidelines for non-production environments are for incremental

daily backups to be retained
for one (1) month, and full weekly backups, retained for three (3) months."

Very truly Yours
Robin Farding

Robin Harding
Procurement Officer

THIS AMENDMENT IS ISSUED TO CLARIFY, ADD TO,DELETE,FROM,
CORRECT AND/OR CHANGE TE BID DOCUMENTS TO THE EXTENT
INDICATED AND HEREBY MADE A PART OF THE SAID BID

Addendum No. 4 TORFP No. ROOR1600395



DOCUMENTS ON WHICH THE PACKAGE AND MUST BE ATTACHED TO
THE OUTSIDE COVER OF THE PROPOSAL FORM. FAILURE TO DO SAY
MAY RESULTIN THE REJECTION OF YOUR BID. COMAR 21.05.02.08
REQUIRES THAT ALL AMENDMENTS ISSUED BE ACKNOWLEDGED;
THEFORE THE ATTACHED RECEIPT MUST BE RETURNED TO THIS
OFFICE. FAILURE TO RETURN THE RECIEPT ACKNOWLEDGING THE
AMENDMENT MAY RESULT IN REJECTION OF YOUR BID.

***END OF ADDENDUM NO. 4

Addendum No. 4 TORFP No. ROOR1600395
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ADDENDUM NO. 4

MARYLAND STATE DEPARTMENT OF EDUCATION
MSDE

TORFP NO. RO0R1600395

ELIS

ACKNOWLEDGEMENT OF RECEIPT

The undersigned acknowledges that Addendum No. 4 dated October 14, 2020, to Maryland
State Department of Education (MSDE) Specifications for TORFP No. ROOR1600395 has been
received by the undersigned and will be incorporated into all copies of said specifications in the
possession of the undersigned.

It is understood that all bids submitted in response to TORFP No. ROOR 1600395 will be
presumed to be based upon full knowledge of the contents of Addendum No. 4

(Company Name)
By:
(Signature-Authorized Official)
(Title)
(Date)
NOTE: PLEASE SIGN AND DATE THE “ACKNOWLEDGEMENT OF RECEIPT

AND RETURN TO THE PROCUREMENT OFFICER BY EMAIL OR
SUBMIT WITH YOUR BID SUBMISSION

*kk

Addendum No. 4 TORFP No. ROOR1600395
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