Dear Master Contractors:

This addendum is being issued to amend and clarify certain information contained in the above named Task Order Request for Proposals (TORFP). All information contained herein is binding on all bidders who respond to this TORFP. Specific parts of the TORFP have been amended. The following changes and additions are listed below; new language has been underlined and marked in bold (i.e., word) and language deleted has been marked with a strikethrough (i.e., word).

Amend Key Information Summary Sheet to read as follows:

- The due date for proposals has been extended from Friday, July 21, 2017 at 2:00PM Local Time to Friday, July 28, 2017 at 2:00 PM, Local Time.

Master Contractor’s inability to receive or open the TORFP.

Many Master Contractors did not receive or were unable to open the TORFP. This is due to the function of the Department’s e-mail encryption software. The TORFP is being reissued through eMaryland Marketplace (eMM) as bid number: MDQ003133906.

Please confirm receipt of this addendum via return e-mail. Proposers shall acknowledge receipt of this and any other addendum with their proposal submission as a condition to be considered susceptible for award of this task order agreement.

Notice of this change is being sent to all CATS+ Master Contractors for Functional Area 6 - Systems/Facilities Management and Maintenance, to whom the TORFP was sent via direct e-mail. The Department regrets any inconvenience you may have experienced as a result these actions.

Date Issued: July 10, 2017; By: Arthur E. Petersen, Jr.

Arthur E. Petersen, Jr.,
Procurement Officer